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TECHNICAL SPECIFICATIONS 
 

 
DEMOLITION AND RECONSTRUCTION OF NEW EPDM ROOFING SYSTEM 
 

 
 

Location 1 – GRIFFISS BLDG 210 – APPROX 2,500 SQUARE FEET 
210 MARCH ST 
ROME, NY 1344O 
 
Location 2 – BOYD DAM GATEHOUSE – APPROX 1,500 SQUARE FEET 
920 SWANCOTT MILL RD 
TABERG, NY 13471 
 
Location 3 – WATER FILTRATION BLDG– APPROX 3,700 SQUARE FEET 
6107 STOKES LEE CENTER RD 
LEE CENTER, NY 13363 
 
Location 4 – 507 CLINTON ST – APPROX 6,000 SQUARE FEET 
507 CLINTON ST 
ROME, NY 13440 
 
Location 5 – KENNEDY ARENA MAIN ROOF – APPROX 40,000 SQUARE FEET 
500 W EMBARGO ST 
ROME, NY 13440 
 
Location 6 – KENNEDY ARENA ENTRANCE – APPROX 4,800 SQUARE FEET 
500 W EMBARGO ST 
ROME, NY 13440 
 
Location 7 – KENNEDY ARENA LOCKER ROOM – APPROX 2,400 SQUARE FEET 
500 W EMBARGO ST 
ROME, NY 13440 
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SCOPE OF WORK 
 

 
• The scope of work for this project involves the demolition of existing roofing 

systems and reconstruction of new 0.060-inch (60 mil) EPDM Type C roofing 
systems at various locations throughout the City of Rome, NY. 

 
• All new roofing materials and installations must meet or exceed the 

requirements of the NYS Office of General Services Specifications Section 
075323 - ETHYLENE-PROPYLENE-DIENE-MONOMER (EPDM) ROOFING. 
 

• All existing roofing materials must be removed completely including but not 
limited to stone ballast, rubber roofing, insulation, flashing, debris, etc. 
Existing substrate must be thoroughly cleaned of all debris and foreign 
materials. 
 

• Install insulation board meeting requirements of NYS Building Code. 
 

• Install fully adhered new 0.060-inch (60 mil) EPDM Type C roofing system 
over entire roofing surface including parapet walls. 
 

• Work will also include all new metal flashing around parapet walls, roof 
penetrations, and other locations to prevent drainage issues. 
 

• Positive drainage must be maintained with the new roofing system. 
 

• Provide manufacturers 20 Year Warranty. 
 

• Refer to NYS Office of General Services Specifications Section 075323 - 
ETHYLENE-PROPYLENE-DIENE-MONOMER (EPDM) ROOFING for details. 
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RFB 2026-006 2026 EPDM ROOFING CONTRACT 
 

ITEM 
NO. DESCRIPTION QTY UNIT PRICE TOTAL AMOUNT 

1 

 
GRIFFISS BLDG 210 
EPDM ROOFING SYSTEM, COMPLETE 
  

1 LS   

2 

 
BOYD DAM GATEHOUSE 
EPDM ROOFING SYSTEM, COMPLETE 
  

1 LS   

3 

 
WATER FILTRATION BLDG 
EPDM ROOFING SYSTEM, COMPLETE 
  

1 LS   

4 

 
507 CLINTON ST 
EPDM ROOFING SYSTEM, COMPLETE 
  

1 LS   

5 

 
KENNEDY ARENA – MAIN ROOF 
EPDM ROOFING SYSTEM, COMPLETE 
 

1 LS   

6 

 
KENNEDY ARENA – ENTRANCE 
EPDM ROOFING SYSTEM, COMPLETE 
 

1 LS   

7 

 
KENNEDY ARENA – LOCKER ROOM 
EPDM ROOFING SYSTEM, COMPLETE 
 

1 LS   

8 ALLOWANCE FOR FIELD CHANGE 
 

1 LS $55,000 $55,000 

 
  

 
 
TOTAL BID AMOUNT IN FIGURES: 
 
 

 

 
  

 
 

COMPANY NAME: 
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Sealed bid will be received by the City Clerk of the City of Rome, New York: 
JUNE 4, 2026, 11:00 AM for the following project: 
 
RFB-2026-006 
2026 EPDM ROOFING CONTRACT 
 
BID OPENING 
Bid will be publicly opened and read aloud on JUNE 4, 2026 at 11:00 AM. 
Bids will be opened in the Council Chambers located at: 
198 North Washington St, Rome, NY, 13440 
Rome City Hall, 2nd Floor 
 
BID SUBMITTAL & FORMS 
All bids must be received no later than submission deadline listed above. The City 
of Rome will not accept late bid submissions. Electronic submissions are not 
permitted for these bidding documents. Bid packages can be delivered to Rome 
City Hall or dropped in overnight depository. 
 
All bids shall be made on forms furnished and shall be enclosed in a sealed 
envelope marked to the attention of the City Clerk as follows: 
 

RFB-2026-006 2026 EPDM ROOFING CONTRACT 
 
BID MATERIALS 
Bids will be advertised electronically at: 

• http://www.romenewyork.com/treasurer-purchasing/ 
• https://www.bidnetdirect.com/new-york/city-of-rome 
• https://www.nyscr.ny.gov/ 

 
OFFICIAL PLAN HOLDERS LIST 
Bidders who intend to submit a bid must call or email to be placed on the official 
plan holders list. Contractors that obtain contract documents from a source other 
than the issuing locations must notify the City of Rome in order to be placed on 
the official plan holders list, in order to receive addenda and any other bid 
correspondence. Bids received from contractors other than those on the official 
plan holders list will not be accepted. To be placed on the official plan holders list 
please contact: 
 
Patrick D. Surace, P.E. 
Engineer II 
City of Rome 
Engineering Department 
198 N. Washington Street 
Rome, New York 13440 
C: (315) 335-2653 
PSurace@RomeNY.gov 
 

http://www.romenewyork.com/treasurer-purchasing/
https://www.bidnetdirect.com/new-york/city-of-rome
https://www.nyscr.ny.gov/
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ADDENDA 
The City will issue addenda once all project and bid questions have been received. 
The City will not respond to bidder’s questions after MAY 29, 2026. 
 
PRE-BID CONFERENCE & PROJECT QUESTIONS 
There will be no pre-bid conference for this project bid. 
All project and bid questions must be received by: 
MAY 29, 2026 
All questions should be directed to: 
 
Patrick D. Surace, P.E. 
Engineer II 
City of Rome 
Engineering Department 
198 N. Washington Street 
Rome, New York 13440 
C: (315) 335-2653 
PSurace@RomeNY.gov 
 
BID SECURITY 
Bids shall be accompanied by money order, certified check, or bid bond in the 
amount of 5% of the total bid price, payable to the City Treasurer, City of Rome, 
NY. No bidder may withdraw their bid within forty-five (45) calendar days after 
the actual date of the opening thereof. 
 
BID ADVERTISEMENT NOTES 
It is the policy of the City of Rome to encourage the greatest possible 
participation of minority and women-owned business enterprises (MWBEs). All 
qualified MWBE suppliers, contractors, and/or businesses will be afforded equal 
opportunity without discrimination based on race, color, religion, national origin, 
sex, age, disability, or sexual preference. 
 
The City of Rome reserves the Right to Reject any and all bid proposals deemed 
to be NOT in the best interest of the City. 
 
The City of Rome also reserves the Right to Accept any bid proposal deemed to 
be in the best interest of the City. 
 
Dated: April XX, 2026  
 
Eric Seelig, City Clerk  
City of Rome, NY 
Board of Estimate and Contract 
 
  
PROPOSAL 
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To the Board of Estimate and Contract, 
City of Rome, NY 
 
Pursuant to and in compliance with your advertisement for bids dated JUNE 4, 2026 and 
the information for bidders relating hereto, the undersigned hereby offers to furnish all 
labor, material, implements, tool, etc., necessary, or proper for, or incidental to:  
 
RFB-2026-006  2026 EPDM ROOFING CONTRACT 
 
as required by and in strict accordance with the Plans and Specifications, for the unit 
prices set opposite the several items which are attached. 
 
In submitting this bid, the undersigned declares that he is, or they are, the only person, or 
persons, interested in the said bid; that it is made without any connection with any person 
making another bid for the same contract; that the bid is in all respects fair and without 
collusion, fraud or mental reservation; and that no official of the City, or any person in 
the employment of the City is directly or indirectly interested in said bid or in the 
supplies or work to which it relates, or in any portion of the profits therein. 
 
The undersigned also hereby declares that he, or they, have carefully examined the plans, 
specifications, forms of contract, that he has, or they have, personally inspected the actual 
location of the work together with the local sources of supply and that he has, or they 
have, satisfied himself, or themselves, as to all the quantities and conditions and 
understands that in signing this proposal he or they waive ail right to plead any 
misunderstanding regarding the same. 
 
The undersigned further understands and agrees that he is, or they are, to furnish and 
provide for the respective item price bid, all necessary material, except that furnished by 
the City of Rome, machinery, implements, tools, labor, services, etc., and to do and 
perform all the work necessary under the aforesaid conditions to complete the 
construction of the aforementioned work in accordance with the plans and specifications 
for said construction, which plans and specifications it is agreed are a part of this 
proposal and to accept in full compensation thereof the amount of the summation of the 
products of the actual quantities multiplied by the unit prices bid. 
 
The undersigned further agrees to accept the aforesaid "unit bid" prices in compensation 
for any additions or deductions caused by variation in quantities due to more accurate 
measurements, or by any changes or alterations in the plans or specifications of the work. 
 
 
 
 
 
 
 
 

CONTRACT FOR: 
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RFB–2026-006  2026 EPDM ROOFING CONTRACT 

 
in Rome, New York, dated ___________________________________ by and between 
the City of Rome New York, a municipal corporation organized and existing under the 
laws of the State of New York, having a principal place of business at City Hall, 198 
North Washington Street, City of Rome, County of Oneida, State of New York 
(hereinafter referred to as “Owner” or “City”), and 
 
 
 ____________________________________________, doing business at  
 
 
________________________________________________________________________
(hereinafter referred to as the “Contractor”). 
  

WITNESS that the Owner and the Contractor in consideration of the promises 
and of the mutual covenants, considerations and agreements herein contained, agree to be 
legally bound as follows: 
 
ARTICLE 1.  CONTRACT AND CONTRACT DOCUMENTS. 
  
 1.1 Except for titles, subtitles, headings, running headlines, tables of content and 
indices (all of which are printed herein merely for convenience), the following, except for 
such portions thereof as may be specifically excluded, shall be deemed to be a part of this 
Contract: 
 

1.1.1  All provisions required by law to be inserted in this Contract, 
whether inserted or not; 

 
  1.1.2  The Contract Drawings and Specifications; 
 

 1.1.3 The General Conditions and Special Conditions, if any; 
  
  1.1.4  The Contract; 
  

1.1.5 The Information for Bidders; Request for Proposals; Notice of 
Solicitation and Proposal for Bids; Bid or Proposal, and if used, the Bid 
Booklet; and  

 
1.1.6 All Addenda issued prior to the receipt of the Bids; the Notice of 
Award; Performance and Payment Bonds, if required; and the Notice to 
Proceed with the Work. 

 
 1.2 In case of any conflict or inconsistency between the provisions of this 
Contract and those of the Specifications, the provisions of this Contract shall govern, 
unless the Contractor shall have asked for and obtained a decision in writing from the 
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Commissioner, of the Agency that is entering into this Contract, before the submission of 
its bid as to what shall govern.   
  
 
 
 
 
ARTICLE 2.  DEFINITIONS 
 

2.1.1 “Addendum” or “Addenda” shall mean the Additional Contract 
provisions issued in writing by the Commissioner prior to the receipt of bids. 

 
2.1.2 “Agency” shall mean a city, county or other office, position, department, 
division, bureau, board or commission, or a corporation, institution or agency of 
government the expenses of which are paid in whole or in part from the City 
treasury. 
 
2.1.3 “City” shall mean the City of Rome, New York. For purposes of this 
Contract, the word “City” includes the “City Engineer” and “Commissioner”, 
and “City” and “Owner” are synonymous and may be used interchangeably. 
 
2.1.4 “City Engineer” shall mean an Engineer for the City of Rome, duly 
designated by the Commissioner to be his/her representative at the site of the 
Work.  
  
2.1.5 “Commissioner” shall mean the City of Rome Commissioner of Public 
Works, or his/her duly authorized representative. 
 
2.1.6 “Contract” or “Contract Documents” shall mean each of the various parts 
of the contract referred to in Article 1 hereof, both as a whole and severally. 
 
2.1.7 “Contract Work” shall mean everything required to be furnished and done 
by the Contractor by any one or more of the parts of the Contract referred to in 
Article 1, except “Extra Work” as hereinafter defined.   
 
2.1.8 “Contractor” shall mean the entity which executed the Contract, whether a 
corporation, firm, partnership, joint venture, individual, or any combination 
thereof, and it(s), their, his/her successors, personal representatives, executors, 
administrators, sub-contractors and assigns, and any person, firm, partnership, 
joint venture, individual, or corporation which shall at any time be substituted in 
the place of the Contractor under this Contract. 
 
2.1.9 “Days” shall mean calendar days, except where otherwise specified. 
 
2.1.10 “Engineer” or “Architect” or “Project Manager” shall mean the person 
so designated in writing by the Commissioner to act as such in relation to this 
Contract, including a private Architect or Engineer or Project Manager, as the 
case may be.  For projects on which the City outsources engineering, architecture 
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or management services, any reference to “City Engineer” shall be deemed to 
mean “Engineer” or “Architect” or “Project Manager”, whichever is 
applicable. 
 
 
2.1.10(a) “Employee” shall mean those persons employed and supervised by 
Contractor, or any Subcontractor(s), to perform the Work contemplated under 
this Contract.  For purposes of this Contract, the City of Rome has no obligation 
to protect any “Employee” from any injury or harm as the result of working 
under this Contract, as said obligation rests solely with Contractor and/or 
Subcontractor(s).   
 
2.1.11 “Extra Work” shall mean Work other than that required by the Contract at 
the time of award, which is authorized by the Commissioner pursuant to Article 
16 of this Contract.   
 
2.1.12 “Final Acceptance” shall mean final written acceptance of all the Work 
by the Commissioner, a copy of which shall be sent to the Contractor. 
 
2.1.13 “Final Approved Punch List” shall mean a list, approved in writing by 
the Engineer, specifying those items of Work to be completed by the Contractor 
after Substantial Completion and dates for the completion of each item of Work.   
 
2.1.14 “Law” or “Laws” shall mean the Constitution of the State of New York, 
the City of Rome Charter, a statute of the United States or of the State of New 
York, a local law of the City of Rome, New York, any ordinance, rule or 
regulations having the force of law, or common law. 
 
2.1.15 “Materialman” shall mean any corporation, firm, partnership, joint 
venture, or individual, other than employees of the Contractor, who or which 
contracts with the Contractor or any Subcontractor, to fabricate or deliver, or who 
actually fabricates or delivers, plant, material or equipment to be incorporated in 
the Work.  
 
2.1.16 “Means and Methods of Construction” shall mean the labor, materials, 
temporary structures, tools, plant and construction equipment, and the manner and 
time of their use, necessary to accomplish the result intended by this Contract. 
 
2.1.17 “Notice” shall mean and include written notice.  Written notice shall be 
deemed to have been duly served when delivered to or at the last known business 
address of the person, firm, or corporation for whom intended, or to his, their or 
its duly authorized agent, representative or office; or when enclosed in a postage 
prepaid wrapper or envelope addressed to such person, firm or corporation at his, 
their or its last known business address and deposited in a United States mail box. 
 
2.1.18 “Owner” shall mean the City of Rome, New York.  For purposes of this 
Contract, the word “Owner” includes the “City Engineer” and 
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“Commissioner”, and the words “Owner” and “City” are synonymous and may 
be used interchangeably.  
 
2.1.19 “Project” shall mean the public improvement to which this Contract 
relates. 
 
2.1.20 “Required Quantity” in a unit price Contract shall mean the actual 
quantity of any item of Work or materials which is required to be performed or 
furnished in order to comply with the Contract. 
 
2.1.21 “Site” shall mean the area upon or in which the Contractor’s operations 
and work under this Contract are carried on, and such other public areas 
immediately adjacent thereto as may be designated as such by the Engineer.  The 
word “Site” shall not include private property utilized by Contractor for any 
purpose.  
 
2.1.22 “Specifications” shall mean all of the directions, requirements and 
standards of performance applying to the Work as hereinafter detailed and 
designated under the Specifications. 
 
2.1.23 “Subcontractor” shall mean any person, firm or corporation, other than 
Employees of the Contractor, who or which contracts with the Contractor or with 
its Subcontractors to furnish, or actually furnishes labor, or labor and materials, or 
labor and equipment, at the site.  Wherever the word Subcontractor appears, it 
shall also mean Sub-Subcontractor.  
2.1.24 “Substantial Completion” shall mean the written determination by the 
Commissioner that the Work required under this Contract is substantially, but not 
entirely complete.   
 
2.1.25 “Treasurer” shall mean the Treasurer or Chief Financial Officer of the 
City of Rome, New York. 
 
2.1.26 “Work” shall mean all services required to complete the Project in 
accordance with the Contract Documents, including without limitation, labor, 
material, superintendence, management, administration, equipment, and 
incidentals, and shall include both Contract Work and Extra Work.   

 
ARTICLE 2A.  NOTICE OF AWARD AND NOTICE TO PROCEED 
 

2A.1 Upon the acceptance of the contractors bid by the City, the City will issue a 
“Notice of Award”, which shall detail the Contract requirements, insurance documents 
and any other pertinent information.  All requirements of the Notice of Award must be 
submitted to the City within ten (10) working days of the Notice.  In the event that the 
Contractor fails to submit the correct requirements as determined solely by the City 
Engineer, the Contractor will be deemed in non-compliance and will forfeit its bid 
security to the City. 
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 2A.2 The Notice to Proceed will detail the Contract time and other details 
pertinent to the Contract, i.e. submittals, listing of subcontractors, contact numbers, etc. 
 
ARTICLE 3.  THE WORK AND ITS PERFORMANCE 
 
 3.1 Unless otherwise expressly provided in the Contract Drawings, 
Specifications and Addenda, the Work shall be performed in accordance with the best 
modern practice, utilizing, unless otherwise specified in writing, new and unused 
materials of standard first grade quality and workmanship and design of the highest 
quality, to the satisfaction of the Commissioner.   
 
 3.2 The Contractor will furnish all labor, materials, supplies, equipment and 
other facilities and things necessary or proper for or incidental to the work contemplated 
by this contract as required by and in strict accordance with the applicable plans and 
specifications prepared by the City Engineer or Engineer or Architect.  
 
            RFB–2026-006  2026 EPDM ROOFING CONTRACT 
 
            3.3 By executing this Contract, the Contractor is precluded and debarred from 
pleading misunderstanding or deception because of estimates of quantifies, character, 
location or other conditions surrounding the Project Work covered by the Contract.   
 
ARTICLE 3A.  COMPENSATION TO BE PAID CONTRACTOR 
 
 3A.1 The City will pay, and the Contractor will accept in full consideration for 
the performance of the Contract, subject to additions and deductions as provided herein,  
 
the total sum of     _______________________________________________ Dollars,  
 
($_______________________________                                                            this said 
sum being the Amount at which the Contract was awarded to the Contractor at a public 
letting thereof, based upon the Contractor’s bid for the Contract.   
 
ARTICLE 4.  MEANS AND METHODS OF CONSTRUCTION 
 

4.1 Unless otherwise expressly provided in the Contract Drawings, 
Specifications and/or Addenda, the Means and Methods of Construction shall be such 
as the Contractor may choose; subject, however, to the City Engineer’s right to reject 
the Means and Methods of Construction proposed by the Contractor which in the 
opinion of the City Engineer: 
 

4.1.1 Will constitute or create a hazard to the Work, to persons of the 
general public or public property.  Contractor and Subcontractor(s) are 
responsible for supervising the safety of their own employees, both on and 
off the Work Site, and maintaining the integrity, condition and safety of 
any property; or  

 



11 
 

4.1.2 Will not produce finished Work in accordance with the terms of 
the Contract; or 

 
4.1.3  Will be detrimental to the overall progress of the Project.   

 
 4.2 The City Engineer’s approval of the Contractor’s Means and Methods of 
Construction, or his/her failure to exercise his/her right to reject such means or methods, 
shall not relieve the Contractor  of its obligation to complete the Work as provided in 
this Contract; nor shall the exercise of such right to reject create a cause of action for 
damages.  
  
 4.3 Nothing herein shall be interpreted to mean that the Owner, Commissioner 
or City Engineer shall have an obligation or duty to supervise the Contractor’s Means 
and Methods of Construction in order to protect the safety of Contractor’s or 
Subcontractors’ Employees, as said obligation or duty rests solely with the Contractor 
or Subcontractor. 
 
ARTICLE 4A.  SURVEYS, GRADE AND PERMITS. 
 
 The Contractor will be responsible for all lines and grades necessary for the 
satisfactory completion of the work called for by this Contract.  It will be the 
responsibility of the Contractor to adhere to lines and grades provided. If it is 
determined by the City Engineer that adjustments and changes to lines and grades will 
be necessary, then the Contractor shall take direction from the City Engineer and make 
changes accordingly.  There is no additional payment made when the City Engineer 
determines it is necessary to make field changes for satisfactory completion of this 
Contract.   The City Engineer may give the Contractor a Miscellaneous Order(s) to 
correct drainage problems, for which the City Engineer will supply grades and 
elevations. It will be the Contractor's responsibility to conform to the grades and 
elevations contained in said Miscellaneous Order.  If Contractor does not form to the 
ordered grade elevations, the Contractor will correct work at his own cost, as directed by 
the City Engineer. 
  

The Contractor shall have the right to cut the pavement in any street or alley 
through which the work herein described is laid out, without any further permits.  All 
other permits and licenses necessary for the prosecution of the work shall be secured and 
paid for by the Contractor.  Upon completion of the Work covered by this Contract, 
said license to enter the City’s streets or alleys to make cuts shall be revoked.  

 
 
 

 
ARTICLE 5.  INSPECTION  
 

5.1 During the progress of the Work and up to the date of Final Acceptance, the 
Contractor shall at all times afford the representatives of the City every reasonable, safe 
and proper facility for inspecting all Work done or being done at the Site , and also for 
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inspecting the manufacture or preparation of materials and equipment at the place of such 
manufacture or preparation.   
 
 5.2  The Contractor’s  obligation hereunder shall include the uncovering or 
taking down of finished Work and its restoration thereafter; provided, however, that the 
order to uncover, take down and restore shall be in writing, and further provided that if 
Work thus exposed proves satisfactory, and if the Contractor has complied with Article 
5.1, such uncovering or taking down and restoration shall be considered an item of Extra 
Work to be paid for in accordance with the provisions of Article 16.  If the Work thus 
exposed proves unsatisfactory, the City has no obligation to compensate the Contractor 
for the uncovering, taking down or restoration. 
 

5.3 Inspection and approval by the Commissioner or City Engineer, of finished 
Work or of Work being performed, or of materials and equipment at the place of 
manufacture or preparation, shall not relieve the Contractor of its obligation to perform 
the Work in strict accordance with the Contract or of its obligation to protect its 
Employees from injury or harm for work performed under this Contract.  Finished or 
unfinished Work not found to be in strict accordance with the Contract shall be replaced 
as directed by the City Engineer, even though such Work may have been previously 
approved and paid for.  Such corrective work is Contract Work and shall not be deemed 
Extra Work. 

 
5.4 Rejected Work and materials shall be promptly taken down and removed 

from the Site, which must at all times be kept in a reasonably clean and neat condition.   
 
 5.5 Nothing herein shall be interpreted to mean that the inspection authority 
provided to the City by this Article 5 creates any obligation or duty on the City to protect 
the safety of Contractor’s or Subcontractors Employees or to protect the safety, 
integrity or condition of any property, as said obligations and duties rest solely with the 
Contractor or Subcontractor.   
 
ARTICLE 6.  PROTECTION OF WORK AND OF PERSONS AND PROPERTY 
 

6.1 During the performance of the Work and up to the date of Final Acceptance, 
the Contractor shall be under an absolute obligation to protect Employees, both on and 
off the Work Site, the finished and unfinished Work, equipment, materials, tools, 
machinery, vehicles and the site against any injury, damage, loss, theft and/or vandalism, 
and in the event of such injury, damage, loss, theft and/or vandalism, it shall promptly 
secure, remove, replace or repair such Work, Employee, equipment, materials, tools, 
machinery, vehicles and the site, whichever the Commissioner or City Engineer shall 
determine to be preferable.  The obligation to deliver finished Work in strict accordance 
with the Contract prior to Final Acceptance shall be absolute and shall not be affected 
by the Commissioner’s or City Engineer’s approval of, or failure to prohibit, the Means 
and Methods of Construction used by the Contractor.   

 
6.2 The City may require the Contractor to secure, remove, replace or repair any 

Employee, finished and unfinished Work, equipment, materials, tools, machinery, 
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vehicles, which, in the opinion of the City, Commissioner or City Engineer, is/are a 
danger to persons of the public or public property.  

 
6.3 During the performance of the Work and up to the date of Final Acceptance, 

the Contractor shall take all reasonable precautions to protect the persons and property 
of the City and of others from damage, loss or injury resulting from the Contractor’s, 
and/or its Subcontractors operations or storage under this Contract.  The Contractor’s 
obligation to protect shall include the duty to provide, place or replace and adequately 
maintain at or about the Site suitable and sufficient protection such as lights, signage, 
barricades and enclosures.   

 
6.4 The Contractor shall notify the Commissioner, Treasurer, the commercial 

general liability insurance carrier, and, where applicable, the worker’s compensation 
and/or other insurance carrier in writing, of any loss, damage or injury to Work, persons 
or property arising out of the operations or storage of the Contractor and/or it’s 
Subcontractors under this Contract, or any accidents on the Site, within thirty (30) days 
of the occurrence.  The Contractor’s notice to the insurance carrier must expressly 
specify that “this notice is being given on behalf of the City of Rome, New York as 
additional insured as well as [the Contractor] as named insured.”  Within three (3) Days 
after the notice to the Contractor  of the happening of any such loss, damage or injury to 
Work, persons or property, or any accidents, the Contractor shall make a full and 
complete report thereof in writing to the City Engineer. 

 
6.4.1 Notice to the Treasurer pursuant to 6.3 shall specify the name of the 
Contract, the date of the incident, the location (street address) of the 
incident, the identity of the persons or things injured, damaged or lost, and 
the name of the insurance carrier that issued the commercial liability 
insurance policy pursuant to Article 12 of this Contract.  Such notice 
shall be sent to the Corporation Counsel’s Office, Suite 3A, City Hall, 198 
North Washington Street, Rome, New York 13440.   

 
 6.5 If any person or property sustains any loss, damage, cost, expense or injury 
arising out of the operations of the Contractor and/or its Subcontractors in the 
performance of this Contract, the Contractor shall indemnify, defend and hold the City, 
its employees and agents harmless against any and all claims, liens, demands, judgments, 
penalties, fines, liabilities, settlements, damages, costs and expenses of whatever kind or 
nature (including, without limitation, attorney’s fees and disbursements), known or 
unknown, contingent or otherwise, arising from or in any way related to such operations, 
or failure to comply with any of the provisions of this Contract  or of the Law.  Insofar 
as the facts and Law relating to any claim would preclude the City from being 
completely indemnified by the Contractor, the City shall be partially indemnified by the 
Contractor to the fullest extent provided by Law. 
  
 6.6  The Contractor shall, at its own expense, defend, indemnify and hold the 
City harmless from any and all claims (even if the allegations of the suit are without 
merit) or judgments for damages (including, but not limited to, delay damages from 
Other Contractors) and from costs and expenses to which City may be subjected or 
which it may suffer or incur allegedly arising out of or in connection with any operations 
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of the Contractor and/or its Subcontractors, or their failure to comply with the 
provisions of this Contract  or of the Laws.  Insofar as the facts and Law relating to any 
claim would preclude the City from being completely indemnified by the Contractor, 
the City shall be partially indemnified by the Contractor to the fullest extent provided 
by Law.  
 
 6.7 To the extent required by law, by public authority or by local conditions, the 
Contractor will adequately protect adjacent property and will provide and maintain all 
passage ways, railroad crossings, guard fences, lights and other facilities for protection. 
 
 6.8 In the event of the existence of an unsafe condition at the work site, which in 
the opinion of the City, endangers the health, safety or welfare of the public or the well-
being, condition or integrity of any property, the City will contact the Contractor at its 
Emergency contact number. If Contractor does not abate the unsafe condition to City’s 
satisfaction within the time period set by City, City may use its own resources to abate 
the unsafe condition. Any costs to City, including all material and labor costs, will be 
charged to Contractor and may be withheld from payments due to Contractor.    

 
6.8.1 In the event the City abates the unsafe condition pursuant to Section 
6.8, the Contractor shall indemnify and hold the City harmless as 
provided for at Sections 6.5 and 6.6 of this Contract for any injury, loss, 
damage, cost or expense to any person or property arising out of the work 
performed by City to abate the unsafe condition.  

 
6.8.2 Nothing in Section 6.8 of this Contract shall be construed to 
establish a duty or obligation on the City to protect the safety, health or 
well-being of Contractor, Subcontractor(s) and/or Employees or to 
protect the well-being, condition or integrity of property affected by this 
Agreement, as said duties and obligations rest solely with the Contractor 
and/or Subcontractor. 
 

6.9 The provisions of this Article shall not be deemed to create any new right of 
action in favor of third parties against the Contractor or the City. 

 
6.10 Contractor will immediately notify Owner of any and all claims that 

Contractor allegedly caused injury to the persons or damage to the property of any third 
party.  Contractor will also immediately notify the Rome Police Department or Oneida 
County Sheriff’s Department, (dependent on location), of any and all claims that 
Contractor allegedly caused injury to the persons or damage to the property of any third 
party. 
 6.11 Nothing herein shall be interpreted to mean that the City has an obligation or 
duty to protect the safety of Contractor’s/Subcontractors’ Employees or to protect the 
safety, condition or integrity of any private property, as said obligation and duty rest 
solely with the Contractor or Subcontractors.   
 
 6.12 The Contractor shall be solely responsible for the storage and maintenance 
of equipment, materials, tools, etc., wherever said equipment, materials or tools are 
stored.   
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ARTICLE 7.  COMMENCEMENT AND PROSECUTION OF THE WORK 
 
 7.1 The Contractor shall commence Work on the date specified in a written 
notice signed by the Commissioner.  The time for performance of the Work under the 
Contract shall be computed from the date specified in such written notice.  TIME 
BEING OF THE ESSENCE to the City, the Contractor shall thereafter prosecute the 
Work diligently, using such Means and Methods of Construction as are in accord with 
Article 3 herein and as will assure its completion not later than the date specified herein, 
or on the date to which the time for completion may be extended.   
 
 7.2 Time for completion of the Work as specified shall be: September 25, 2026  
Extensive Liquidated Damages Procedure set forth in first three pages of Information to 
Bidders (Section 200). 
 
 
 
 
ARTICLE 8.  PROGRESS SCHEDULES 
 
 8.1 To enable the Work to be performed in an orderly and expeditious manner, 
the Contractor, within fifteen (15) Days after the Notice to Proceed with this Contract, 
unless otherwise directed by the City Engineer, shall submit to the City Engineer a 
proposed progress schedule in the form of a bar graph or in such other form as specified 
by the City Engineer, and monthly cash flow requirements, showing: 
 

8.1.1 The anticipated time of commencement and completion of each of 
the various operations to be performed under this Contract; and  
 
8.1.2 The sequence and interrelation of each of these operations with the 
others and with those of other related Contracts; and  
 
8.1.3 The estimated time required for fabrication or delivery, or both, of 
all materials and equipment required for the Work; and  
 
8.1.4 The estimated amount in dollars the Contractor will claim on a 
monthly basis. 

 
 8.2 The proposed schedule shall be revised as directed by the City Engineer, 
until finally approved by the City Engineer, and after such approval, shall be strictly 
adhered to by the Contractor. 
 
 8.3 If the Contractor shall fail to adhere to the approved progress schedule, it 
shall promptly adopt such other or additional Means and Methods of Construction as 
will make up for the time lost and will assure completion in accordance with the 
approved progress schedule.  The approval by the City of a progress schedule which is 
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shorter than the time allotted under the Contract shall not create any liability for the City 
if the approved progress schedule is not met.  
  
 8.4 The Contractor will not receive any payments until the proposed progress 
schedule is submitted.   
 
 
ARTICLE 9.  COMPLETION AND FINAL ACCEPTANCE OF THE WORK 
 
 9.1 Date for Substantial Completion:  The Contractor shall substantially 
complete the Work within the time fixed at article 7.2 or as set forth in the General 
Conditions, or within the time to which such Substantial Completion may be extended 
as permitted by the Commissioner. 
 
 9.2 Determining the Date of Substantial Completion:  The Work shall be 
deemed to be substantially complete when the two conditions set forth in 9.2.1 and 9.2.2 
have been met.  The Commissioner will then issue a Certificate of Substantial 
Completion.   

9.2.1 Inspection:  The City Engineer has inspected the Work and has 
made a written determination that it is substantially complete. 

 
9.2.2 Approval of the Final Punch List and Date for Final Acceptance:  
Following inspection of the Work, the City Engineer shall furnish the 
Contractor a final punch list, specifying all items of Work to be 
completed.  The Contractor shall then submit to the City Engineer dates 
for the completion of each specified item of Work.  Within a reasonable 
time after receipt, the City Engineer, in a written notification to the 
Contractor, shall approve the Contractor’s completion dates or, if they 
are unable to agree, shall establish dates for the completion of each item of 
Work.  The latest completion date specified shall be the date for Final 
Acceptance of the Work. 

  
 9.3 Determining the Date of Final Acceptance:  The Work will be accepted as 
final and complete as of the date of City Engineer’s inspection if, upon such inspection, 
the City Engineer finds that all items on the Final Approved Punch List are complete 
and no further Work remains to be done.  The Commissioner will then issue a written 
determination of Final Acceptance. 
 
 9.4 Request for Inspection:  Inspection of the Work by the City Engineer for the 
purpose of Substantial Completion or Final Acceptance  shall be made within ten (10) 
Days after receipt of the Contractor’s written request therefor. 
 
 9.5 Request for Re-inspection:  If upon inspection for the purpose of Substantial 
Completion or Final Acceptance, the City Engineer determines that there are items of 
Work still to be performed, the Contractor shall promptly perform them and then 
request a re-inspection.  If upon re-inspection, the City Engineer determines that the 
Work is substantially complete or finally accepted, the date of such re-inspection shall be 
the date of Substantial Completion or Final Acceptance.  Re-inspection by the City 
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Engineer shall be made within ten (10) Days after receipt of the Contractor’s written 
request therefor. 
 
 9.6 Initiation of Inspection by the City Engineer:  If the Contractor does not 
request inspection or re-inspection of the Work for the purpose of Substantial 
Completion or Final Acceptance, the City Engineer may initiate such inspection or re-
inspection. 
 
ARTICLE 10.  LIQUIDATED DAMAGES 
 
 10.1  In the event the Contractor fails to complete the Work within the time 
fixed for such completion in article 7.2 or as set forth in the General Conditions, plus 
authorized time extensions, or if the Contractor, in the sole determination of the 
Commissioner, has abandoned the Work, the Contractor shall pay to the City the sum 
fixed in the General Conditions, for each and every Day that the time consumed in 
completing the Work exceeds the time allowed therefor; which said sum, in view of the 
difficulty of accurately ascertaining the loss which the City will suffer by reason of delay 
in the completion of the Work hereunder, is hereby fixed and agreed as the liquidated 
damages that the City will suffer by reason of such delay, and not as a penalty.  This 
article shall apply to the Contractor if it is defaulted pursuant to article 32 of this 
Contract.  Neither the failure to assess liquidated damages nor the granting of any time 
extension shall operate as a waiver or release of any claim the City may have against the 
Contractor for either actual or liquidated damages.   
 

10.2 Liquidated damages received hereunder are not intended to be nor shall they 
be treated as either a partial or full waiver or discharge of the City’s right to 
indemnification, or the Contractor’s obligation to indemnify the City, or to any other 
remedy provided for in this Contract or by Law. 
 
 10.3 The Commissioner may deduct and retain out of the monies which may 
become due hereunder, the amount of any such liquidated damages; and in case the 
amount which may become due hereunder shall be less than the amount of liquidated 
damages suffered by the City, the Contractor shall be liable to pay the difference. 
 
 
 
 
ARTICLE 11.  ASSIGNMENTS 
 
 11.1  The Contractor shall not assign, transfer, convey or otherwise dispose of 
this Contract, or the right to execute it, or the right, title or interest in or to it or any part 
thereof, or assign, by power of attorney or otherwise, any of the monies due or to become 
due under this Contract, unless the previous written consent of the Commissioner shall 
first be obtained thereto, and the giving of any such consent to a particular assignment 
shall not dispense with the necessity  of such consent to any further or other assignments. 
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 11.2 Such assignment, transfer or conveyance shall not be valid until filed in the 
office of the Commissioner and the Treasurer, with the written consent of the 
Commissioner endorsed thereon or attached thereto. 
 
 11.3 Failure to obtain the previous written consent of the Commissioner to such 
an assignment, transfer or conveyance, may result in the revocation and annulment of this 
Contract.  The City shall thereupon be relieved and discharged from any further liability 
to the Contractor, its assignees, transferees or sub-lessees, who shall forfeit and lose all 
monies therefor earned under the Contract, except so much as may be required to pay 
the Contractor’s employees. 
 
 11.4 The provisions of this clause shall not hinder, prevent or affect an 
assignment by the Contractor for the benefit of its creditors made pursuant to the Laws  
of the State of New York. 
 

11.5 This Contract may be assigned by the City to any corporation, agency or 
instrumentality having authority to accept such assignment.   

 
 
ARTICLE 12.  INSURANCE 
 
 12.1 General Requirements for Insurance Policies.  The Contractor shall not 
commence work under this contract until he has obtained all insurance required under 
this paragraph, and such insurance has been approved by the Owner; nor shall the 
Contractor allow any Sub-Contractor to commence work on his Sub-Contractor until all 
similar insurance required of the Sub-Contractor has been so obtained and approved.  
Where applicable, all Insurance required shall be maintained throughout the term of this 
Contract and said Insurance coverage shall be “occurrence” based rather than “claim-
made”.  All required insurance policies shall be maintained with companies licensed and 
authorized to do business in the State of New York by the New York State Department of 
Insurance.  The Contractor shall be solely responsible for the payment of all premiums 
for all required policies and all deductibles to which such policies are subject, whether or 
not the City is an insured under the policy.   
 

12.2. Types of Insurance.  
 

12.2.1 Compensation Insurance - The Contractor shall take out and 
maintain during the life of this contract adequate Workmen’s 
Compensation Insurance for all of such Contractor’s employees who will 
be engaged in work at the site of the project and if any part of this contract 
is sublet, the Contractor will require his Sub-Contractor to maintain such 
insurance for all of the Sub-Contractor’s employees who will be so 
engaged unless the latter’s employees are protected by the Contractor’s 
Compensation Insurance. 

  
12.2.2 Commercial General Liability Insurance - The Contractor shall 
provide a Commercial General Liability Insurance Policy in an amount not 
less than $2,000,000.00, in the Contractor’s name and naming the City as 
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an Additional Insured thereunder and endorsed to cover the liability 
assumed by the Contractor under the indemnity provisions of this 
Contract.  The insurance policy shall be maintained throughout the term 
of this Contract and shall protect the City, the Contractor and/or its 
Subcontractors performing Work at the Site from claims for property 
damage and/or bodily injury, including accidental death, which may arise 
from operations under this Contract.   
 
12.1.3 Public Liability Insurance in an amount not less than $2,000,000 
for injuries, including wrongful death, to any one person, and subject to 
the same limit for each person, in an amount not less than $2,000,000 on 
account of one accident;  
 
12.1.4 Employer’s Liability Insurance:  The Contractor shall provide  
Employer’s Liability Insurance affording compensation due to bodily 
injury by accident or disease sustained by any employee of the insured 
arising out of and in the course of his/her employment by the insured; and 
 
12.1.5 Automobile Liability Insurance:  The Contractor shall provide 
commercial auto liability insurance covering all owned, non-owned and 
hired vehicles to be used in connection with this Contract. 

 
12.3 Miscellaneous Provisions.   

 
12.3.1 Notice under the Policy to the City as an Additional Insured shall 
be addressed to each of the following: (1) the Commissioner; and (2) the 
Corporation Counsel’s Office, at Rome City Hall, 198 North 
Washington Street, Rome, New York 13440;  
 

12.3.1(a)  Notwithstanding any provision of this Contract  to the 
contrary, notice by or on behalf of the City as an Additional 
Insured of any occurrence, offense, or claim, if such notice is 
required, will be deemed timely if given to the Insurance Company 
as soon as practicable after a Notice of Claim adequately 
specifying the occurrence, offense, or claim as one potentially 
covered under the policy has been filed with the Commissioner; 
however, in no event shall “as soon as practicable” be a period of 
less than one hundred eighty (180) Days thereafter; and 
 
12.3.1(b) Notice of Cancellation of Policy.  In addition to any other 
requirements concerning notice of cancellation, this policy shall 
not be cancelled, terminated, modified or changed by the Insurance 
Company unless thirty (30) Days prior written notice is sent to the 
Named Insured by Registered Mail and also sent by Registered 
Mail to both the Commissioner and the Corporation Counsel’s 
Office, nor shall this policy be cancelled, terminated, modified or 
changed by the Named Insured without the prior written consent of 
the Commissioner.   
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12.3.2 Proof of Insurance: 
 

12.3.2(a) Within ten (10) Days of award, the Contractor  shall, for 
each policy required under this Contract, file a Certificate of 
Insurance with the Commissioner and the Corporation Counsel.  
Such certificate(s) shall certify insurance coverage in all ways in 
conformance with this article and shall include the following, or 
similar, text: “The above-named broker/producer represents and 
warrants to the City that it is an Additional Insured under the 
insurance policies listed herein and that such policies are in full 
compliance with the Contract.”   

   
12.3.2(b) Certificates confirming renewals of insurances shall be 
submitted to each of the City offices specified in 12.3.1, not less 
than thirty (30) Days prior to the expiration date of coverage until 
all operations under this Contract are deemed complete. 
 
12.3.2(c) Failure to submit the required certificate(s) of insurance 
or renewals, will permit the City to postpone the commencement 
of or cease Work on the Project until such time the Contractor 
complies with this article.  The City shall assume no liability for 
postponing or ceasing Work under this article; however, the 
Contractor may be liable to the City for any expenses or cost the 
City incurs due to said postponement or delay.  

 
ARTICLE 13.  MONEY RETAINED AGAINST CLAIMS 
 
 13.1 If any claim shall be made by any person or entity (including other 
Contractors with the City on this Project) against the City or against the Contractor 
and the City: 
 

13.1.1 For an alleged loss, damage, injury, theft and/or vandalism of the 
kind referred to in Article 6, which in the opinion of the Corporation 
Counsel, may not be covered by the contingent liability, commercial 
general liability or property damage insurance policy, or which, together 
with previously filed claims, is in excess of the amount payable under 
such policies; or  
 
13.1.2 For damage claimed to have been caused directly or indirectly by 
the failure of the Contractor to perform the Work in strict accordance 
with this Contract. 

 
 13.2 The amount of such claims as referred to in article 13.1.1 and 13.1.2, or so 
much thereof as the Commissioner or the Corporation Counsel may deem necessary, 
may be withheld by the Treasurer, as security against such claim, from any money due 
hereunder.  The Commissioner, in his/her discretion, may permit the Contractor to 
substitute other satisfactory security in lieu of the monies so withheld. 
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 13.3  If an action on such claim is timely commenced and the liability of the City, 
or the Contractor, or both, shall have been established therein by a final judgment of a 
Court of competent jurisdiction, or if such claim shall have been admitted by the 
Contractor to be valid, the Treasurer shall pay such judgment or admitted claim out of 
the monies retained by the Treasurer under the provisions of this article, and return the 
balance, if any without interest, to the Contractor. 
  
 13.4  Liens:  If at any time before or within thirty (30) Days after the Work is 
completed and accepted by the City, any persons claiming to have performed any labor 
or furnished any material toward the performance or completion of this Contract, shall 
file with the Commissioner and Treasurer any notice as is described in the New York 
State Lien Law, or any act of the Legislature of the State of New York, the City shall 
retain from the monies due or to become due under this Contract, so much of monies as 
shall be sufficient to pay the amount claimed in said notice, together with the reasonable 
costs of any action or actions brought or that may be brought to enforce such lien.  The 
monies so retained shall be held by the City until such time the Contractor submits to 
the Commissioner a Release of Liens and notice, showing all liens thereon are 
discharged pursuant to Law.  No interest shall be paid by City to Contractor for monies 
held pursuant to a lien or liens properly filed.  
 
 
 
ARTICLE 14.  MAINTENANCE AND GUARANTEE 
 
 14.1 The Contractor shall promptly repair, replace, restore or rebuild, as the 
Commissioner may determine, any finished Work in which defects of materials or 
workmanship may appear or to which damage may occur because of such defects, during 
the one (1) year period subsequent to the date of Final Payment, except where other 
periods of maintenance and guarantee are provided for. 
 
 14.2 As security for the faithful performance of its obligations hereunder, the 
Contractor must deliver to the Owner an executed bond in the amount of one hundred 
percent (100%) of the accepted bid as security for the faithful performance of his 
contract, and for the payment of all persons performing labor and furnishing materials in 
connection therewith, and having as surety thereon such surety company, or companies, 
as are acceptable to and approved by the Owner. 
 
 14.3 Notice by the Commissioner to the Contractor to repair, replace, rebuild or 
restore such defective or damaged Work shall be timely, pursuant to this article, if given 
not later than the expiration of the one (1) year period or other periods provided for 
herein. 
 
 14.4 If the Contractor shall fail to repair, replace, rebuild or restore such 
defective or damaged Work promptly after receiving such notice, the Commissioner 
shall have the right to have the Work done by others, for which Contractor may be 
liable for additional costs or expenses the Owner incurs for performing said work. 
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 14.5 If a security payment so deposited is insufficient to cover the cost of such 
Work, the Contractor shall be liable to pay such deficiency on demand by the 
Commissioner.   
 
 14.6 The City Engineer’s certificate setting forth the fair and reasonable cost of 
repairing, replacing, rebuilding or restoring any damaged or defective Work when 
performed by one other than the Contractor, shall be binding and conclusive upon the 
Contractor as to the amount thereof.   
 
ARTICLE 15. CHANGES 
 
 15.1 Changes may be made to this Contract only as duly authorized in writing by 
the Commissioner in accordance with the Law.   All such changes, modifications and 
amendments will become a part of the Contract.  Work so ordered shall be performed 
by the Contractor. 
 
 15.2 Contract changes will be made only for Work necessary to complete the 
Work included in the original scope and/or for non-material changes to the scope of the 
Contract.  Changes are not permitted for any material alteration in the scope of Work. 
 
 15.3.  The Contractor shall be entitled to a price adjustment for Extra Work 
performed pursuant to a written change order.  Adjustments to price shall be computed in 
one or more of the ways: 
  
  15.3.1 By applicable unit prices specified in the Contract; and/or 
 
  15.3.2 By agreement of a fixed price; and/or 
 
  15.3.3 By time and material record; and/or 
 
  15.3.4 In any other manner approved by the Commissioner or Treasurer. 
 
 15.4   Any construction Contract increase and any change to the Contract for 
construction-related professional services that cumulatively exceed the grater of ten 
percent (10%) of the Contract price or one hundred thousand dollars ($100,000.00) shall 
be approved by the Board of Estimate & Contract and/or the Common Council of the 
City of Rome. 
 
16.  EXTRA WORK AND METHODS OF PAYMENT FOR EXTRA WORK 
 
 16.1 The Owner may at any time, by a written order, and without notice to the 
sureties, required the performance of such Extra Work or changes in the work as it may 
find necessary or desirable.  The amount of compensation to be paid to the Contractor 
for any Extra Work, as so ordered, shall be determined as follows: 

 
16.1(a) By such applicable unit prices, if any, as are set forth in the 
contract; and/or 
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16.1(b) If no unit prices are so set forth, then by a lump sum mutually 
agreed upon by the Owner and the Contractor; and/or 
 
16.1(c)  If no such unit prices are set forth and if the parties can not agree 
upon a lump sum, then by the actual net cost in money to the Contractor 
or the materials and of the wages of applied labor (including premiums for 
Workmen’s Compensation Insurance) required for such extra work, plus 
such rental for plant and equipment (other than small tools) required and 
approved for such Extra Work, plus fifteen percent (15%) as 
compensation for all other items of profit, and costs or expenses including 
administration, overhead, superintendence, Insurance (other than 
Workmen’s Compensation Insurance), materials used in temporary 
structures, allowance made by the Contractor to Subcontractors, 
additional premiums upon the performance bond of the Contractor, and 
the use of small tools. The provisions hereof shall not affect the power of 
the Contractor to act in case of emergency, as hereinafter provided. 

 
16.2 Where a change is ordered, involving both Extra Work and omitted or 
reduced Contract Work, the Contract price shall be adjusted in an amount based 
on the difference between the cost of such Extra Work and of the omitted or 
reduced Work.  The cost of such Extra Work and of such omitted or reduced 
Work shall be computed based upon applicable Contract unit prices.  Where 
there are no applicable Contract unit prices, the cost of such Extra Work and of 
such omitted or reduced Contract Work shall be computed in accordance with 
the items Article 16.1(c).  If the cost of such Extra Work exceeds the costs of 
such omitted or reduced Contract Work, the Contract price shall be increased 
by the difference, plus percentages for overhead and profit as provided in 16.1(c).   
If the cost of omitted or reduced Contract Work exceeds the cost of the Extra 
Work, then the Contract price shall be reduced by the difference. 
 

 
ARTICLE 17.  OMITTED WORK 
 
 17.1 If any Contract Work in a lump sum Contract, or if any part of a lump sum 
item in a unit price, lump sum, or percentage-bid Contract is omitted by the 
Commissioner pursuant article 20, the Contract price shall be reduced by a pro rata 
portion of the lump sum bid amount based upon the percent of Work omitted.  For the 
purpose of determining the pro rata portion of the lump sum bid amount, the bid 
breakdown submitted shall be considered, but shall not be the determining factor.   
 
 17.2 If the whole of a lump sum item or units of any other item is so omitted by 
the Commissioner in a unit price, lump sun, or percentage-bid Contract, then no 
payment will be made therefor except as provided in article 17.4. 
 
 17.3 For units that have been ordered but are only partially completed, the unit 
price shall be reduced by a pro rata portion of the unit price bid based upon the 
percentage of Work omitted subject to article 17.4. 
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 17.4  In the event the Contractor, with respect to any omitted Work, has 
purchased any non-cancelable material and/or equipment that is not capable of use except  
in the performance of this Contract and has been specifically fabricated for the sole 
purpose  of this Contract, Contractor shall be paid for such material and/or equipment; 
provided, however, such payment is contingent upon the Contractor’s delivery of such 
material and/or equipment in acceptable condition to a location designated by the City. 
 
 17.5 The Contractor agrees to make no claim for damages or for loss of 
overhead and profit with regard to any omitted work.   
 
ARTICLE 18.  THE CITY ENGINEER 
 
 18.1 The City Engineer shall have the power to inspect, supervise and control the 
performance of the Work, subject to review by the Commissioner.  In relation to this 
Contract and the Project, the City Engineer shall, with the consent and designation by 
the Commissioner, have the power to perform any act, power, determination or approval 
of the Commissioner; however, the City Engineer has no duty or obligation to protect 
the safety of Employees of Contractor or any Subcontractors, either on or off the 
Work Site, or to protect the safety, integrity or condition of private property; 
 
 18.2 The City Engineer shall determine the amount, quality, acceptability and 
fitness of all parts of the work, shall interpret the plans, specifications, contract 
documents and any extra work orders, and shall decide all other questions in connection 
with the work;  
 

18.3 To determine how the Work of this Contract shall be coordinated with 
Work of other Contractors engaged simultaneously on this Project; including the 
power to suspend all or any part of the Work; 

 
18.5 Upon request, the City Engineer shall confirm in writing any oral order, 

direction, requirement or determination; and 
  

18.6 The City Engineer may at any time demand that the Contractor submit 
samples of material for testing to demonstrate that they conform to the specifications. 
Samples shall be furnished at the expense of Contractor. 
 
ARTICLE 19.  CONTRACTOR 
 

19.1 In the performance of the work, the Contractor shall abide by all orders, 
directions and requirements of the City Engineer and shall perform all work to the 
satisfaction of the City Engineer, and at such time and places, by such methods and in 
such manner and sequence as he may require. 

  
19.2 The Contractor shall employ no plant, equipment, materials, methods or 

men to which the City Engineer objects, and shall remove no plant, materials, equipment 
or other facilities from the Work Site without the City Engineer’s permission. 
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19.3 The Contractor will employ at the Work Site, during the performance of 
Work under this Contract, a competent foreman, or superintendent, who shall be 
satisfactory to the City Engineer, and who shall not be changed except with the consent 
of the City Engineer unless he shall cease to be in the employ of the Contractor.  Such 
foreman, or superintendent, shall represent and have full authority to act for the 
Contractor in his absence and all directions given such foreman, or superintendent, shall 
be as binding as if given to the Contractor. 
 
 19.4 Contractor may not perform any work without the presence of a competent 
foreman or superintendent. 
 

19.5 Contractor will be subject to liquidated damages, in the amount set forth in 
the Information to Bidders, for each calendar day that it fails to employ a competent 
foreman or superintendent at the site of the work. Said amount shall be deducted from 
any money due the Contractor not as a penalty but as liquidated damages. 
 

19.6 The Contractor represents and warrants: 
 

19.6.1 That he is financially solvent and that he is experienced in and 
competent to perform the type of work or to furnish the plant, materials, supplies 
or equipment to be so performed or furnished by him; and 

 
19.6.2 That such temporary and permanent work required by the contract 

documents as is to be done by him can be satisfactorily constructed and used for 
the purposes for which it is intended, and that such construction will not injure 
any person or damage any property; and 
 

19.6.3 That he has carefully examined the plans, the specifications, and 
the site of the work, and that, from his own investigations, he has satisfied himself 
as to the nature and location of the work, the character, quality and quantity of 
surface and subsurface materials likely to be encountered, the character of 
equipment and other facilities needed for the performance of the work, the general 
and local conditions, and all other materials which may in any way affect the 
work or its performance. 
 
19.7 Contractor shall attend a mandatory weekly / bi-weekly meeting with 

Engineer 
 
19.8 Contractor is solely responsible for the safety and protection of its 

Employees, either on or off the Work Site, and the protection of the condition, safety 
and integrity of any property affected by this Contract.   

 
19.9 If at any time before the final acceptance of the work, any material is 

discovered which does not comply with the Contract Documents, such material shall be 
removed by Contractor within seven (7) days of written notice from Owner, solely at 
Contractor’s expense, and shall be replaced at Contractor’s expense. 
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 19.10 The Contractor shall be solely responsible for the storage and maintenance 
of equipment, materials, tools, etc., wherever said equipment, materials or tools are 
stored.   
 
 
 
ARTICLE 20.  COMMISSIONER 
 
 20.1   The Commissioner, in addition to those matters elsewhere herein expressly 
made subject to his/her determination, direction or approval, shall have the power: 
 

20.1.1 To review and make final determinations on any and all questions 
in relation to this Contract and its performance;  
 
20.1.2 To modify of change this Contract so as to require the 
performance of Extra Work or the omission of Contract Work;  
 
20.1.3 To suspend the whole or any part of the Work whenever in his/her 
judgment such suspension is required:  
 
 20.1.3(a) In the interest of the City generally; or 
 

20.1.3(b) To coordinate the Work of the various Contractors 
engaged on this Project; or 
 
20.1.3(c) To expedite the completion of the entire Project even 
thought the completion of this particular Contract may thereby be 
delayed. 

 
20.1.4 The Commissioner shall have the express authority to designate 

the City Engineer to perform any or all matters elsewhere herein expressly made 
subject to the Commissioner’s determination, direction or approval, as well as 
those matters identified at Articles 20.1.3(a), 20.1.3(b) and 20.1.3(c). 

 
  20.1.5 Nothing herein shall create a duty or obligation on the 
Commissioner to protect the health, safety or well being of Employees of Contractor 
or Subcontractor, or to protect the integrity, safety or condition of private property, as 
said obligation or duty rests solely with the Contractor and/or Subcontractor. 
 
ARTICLE 21.  THE ENGINEER OR ARCHITECT OR PROJECT MANAGER 
 
 21.1 The Engineer or Architect or Project Manager, in addition to those matters 
elsewhere herein delegated to the Engineer and expressly made subject to his/her 
determination, direction or approval, shall have the power, subject to review by the 
Commissioner or the City Engineer: 
 

21.1.1 To determine the amount, quality and location of the Work to be 
paid hereunder; 
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21.1.2 To determine all questions in relation to the Work, to interpret the 
Contract Drawings, Specifications and Addenda, and to resolve all 
patent inconsistencies or ambiguities therein;  
 
21.1.3 To determine how the Work of this Contract shall be coordinated 
with Work of other Contractors engaged simultaneously on this Project; 
including the power to suspend any part of the Work, but not the whole 
thereof;  
 
21.1.4 To make minor changes in the Work as he/she deems necessary, 
provided such changes do not result in a net change in cost to the City or 
to the Contractor of the Work to be done under the Contract; and 
 
21.1.5 To amplify the Contract Drawings, add explanatory information 
and furnish additional Specifications and drawings, consistent with this 
Contract. 

 
 21.2 The Engineer shall, on Projects for which the City Engineer does not 
perform engineering or construction management duties, have the power to perform those 
activities, determinations, approvals, etc., specifically designated to the City Engineer.   
 
ARTICLE 22.  EMPLOYEES 
 
 22.1 The Contractor and its Subcontractors shall not employ on the Work: 
 

 22.1.1 Anyone who is not competent, faithful and skilled in the Work for  
which he/she shall be employed, and whenever the Commissioner or City 
Engineer shall inform the Contractor, in writing, that any employee is, in 
his/her opinion, incompetent, unfaithful or disobedient, that employee 
shall be discharged from the Work forthwith, and shall not again be 
employed upon it;  
 
22.1.2  Any labor, materials or means whose employment, or utilization 
during the course of this Contract, may tend to or in any way cause or 
result in strikes, work stoppages, delays, suspension of  Work or similar 
troubles by workers employed by the Contractor or its Subcontractors, 
or by any of the trades working in or about the buildings and premises 
where Work is being performed under this Contract, or Other 
Contractors or their Subcontractors pursuant to other Contracts, or on 
any other building or premises owned or operated by the City, its 
Agencies, departments, boards or authorities.  Any violation by the 
Contractor of this requirement may, upon certification of the 
Commissioner, be considered as proper and sufficient cause for declaring 
the Contractor to be in default, and for the City to act against it in a 
manner the Commissioner may deem proper. 

 
ARTICLE 23.  LABOR LAW 
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 23.1   The Contractor shall strictly comply with all applicable provisions of the 
Labor Law, as amended. 
 

23.2 The Contractor specifically agrees, as required by Labor Law Section 220 
and 224-d, as amended, that: 

 
23.2.1  No laborer, workman or mechanic in the employ of the 
Contractor or Subcontractor, or other person doing or contracting to do 
the whole or a part of the Work contemplated by this Contract  shall be 
permitted or required to work more than eight (8) hours in any one (1) 
calendar day or more than five (5) days in any one (1) week except in 
cases of extraordinary emergency including fire, flood or danger to life or 
property, or in case of national emergency when so proclaimed by the 
President of the United States of America.  In the event of such 
proclamation of a national emergency by the President, application for 
dispensation from the provisions of this section must be made pursuant to 
the provisions of the war emergency dispensation act of nineteen hundred 
forty-two, and such dispensation granted pursuant thereto, before any 
laborer, workman or mechanic may be employed beyond the hours 
specified in this section. 

 
23.2.2 Prevailing Rate of Wages:  The wages to be paid for a legal day’s 
work, as herein before defined, to laborers, workmen or mechanics 
employed under this contract, shall not be less than the prevailing rates of 
wages as ascertained by the Treasurer of the City of Rome, or as found 
from time to time from the New York State Department of Labor, Albany, 
New York.  The prevailing wage rates and supplemental benefits to be 
paid are those in effect at the time the Work is being performed.  
 

 
23.3 Working Conditions:  No part of the Work, labor or services shall be 

performed or rendered by the Contractor in any plants, factories, buildings or 
surroundings, at the Site or under working conditions which are unsanitary or hazardous 
or dangerous to the health and safety of employees engaged in the performance of this 
Contract.  Compliance with the safety, sanitary and factory inspection Laws of the state 
in which the Work is to be performed shall be prima facie evidence of compliance with 
this article.    City shall have no duty or obligation to protect the safety, health or well-
being of Employees or to protect the integrity, safety or condition of property, as said 
duties and obligations rest solely with the Contractor.   

 
23.4 The Contractor and its Subcontractors shall keep such employment and 

payroll records as are required by Section 220 of the Labor Law. 
 
23.5 At the time the Contractor makes application for each partial payment, the 

Contractor shall submit to the Commissioner or City Engineer a written payroll 
certification of compliance with the prevailing wage, minimum wage and other 
provisions and stipulations required by Labor Law 220.   This certification of compliance 
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with the provisions of this article shall be a condition precedent to payment and no 
payment shall be made to the Contractor unless and until each such certification shall 
have been submitted to and received by the Commissioner. 
 

23.6 This Contract is executed by the Contractor with the express warranty and 
representation that the Contractor is not disqualified under the provisions of Section 220 
of the Labor Law for the award of the Contract. 

 
23.7 Any breach or violation of any of the foregoing shall be deemed a breach or 

violation of a material provision of this Contract, and the grounds for cancellation 
thereof by the City. 
 
 
ARTICLE 24.  PAYROLL REPORTS 
 

24.1 The Contractor shall maintain on the Site all the original payrolls or 
transcripts thereof which the Contractor and Subcontractor(s) are required to maintain 
pursuant to Labor Section 220.  The Contractor and Subcontractor(s) shall submit 
original payrolls or transcripts, subscribed and affirmed by it as true, with each and every 
payment requisition.  The Contractor and Subcontractor(s) shall produce within five 
(5) Days on the Site of the Work and upon a written order of the Commissioner, City 
Engineer or Treasurer, such original payrolls or transcripts thereof, subscribed and 
affirmed by it as true, and the statements signed by each worker.  In addition, the 
Contractor and Subcontractor(s) shall furnish to the Engineer upon written demand 
any other information to satisfy the Commissioner, City Engineer or Treasurer, that 
the provisions of this Contract and the Labor Law, as to the hours of employment and 
rates of wages, are being observed.  The Contractor shall maintain the payrolls or 
transcripts thereof for six (6) years from the date of completion of the Work on this 
Contract. 

 
24.2 When directed by the City Engineer, the Contractor or Subcontractor 

shall provide the City Engineer with an attendance sheet for each Day on which Work 
is performed on the Site.  Such attendance sheet shall be in a form acceptable to the 
Agency and shall provide information for employees of the Contractor and 
Subcontractor(s). 
 
ARTICLE 25.  CONTRACT PRICE 
 
 25.1 City will pay and the Contractor agrees to accept in full consideration for 
Contractor’s performance of the Work subject to the terms and conditions hereof, the 
lump sum price or unit prices upon which this Contract was awarded, plus the amount 
required to be paid for any Extra Work ordered by the Commissioner or City 
Engineer, less credit for any Work omitted under this Contract. 
 
ARTICLE 26.  BID BREAKDOWN ON LUMP SUM 
 
 26.1 Within fifteen (15) Days after the commencement date specified in Notice to 
Proceeds, unless otherwise directed by the City Engineer, the Contractor shall submit 
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to the City Engineer a breakdown of its bid price, or of lump sum bid for items of the 
Contract, showing various operations to be performed under the Contract, as directed in 
the progress schedule required under this Contract, and the value of each of such 
operations, the total of such items to equal the lump sum price bid.  Said breakdown must 
be approved in writing by the City Engineer. 
 
 26.2 No partial payment will be approved until the Contractor submits a bid 
breakdown that is acceptable to the City Engineer. 
 
 26.3 The Contractor shall also submit such other information relating to the bid 
breakdown as directed by the City Engineer.  Thereafter, the breakdown may be used 
only for checking the Contractor’s applications for partial payments hereunder, but shall 
not be binding upon the City, the Commissioner, the City Engineer or the Engineer for 
any purpose whatsoever. 
 
ARTICLE 27.  PAYMENT AND PARTIAL PAYMENTS 
 

27.1 From time to time as the Work progresses satisfactorily but not more often 
than once a month, the Contractor may submit to the City Engineer a requisition for a 
partial payment in the prescribed form, which shall contain an estimate of the quantity 
and the fair value of the Work done during the payment period.  The City Engineer will 
process a payment monthly unless the payment request does not exceed one thousand 
($1000) dollars.  If the payment is less than one thousand ($1000) dollars, the Owner 
reserves the right to carry forward the value of work until the next process for payment. 
The Owner will pay the Contractor in accordance with the terms of this contract less 
any amount previously paid the contractor which have not been suitably discharged and 
less any retained amount as hereafter described.  
 

27.2 Partial payments may be made for materials, fixtures and equipment in 
advance of their actual incorporation in the Work, as the Commissioner may approve, 
and upon the terms and conditions set forth in the General Conditions. 
 

27.3 The Contractor shall also submit to the Commissioner or City Engineer, 
in connection with every application for partial payment, a verified statement setting 
forth the information required under Labor Law Section 220-a. 
 
 27.4 Within thirty (30) Days after receipt of such satisfactory payment 
application, the City Engineer will prepare and certify, and the Commissioner will 
approve, a voucher for a partial payment in the amount of such approved estimate, less 
any and all deductions authorized to be made by the Commissioner under the term of 
this Contract or by Law. 
 
ARTICLE 28.  PROMPT PAYMENT 
 

28.1 The Contractor shall pay each Subcontractor or Materialman not later 
than seven (7) Days after receipt of payment out of amounts paid to the Contractor by 
the City for Work performed by the Subcontractor or Materialman under this 
Contract.   
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28.2 The Contractor shall include in each of its subcontracts a provision 

requiring each Subcontractor to make payment to each of its Subcontractors or 
suppliers for Work performed under this Contract in the same manner and within the 
same time period set forth above.  
 
ARTICLE 29.  FINAL PAYMENT 
 
 29.1 After completion and Final Acceptance of the Work, the Contractor shall 
submit all required certificates and documents, including Release of Liens, together with 
a requisition for the balance claimed to be due under the Contract, less the amount 
authorized to be retained for maintenance under Article 14.  A verified statement similar 
to that required in connection with applications for partial payments shall also be 
submitted to the Commissioner.   
 
 29.2 Preparation of Final Voucher:  Upon determining the balance due hereunder, 
other than on account of claims, the City Engineer will prepare and certify, for the 
Commissioner’s approval, a voucher for final payment in that amount less any and all 
deductions authorized to be made by the Commissioner under this Contract or by Law.  
In the case of a lump sum Contract, the Commissioner shall certify the voucher for final 
payment within thirty (30) Days from the date of completion and acceptance of the 
Work, provided all requests for extensions of time have been acted upon. 
 

29.2.1 All prior certificates and vouchers upon which partial payments 
were made, being merely estimates made to enable the Contractor to 
prosecute the Work more advantageously, shall be subject to correction in 
the final voucher, and the certification of the City Engineer thereon and 
the approval of the Commissioner thereof, shall be conditions precedent 
to the right of the Contractor to receive any money hereunder.  Such final 
voucher shall be binding and conclusive upon the Contractor. 
 
29.2.2  Payment pursuant to such final voucher, less any deductions 
authorized to be made by the Commissioner under this Contract or by 
Law, shall constitute the final payment, and shall be made by the 
Treasurer within thirty (30) Days after the filing of such voucher in 
his/her office. 

 
ARTICLE 30.  OWNER’S RIGHT TO WITHHOLD PAYMENTS. 
 

30.1  The Owner may withhold from the Contractor so much of any approved 
payments due him as may in the judgment of the Owner be necessary: 

 
30.1(a) to assure the payment of just claims then due and unpaid of any 
persons supplying labor or materials for the work;  
 
30.1(b) to protect the Owner from loss due to defective work not 
remedied; or  
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30.1(c) to protect the Owner from loss due to injury to persons or damage 
to the work or property of other Contractors, Sub-Contractors, or any of 
his Sub-Contractors.   

 
30.2  The Owner shall have the right to apply any such amounts so withheld in 

such manner as the Owner may deem proper to satisfy such claims or to secure such 
protection.  Such application of such money shall be deemed payments for the account of 
the Contractor. 
 
 
ARTICLE 31. ACCEPTANCE OF FINAL PAYMENT 
 
 31.1  The acceptance by the Contractor, or by anyone claiming by or through it, 
of the final payment, whether such payment be made pursuant to any judgment of any 
Court, or otherwise, shall constitute and operate as a release to the City from any and all 
claims of and liability to the Contractor for anything heretofore done or furnished for the 
Contractor relating to or arising out of this Contract and the Work done hereunder, and 
for any prior act, neglect or default on part of the City or any of its officers, agents or 
employees, excepting only a claim against the City for the amounts deducted or retained 
in accordance with the terms and provisions of this Contract or by Law, and excepting 
any claims, not otherwise invalid, or any pending dispute resolution procedures which are 
contained in the verified statement filed with the Contractor’s final requisition pursuant 
to the terms of this Contract. 
 
 31.2 The Contractor is warned that the execution by it of a release, in connection 
with the acceptance of the final payment, containing language purporting to reserve 
claims other than those herein specifically excepted from the operation of this article, or 
those for amounts deducted by the Commissioner from the final requisition or by the 
Treasurer from the final payment as certified by the City Engineer and approved by the 
Commissioner, shall not be effective to reserve such claims, anything stated to the 
Contractor orally or in writing by any officer, agent or employee of the City to the 
contrary notwithstanding.   
 
 31.3  Should the Contractor refuse to accept final payment as tendered by the 
Treasurer, it shall constitute a waiver of any right to interest thereon. 
 
 
 
 
ARTICLE 32. COMMISSIONER’S RIGHT TO DECLARE CONTRACTOR IN 
  DEFAULT 
 
 32.1  In addition to those instances specifically referred to in other Articles herein, 
the Commissioner shall have the right to declare the Contractor in default of this 
Contract if: 
 

32.1.1 The Contractor fails to commence Work when notified to do so 
by the Commissioner or City Engineer; or if 
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32.1.2 The Contractor shall abandon the Work; or if 
 
32.1.3  The Contractor shall refuse to proceed with the Work when and 
as directed by the Commissioner or City Engineer; or if 
 
32.1.4  The Contractor shall, without just cause, reduce its working force 
to a number which, if maintained, would be insufficient, in the opinion of 
the Commissioner or City Engineer, to complete the Work in 
accordance with the Progress Schedule; or if 
 
32.1.5  The Contractor shall fail or refuse to increase sufficiently such 
working force when ordered to do so by the Commissioner; or if 
 
32.1.6  The Contractor shall sublet, assign, transfer, convert or otherwise 
dispose of this Contract other than as herein specified; or sell or assign a 
majority interest in the Contractor; or if 
 
32.1.7  The Contractor fails to secure and maintain all required 
insurance; or if 
 
32.1.8  A receive or receivers are appointed to take charge of 
Contractor’s property or affairs, which is not dismissed within twenty 
(20) days after such appointment, or the proceedings in connection 
therewith shall not be stayed on appeal within the said twenty (20) days; 
or if 
 
32.1.9  The Commissioner shall be of the opinion that the Contractor is 
or has been unnecessarily or unreasonably or willfully delaying the 
performance and completion of the Work, or the award of necessary 
subcontracts, or the placing of necessary material and equipment orders; 
or if 
 
32.1.10  The Commissioner shall be of the opinion that the Contractor is 
or has been willfully or in bad faith violating any of the provisions of this 
Contract; or if 
 
32.1.11  The Commissioner shall be of the opinion that the Work cannot 
be completed within the time herein provided therefor or within the time 
to which such completion may have been extended;  provided, however, 
that the impossibility of timely completion is, in the Commissioner’s 
opinion, attributable to conditions within the Contractor’s control; or if 
 
32.1.12  The Work is not completed within the time herein provided 
therefor or within the time to which the Contractor may be entitled to 
have such completion extended; or if 
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32.1.13  Any statement or representation of the Contractor in the 
Contract or in any document submitted by the Contractor with respect to 
the Work, the Project, or the Contract (or for purposes of securing the 
Contract)  was untrue or incorrect when made; or if 
 
32.1.14  The Contractor or any of its officers, directors, partners, five  
percent (5%) shareholders, principals, or other persons substantially 
involved in its activities, commits any of the acts or omission of an illegal 
nature; or if 
 
32.1.15 The Contractor shall be adjudged bankrupt or make an 
assignment for the benefit of creditors; or if  
 
32.1.16 The Contractor shall fail to make prompt payment to persons 
supplying labor or materials for the work; or if  
 
32.1.17 The Contractor shall fail or refuse to regard and adhere to the 
Laws or ordinances that apply to this Contract, or the instructions of the 
City Engineer.  

 
32.2 Before the Commissioner shall exercise his/her right to declare the 

Contractor in default, the Commissioner shall give the Contractor an 
opportunity to be heard, upon not less than two (2) Days notice.   

 
 
ARTICLE 33. EXERCISE OF THE RIGHT TO DECLARE DEFAULT 
 
 33.1  The right to declare Contractor in default for any of the grounds specified 
or referred to in the previous article shall be exercised by sending the Contractor a 
notice, signed by the Commissioner, setting forth the ground or grounds upon which 
such default is declared (hereinafter referred to as a “Notice of Default”). 
 
 33.2   The Commissioner’s determination that the Contractor is in default shall 
be conclusive, final and binding on the parties and such a finding shall preclude the 
Contractor from commencing a plenary action for any damages relating to the 
Contract.  If the Contractor protests the determination of the Commissioner, the 
Contractor may commence a lawsuit in a court of competent jurisdiction of the State of 
New York under Article 78 of the New York Civil Practice Law and Rules. 
 
ARTICLE 34.  QUITTING THE SITE 
 
 34.1  Upon receipt of such Notice of Default the Contractor shall immediately 
discontinue all further operations under this Contract and shall immediately quit the 
Site, leaving untouched all plant, materials, equipment, tools and supplies then on the 
Site.   
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ARTICLE 35.  COMPLETION OF THE WORK 
 
 35.1  The Commissioner, after declaring the Contractor in default, may then 
have the Work completed  by such means and in such manner, by Contract with or 
without public letting, or otherwise, as he/she may deem advisable, utilizing for such 
purpose such of the Contractor’s plant, materials, equipment, tools and supplies 
remaining on the Site, and also such Subcontractors, as he/she may deem advisable.   
 
 35.2  After such completion, the Commissioner shall make a certificate stating 
the expense incurred in such completion, which shall include the cost of re-letting and 
also the total amount of liquidated damages (at the rate provided for in the Contract 
Documents) from the date when the Work should have been completed by the 
Contractor in accordance with the terms hereof to the date of actual completion of the 
Work.  Such certificate shall be binding and conclusive upon the Contractor, its 
Sureties, and any person claiming under the Contractor, as to the amount thereof. 
 
 35.3  The expense of such completion, including any and all related and incidental 
costs, as co certified by the Commissioner, and any liquidated damages assessed against 
the Contractor, shall be charged against and deducted out of monies which are earned by 
the Contractor prior to the date of default.  Should the expense of such completion, as 
certified by the Commissioner, exceed the total sum which would have been payable 
under the Contract if it had been completed by the Contractor, any excess shall be paid 
by the Contractor.   
 
ARTICLE 36.  PARTIAL DEFAULT 
 
 36.1  In case the Commissioner shall declare the Contractor in default as to a 
part of the Work only, the Contractor shall discontinue such part, shall continue 
performing the remainder of the Work in strict conformity with the terms of this 
Contract, and shall in no way hinder or interfere with any other Contractor(s) or persons 
whom the Commissioner may engage to complete the Work as to which the Contractor 
was declared in default.   
 
 36.2  The provisions of this Contract  relating to declaring the Contractor  in 
default as to the entire Work shall be equally applicable to a declaration of partial 
default, except that the Commissioner shall be entitled to utilize for completion of the 
part of the Work as to which the Contractor was declared in default only such plant, 
materials, equipment, tools and supplies as had been previously used by the Contractor 
on such part. 
 
 
 
ARTICLE 37.  PERFORMANCE OF UNCOMPLETED WORK  
 
 37.1 In completing the whole or any part of the Work under the provision of 
this Contract, the Commissioner shall have the power to depart from or change or vary 
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the terms and provisions of this Contract, provided, however, that such departure, 
change or variation is made for the purpose of reducing the time or expense of such 
completion.  Such departure, change or variation, even to the extent of accepting a lesser 
or different performance, shall not affect the conclusiveness of the Commissioner’s 
certificate of the cost of completion referred to in this Contract, nor shall it constitute a 
defense to an action to recover the amount by which such certificate exceeds the amount 
which would have been payable to the Contractor hereunder but for its default. 
 
 
ARTICLE 38.  OTHER REMEDIES 
 
 38.1  In addition to the right to declare the Contractor in default pursuant to this 
Contract, the Commissioner shall have the absolute right, in his/her sole discretion and 
without a hearing, to complete or cause to complete in the same manner as described in 
this Contract, any or all unsatisfactory or uncompleted punch list Work that remains 
after the completion date specified in the Final Approved Punch List.  A written notice of 
the exercise of this right shall be sent to the Contractor who shall immediately quit the 
Site in accordance with the provisions of this Contract. 
 
 38.2  Any remedies contained in the Contract shall be in addition to any and all 
other legal or equitable remedies available to the parties. 
 
 38.3  The exercise by the City of any remedy set forth herein shall not be deemed 
a waiver by the City of any other legal or equitable remedy contained in this Contract or 
provided under Law. 
 
ARTICLE 39.  TERMINATION BY THE CITY 
  
 39.1  In addition to termination pursuant to any other article of this Contract, the 
Commissioner may, at any time, terminate this Contract by written notice to the 
Contract.  In the event of termination, the Contractor shall, upon receipt of such notice, 
unless otherwise directed by the Commissioner: 
 
  39.1.1 Stop Work on the date specified in the notice; 
 

39.1.2  Take such action as may be necessary for the protection and 
preservation of the City’s materials and property; 
 
39.1.3  Cancel all cancelable orders for material and equipment; 
 
39.1.4 Assign to the City and deliver to the Site or another location 
designated by the Commissioner, any no-cancelable orders for material 
and equipment that is not capable of use except in the performance of this 
Contract  and has been specifically fabricated for the sole purpose of this 
Contract and not incorporated  in the Work;  
 
39.1.5 Take no action which will increase the amounts payable by the City 
under this Contract. 
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 39.2  In the event of termination by the City pursuant to this article, payment to 
the Contractor will be for work completed prior to the termination: 
 

39.2.1 On lump sum Contracts or on lump sum items, payment shall be 
on a pro rata portion of the lump sum bid amount, plus approved change 
orders, based on the percent completion of Work, as determined by the 
Commissioner less all payments previously made to the Contractor.  For 
purpose of determining the pro rata portion of this lump sum bid amount 
to which the Contractor is entitled, the Bid Breakdown submitted by 
Contractor for this Contract shall be considered but not dispositive.  The 
Commissioner’s determination hereunder shall be final, binding and 
conclusive.   

 
39.2.2  On unit price contracts or items, payment for all completed  units 
will be the unit price stated in the Contract, and for units that have been 
ordered but are only partially completed, payment will be a pro rata 
portion of the unit price stated in the Contract based upon the percent 
completion of the unit, less any payments previously made pursuant to this 
Contract.   

39.3  In no event shall any payments under this article exceed the Contract price 
for such items. 

39.4  The City may deduct or set off against any sums due and payable pursuant 
to this article, any deductions authorized by this Contract or by Law (including but not 
limited to damages) and any claims it may have against the Contractor.  The City’s 
exercise of the right to terminate the Contract pursuant to this article shall not impair or 
otherwise affect the City’s right to assert any claims it may have against the Contractor 
in a plenary action.   

39.5  Where the Work covered by the Contract has been substantially 
completed, as determined in writing by the Commissioner, termination of the Work 
shall be handled as an omission of Work pursuant to this Contract, in which case a 
Change Order will be issued to reflect an appropriate reduction in the Contract Sum, or 
if the amount is determined after final payment, such amount shall be paid by 
Contractor. 

ARTICLE 40.  NO DISCRIMINATION 

 40.1  The Contractor specifically agrees that: 

40.1.1  In the hiring of employees for the performance of Work under this 
Contract or any subcontract hereunder, neither the Contractor, 
Subcontractor, nor any person acting on behalf of such Contractor or 
Subcontractor, shall by reason of race, creed, color or national origin 
discriminate against any citizen of the State of New York who is qualified 
and available to perform the Work to which the employment relates; 
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40.1.2  It will not engage in any unlawful discrimination against any 
employees or applicant for employment because of race, creed, color, 
national origin, sex, age, disability, marital status or sexual orientation 
with respect to all employment decisions including, but not limited to, 
recruitment, hiring, upgrading, demotion, downgrading, transfer, training, 
rates of pay or other forms of compensation, layoff, termination, and all 
other terms and conditions of employment;  

40.1.3  It will not engage in any unlawful discrimination in the selection of 
Subcontractors on the basis of the owner’s race, color, creed, national 
origin, sex, age, disability, marital status or sexual orientation.   

 40.2  Remedies for Violating Non-Discrimination:   

40.2.1 There may be deducted from the amount payable to the Contractor 
by the City under this Contract a penalty of one hundred dollars 
($100.00) for each person for each Day during which such person was 
discriminated against or intimidated in violation of the provisions of this 
Contract;40.2.2 This Contract may be cancelled or terminated by the 
City and all moneys due or to become due hereunder may be forfeited, for 
a second or any subsequent violation(s) of the terms or conditions of this 
article.   

 
ARTICLE 41 .  MISCELLANEOUS PROVISIONS 
 
 41.1  No Claims Against Officers, Agents or Employees:  No claim whatsoever 
shall be made by the Contractor against any officer, agent or employee of the City for,  
or on account of, anything done or omitted to be done in connections with this Contract.   
 

41.2  Notices:  The Contractor hereby designates the business address specified 
in its bid, as the place where all notices, directions or other communications to the 
Contractor may be delivered, or to which they may be mailed.  Actual delivery of any 
such notice, direction or communication to the aforesaid place, or depositing it in a 
postpaid wrapper addressed thereto in any post office box (P.O. Box) regularly 
maintained by the United States Postal Service, shall be conclusively deemed to be 
sufficient service thereof upon the Contractor as the date of such delivery or deposit.  
Such address may be changed at any time by an instrument in writing, executed and 
acknowledged by the Contractor, and delivered to the Commissioner.   Nothing herein 
shall preclude, are render inoperative the service of any notice, direction or 
communication upon the Contractor personally, or, if the Contractor is a corporation, 
upon any officer thereof.   
 
 41.3   Unlawful Provisions Stricken:  If this Contract contains any unlawful 
provision not an essential part of the Contract and which shall not appear to have been a 
controlling or material inducement to the making thereof, the same shall be deemed of no 
effect and shall, upon notice by either party, be deemed stricken from the Contract 
without effecting the binding force of the remainder. 
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 41.4  All Legal Provisions Deemed Included:  It is the intent and understanding of 
the parties to this Contract that each and every provision of Law required to be inserted 
in this Contract  shall be and is inserted herein.  Furthermore, it is hereby stipulated that 
every such provision is to be deemed to be inserted herein, and if, through mistake or 
otherwise, any such provision is not inserted, or is not inserted in correct form, then this 
Contract shall forthwith upon the application of either party may be amended by such 
insertion so as to comply strictly with the Law and without prejudice to the rights of 
either party hereunder. 
 
 41.5  Tax Exemption:  The City is exempt from payment of Federal, State, local 
taxes and Sales and Compensation Use Taxes of the State of New York and of cities and 
counties on all materials and supplies sold to the City pursuant to the provisions of this 
Contract.  These taxes are not to be included in bids.  However, this exemption does not 
apply to tools, machinery, equipment or other property leased by or to the Contractor or 
a Subcontractor, or to supplies and materials which even though they are consumed, are 
not incorporated into the completed Work (consumable supplies), and the Contractor 
and its Subcontractors shall be responsible for and pay any and all applicable taxes, 
including Sales and Compensation Use Taxes, on such leased tools, machinery, 
equipment or other property and upon all such unincorporated supplies and materials.   
 

41.6 Choice of Law, Consent to Jurisdiction and Venue:  This Contract shall be 
deemed to be executed in the City of Rome, New York, County of Oneida, 
New York, State of New York regardless of the domicile of the Contractor, 
and shall be governed by and construed in accordance with the Laws of the 
State of New York and the Laws of the United States, where applicable. The 
parties agree that any and all claims asserted against the City arising under 
this Contract or related thereto shall be heard and determined in the courts 
of the State of New York or Courts of the United States located in Oneida 
County, New York. 
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IN WITNESS WHEREOF, the parties have executed this Contract on the day 
and year first written above.  
 

THE CITY OF ROME, NEW YORK 
 

By:   _____________________________________ 
(Signature of Mayor) 

 
________________________________________ 

(Printed Name of Mayor) 
MAYOR 

 
 

_________________________________________ 
(Contractor’s Name) 

 
By: _____________________________________ 

(Signature of Executing Officer) 
 

_______________________________________ 
(Printed Name of Officer) 

 
_________________________ 

(Title) 
 
  

_________________________________________   
             City Clerk 
 
 
 
(ACKNOWLEDGMENT OF OFFICER OF OWNER EXECUTING CONTRACT) 
 
STATE OF NEW YORK  } 
    }  ss. 
COUNTY OF ONEIDA  } 
 
   On this _____________ day of ____________________, 2026 before me personally  
 
came and appeared_____________________________________________________ 
to me known, who being duly sworn, did depose and say that he/she is the  
________________________ of the City of Rome, New York, described herein, and 
he/she  executed the foregoing instrument; that by virtue of the authority conferred on 
him by law he/she subscribed his name to the foregoing instrument and that he/she 
executed the same for the purposes therein mentioned. 
 
_____________________________    (seal) 
Notary Public 
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(ACKNOWLEDGMENT OF CONTRACTOR, IF A CORPORATION) 
 
STATE OF ___________________} 

  } ss. 
COUNTY OF _________________} 
 
   On this _____________________ day of _______________, 2026 before me  
 
personally, came and appeared ______________________________________________,  
 
to me personally known, who being by me duly sworn did depose and say that he resides  
 
at __________________________________________________; that he/she is the  
 
________________of ________________________________________, the corporation 
described herein, and which executed the foregoing instrument; that he/she knows the 
seal of said corporation; that one of the seals affixed to said instrument is such seal; that it 
was so affixed by order of the directors of said Corporation, and that he/she signed his 
name thereto by like order. 
 
______________________________ 
Notary Public        (seal) 
 
 
 
 
(ACKNOWLEDGMENT OF CONTRACTOR, IF A PARTNERSHIP) 
 
STATE OF ______________________} 

   }ss  
COUNTY OF ____________________} 
 
   On this ___________________day of _______________, 2____ before me personally  
 
came and appeared __________________________________________________ to me 
personally known, and known to me to be one of the members of the firm  
 
________________________________________________________, the partnership 
described herein, and who executed the foregoing instrument and he/she acknowledged to 
me that he/she executed the same as and for the act and deed of said firm. 
 
 
__________________________ 
Notary Public       (seal) 
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(ACKNOWLEDGMENT OF CONTRACTOR, IF AN INDIVIDUAL) 
 
STATE OF  _____________________} 
         }  ss: 
COUNTY OF ____________________} 
 
   On this _________________ day of ___________________, 2____ before me  
 
personally came and appeared______________________________________________, 
to me known to be the person described in, and who executed the foregoing instrument 
and acknowledged that he executed the same. 
 
_____________________________ 
Notary Public 
 
       (seal) 
 
 
 
 
 
 I, the undersigned, _______________________________________ the duly authorized 
and acting legal representative of THE CITY OF ROME, NEW YORK, do hereby certify 
as follows: 
 
   I have examined the foregoing contract and surety bond and the manner of execution 
thereof, and I am of the opinion that each of the aforesaid agreements has been duly 
executed by the proper parties thereto acting through their authorized representatives; that 
said representatives have full power and authority to execute said agreements on behalf 
of the respective parties named thereon; and that the foregoing agreements constitute 
valid and legally binding obligations upon the parties executing the same in accordance 
with the terms, conditions and provisions thereof. 
 

 
 

_________________________________________ 
Corporation Counsel 

 
Dated:   
 
_______________________ 
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INFORMATION TO BIDDERS 
 
 
1.  RECEIPT OF BIDS. 
 
 The City of Rome, New York (hereinafter “Owner” or “City”), invites bids on the 
form attached hereto, all blanks on which must be appropriately filled in. 
 

 All bids must be enclosed in a sealed envelope or container, which will be 
addressed to   “City Clerk, City of Rome, New York,” and shall be endorsed 

 
RFB-2026-006  2026 EPDM ROOFING CONTRACT 

 
 The Owner may consider as informal any bid not prepared and submitted in 
accordance with the provisions hereof. 
 
2.  QUALIFICATION OF BIDDERS. 
 
 In determining the qualifications of a Bidder, the Owner will consider his record 
in the performance of any contracts for construction work into which he may have 
previously entered with the Owner, or with public bodies or corporations, and the Owner 
expressly reserves the right to reject the Bid of such Bidder if such record discloses that 
such Bidder, in the opinion of the Owner has not properly performed such Contracts or 
has habitually and without just cause neglected the payment of bills or has otherwise 
disregarded his obligations to Subcontractors, material men or employees. 
 
 The Owner may make such investigation as he deems necessary to determine the 
ability of the Bidder to perform the work, and the Bidder shall furnish to the Owner all 
such information and data for this purpose as the Owner may request.  The Owner 
reserves the right to reject any Bid if the evidence submitted by or investigation of such 
bidder fails to satisfy the Owner that such bidder is properly qualified to carry out the 
obligations of the Contract and to complete the work contemplated therein.  Conditional 
bids will Owner, as liquidated damages for such failure, or refusal, the security deposited 
with his bid. 
 
3.  CONDITIONS OF WORK. 
 
 Each Bidder must inform himself fully of the conditions relating to the 
construction and labor under which the work is now or will be performed, failure to do so 
will not relieve a successful Bidder of his obligation to furnish all material and labor 
necessary to carry out the provisions of the Contract documents and to complete the 
contemplated work for the consideration set forth in his Bid. 
 
4.  CONSTRUCTION TERMS AND CONDITIONS. 
 
 The Bidder is warned that (1) the Construction Terms and Conditions hereinafter 
fully set forth in the Form of Contract will be rigidly enforced; (2) preference in the 
employment of workers shall be given to persons living in Rome, New York. 
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5.  SECURITY FOR FAITHFUL PERFORMANCE. 
 
 Simultaneously with his delivery of the executed contract, the successful bidder 
must deliver to the Owner an executed bond in the amount of one hundred percent 
(100%) of the accepted Bid as security for the faithful performance of his contract and for 
the payment of all persons performing labor and furnishing materials in connection 
therewith, and having as surety thereon such surety company, or companies, as are 
acceptable to and approved by the Owner. 
 
6.  UNIT PRICES. 
 
 Proposals must be filled in on proposal sheets attached.  The blank spaces in the 
proposal must be filled in as noted, and no change shall be made in the phraseology of the 
proposal or in the items mentioned therein.  All unit prices to be written in words in the 
spaces provided and in figures in the space provided. 
 
 Proposals that contain any omissions, erasures, alterations, additions or items not 
called for in the itemized proposal, or that contain irregularities of any kind, may be 
rejected as informal. 
 
7.  TIME FOR COMPLETION. 
 
                   The completion date for the project is September 25, 2026    
   Extensive Liquidated Damages Procedure set forth in first three pages of Information to 
Bidders. (Section 200) 
 
8.  OBLIGATION OF BIDDER. 
 
 At the time of the opening of Bids each Bidder will be presumed to have 
inspected the site and to have read and to be thoroughly familiar with the Plans and 
Contract Documents.  The failure or omission of any Bidder to receive or examine any 
form, instrument or document shall in no way relieve any Bidder from any obligation in 
respect to his Bid. 
 
9.  INTENT OF CONTRACT. 
 
 The attention of persons intending to make Proposals is specifically called to that 
paragraph of the Contract, which debars a Contractor from pleading misunderstanding, or 
deception because of estimates of quantifies, character, location or other conditions 
surrounding same. 
 
10.  AWARD OF CONTRACT. 
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 The Board of Estimate and Contract reserves the right to reject any or all 
Proposals, and may advertise for new Proposals, if in its opinion the best interests of the 
City will thereby be promoted.   
 
After Bids have been opened and tabulated, the Contract shall be awarded to the lowest 
responsible Bidder.  Upon award of the Contract, the Bidder to whom the Contract is 
awarded shall be referred to as the “Contractor”. 
 
11.  ESTIMATES AND PAYMENTS. 
 
 In computing amounts in estimate of work done the unit price bid will be used. 
 
 Payment of all estimates, including the final, will be made only for actual 
quantities involved in executing the Contract, and this determination as to the quantities 
involved in this contract shall be accepted as final, conclusive and binding upon the 
Contractor. 
 
 Upon the completion of the required work as shown on the Plans and 
Specifications, should the final estimate of quantities show either an increase, or decrease 
from the approximate estimate of quantities, then such variation will be computed at the 
unit price bid. 
 
12.  SCOPE OF WORK. 
 
 Shall be directed by the Engineer in charge (hereinafter as “Engineer in charge”, 
“E. I.C.” or “Engineer”), and said Engineer shall either be the City Engineer, or an 
Engineer, Architect or Construction Manager hired by City, whichever the case may be.  
All items of work in this contract shall be governed by the New York State Department 
of Transportation specifications unless explicit instructions are included in these contract 
documents for any item of work.  The Contractor shall obtain all work permits necessary 
to do work herein contained. 
 
During the performance of this contract, the Contractor agrees as follows: 
 

a) The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, color or national origin, and will take 
affirmative action to insure that they are afforded equal employment opportunities 
without discrimination because of race, creed, color or national origin. Such 
action shall be taken with reference, but not be limited to: recruitment, 
employment, job assignment, promotion, upgrading, demotion, transfer, layoff or 
termination, rates of pay or other forms of compensation, and selection for 
training or retraining, including apprenticeship and on-the-job training; 

 
b) The Contractor will send to each labor union or representative of workers with 
which he has or is bound by a collective bargaining or other agreement or 
understanding, a notice to be provided by the State Commission for Human 
Rights, advising such labor union or representative of the Contractor's agreement 
under clauses (a) through (9) (hereinafter called “non-discrimination clauses"). If 
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the Contractor is directed to do so by the contracting agency as such labor union 
or representative to furnish him with a written statement that such labor union or 
representative will not discriminate because of race, creed, color or national origin 
and that such labor union or representative either will affirmatively cooperate, 
within the limits of its legal and contractual authority, in the implementation of 
the policy and provisions of these nondiscrimination clauses or that it consents 
and agrees that recruitment, employment and the terms and conditions of 
employment under this contract shall be in accordance with the purposes and 
provisions of these non-discrimination clauses. If such labor union or 
representative fails or refuses to comply with such a request that furnishes such a 
statement, the Contractor shall promptly notify the State Commission for Human 
Rights of such failure or refusal;  
 
c) The Contractor will post and keep posted in conspicuous places, available to 
employees and applicants for employment, notices to be provided by the State 
Commission for Human Rights setting forth the substance of the provision of 
clauses to) and (b) and such provisions of the State's laws against discrimination 
as the State Commission for Human Rights shall determine;  

 
d) The Contractor will state, in all solicitations, or advertisements for employees 
placed by or on behalf of the Contractor, that all qualified applicants will be 
afforded equal opportunities without discrimination because of race, creed, color 
or national origin;  

 
e) The Contractor will comply with the provisions of Sections 291-299 of the 
Executive Law and the Civil Rights Law, will furnish all information and reports 
deemed necessary by the State Commission for Human Rights under these 
non-discrimination clauses and such sections of the Executive Law, and will 
permit access to his books, reports and accounts by the State Commission for 
Human Rights, the Attorney General and the Industrial Commissioner for the 
purposes of investigation to ascertain compliance with these non-discrimination 
clauses and such sections of the Executive Law and Civil Rights Law; 

 
f) The Contract may be forthwith canceled, terminated or suspended, in whole or 
in part, by the contracting agency upon the basis of a finding made by the State 
Commission for Human Rights that the Contractor has not complied with these 
non-discrimination clauses, and the Contractor may be declared ineligible for 
future contracts made by or on behalf of the State or a public authority or agency 
of the State, until he satisfies the State Commission for Human Rights that he has 
established and is carrying out a program in conformity with the provisions of 
these non-discrimination clauses. Such findings shall be made by the State 
Commission for Human Rights after conciliation efforts by the Commission have 
failed to achieve compliance with these non-discrimination clauses and after a 
verified complaint has been filed with the Commission, notice thereof has been 
given to the Contractor and an opportunity has been afforded him to be hear 
publicly before three members of the Commission. Such sanctions may be 
imposed and remedies involved independently of or in addition to sanctions and 
remedies otherwise provided by law; 
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g) The Contractor will include the provisions of clause (a) through (f) in every 
subcontract or purchase order in such a manner that such provisions will be 
binding upon each Subcontractor or vendor as to operations to be performed 
within the State of New York.  The Contractor will take such action in enforcing 
such provisions of such subcontract or purchase order as the contracting agency  
may direct, including sanctions or remedies for non-compliance. If the Contractor 
becomes involved in or is threatened with litigation with a subcontractor or 
vendor as a result of such direction by the contracting agency, the Contractor shall 
promptly so notify the Attorney General, requesting him to intervene and protect 
the interests of the State of New York. 
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GENERAL MUNICIPAL LAW 
 
STATE OF NEW YORK 
 
Section 103-a 
 
Effective July 1,1969 
 
"Upon the refusal of a persons, when called before a Grand Jury to testify concerning any 
transaction or contract had with the State, any political subdivision thereof, a public 
authority or with any public department, agency or official of the State or any political 
subdivision thereof or of a public authority, to sign a waiver of immunity against 
subsequent criminal prosecution or to answer any relevant question concerning such 
transaction or contract. (a) such persons, and any firm, partnership or corporation of 
which he is a member, partner, director or officer shall be disqualified from thereafter 
selling to or submitting bids to or receiving awards from or entering into any contracts 
with any municipal corporation or any public department, agency or official thereof, for 
goods, work or services for a period of five year after such refusal, and (b) any and all 
contracts made with any municipal corporation or any public department, agency or 
official thereof, since the effective date of this law, by such person, and by any firm, 
partnership, or corporation of which he is a member, partner, director or officer may be 
canceled or terminated by the municipal corporation without incurring any penalty or 
damages on account of such cancellation or termination, but any moneys owing by the 
municipal corporation for goods delivered or work done prior to the cancellation or 
termination shall be paid, all pertinent to Section 103-a of the General Municipal Law of 
the State of New York." 
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EQUAL EMPLOYMENT OPPORTUNITY 
EXECUTIVE ORDER 11246 
PART II - NONDISCRIMINATION IN EMPLOYMENT 
BY GOVERNMENT CONTRACTORS AND SUBCONTRACTORS 
 
1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin. The Contractor will 
take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, sex or national 
origin.  Such action shall include, but not be limited to the following, employment, 
upgrading, demotion, or transfer; recruitment advertising; layoff or termination; rates of 
pay or other forms of compensation; and selection for training, including apprenticeship. 
The Contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided by the contracting officer setting forth 
the provisions of this nondiscrimination clause. 
 
2. The Contractor will, in all solicitations or advertisements for employees placed by or 
on behalf of the Contractor, state that all qualified applicants will receive consideration 
for employment without regard to race, color, religion, sex, or national origin. 
 
3. The Contractor will send to each labor union or representative of workers with which 
he has a collective bargaining agreement or other contract or understanding, a notice, to 
be provided by the agency contracting officer, advising the labor union or workers' 
representative of the Contractors' commitments under Section 202 of Executive Order 
11246 of September 24, 1965, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment. 
 
4. The Contractor will comply with all provisions of Executive Order No. 11246 of 
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of 
Labor. 
 
5. The Contractor will furnish all information and reports required by Executive Order 
No. 11246 of September 24, 1965, and by the rules regulations, and orders of the 
Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and 
accounts by the contracting agency and the Secretary of Labor for purposes of 
investigation to ascertain compliance with such rules, regulations, and orders. 
 
6. In the event of the Contractor's noncompliance with the non-discrimination clauses of 
this contract or with any of such rules, regulations, or orders, this Contract may be 
canceled, terminated or suspended in whole or in part and the contractor may be declared 
ineligible for further Government contracts in accordance with procedures authorized in 
Executive Order No. 11246 of September 24, 1965, or by rule, regulation, or order of the 
Secretary of Labor, or as otherwise provided by law. 
 
7. The Contractor will include the provisions of Paragraphs 1 through 7 in every 
subcontract or purchase order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to Section 204 of Executive Order No. 11246 of 
September 24, 1965, so that such provisions will be binding upon each subcontractor or 
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vendor.  The Contractor will take such action with respect to any subcontract or purchase 
order as the contracting agency may direct as a means of enforcing such provisions 
including sanctions for noncompliance, PROVIDED, HOWEVER, that in the even the 
Contractor becomes involved in, or is threatened with, litigation with a subcontractor or 
vendor as a result of such directions by the contracting agency, the Contractor may 
request the United States to enter into such litigation to protect the interest of the United 
States. 
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NOTICE TO BIDDERS 
 
UNIT BID PRICES 
 

1. UNBALANCED BIDS may be rejected where the unit bid prices are 
unrealistic to the reasonably estimated cost of performing the work. Bids may be 
considered informal and rejected, as determined by the Engineer. 
 
CONTRACTOR MUST NOTE 
 

THE ROME COMMON COUNCIL, on March 24, 1993, adopted Resolution No. 
52 relative to the hiring of Rome residents. The Common Council of the City of Rome, 
New York, does recommend that parties bidding on public works projects in the City of 
Rome take measures to ensure that not less than seventy five percent (75%) of labor hired 
to perform such work shall be residents of the City of Rome, New York.  To accomplish 
this goal, the successful Bidder, must make a good faith effort to meet the intent of this 
Resolution. 
 

The successful bidder prior to receipt of final payment must communicate to the 
Common Council, in writing, all efforts made to accomplish the intent of Resolution No. 
52. 
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WORKERS' COMPENSATION LAW. 
 
Section 57 Restriction on Issue of permits and the entering into Contract unless 
compensation is secured. 
 

1. The head of a state or municipal department, board, commission or office 
authorized or required by law to issue any permit for or in connection with any work 
involving the employment of employees in a hazardous employment defined by this 
chapter, and notwithstanding any general or special statute requiring or authorizing the 
issue of such permits, shall not issue such permit unless proof duly subscribed by an 
insurance carrier is produced in a form satisfactory to the chair, that compensation for all 
employees has been secured as provided by this chapter. Nothing herein, however, shall 
be construed as creating any liability on the part of such state or municipal department, 
board, commission or office to pay any compensation to any such employee if so 
employed. 
 

2. The head of a state or municipal department, board, commission or office 
authorized or required by law to enter into any contract for or in connection with any 
work involving the employment of employees in a hazardous employment defined by this 
chapter, notwithstanding any general or special statute requiring or authorizing any such 
contract, shall not enter into any such contract unless proof duly subscribed by an 
insurance carrier is produced in a form satisfactory to the chair, that compensation for all 
employees has been secured as provided by this chapter. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
C-105.2 (10-94) Reverse 
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State of New York 
WORKERS’ COMPENSATION BOARD 
THIS AGENCY EMPLOYS AND SERVES PEOPLE WITH DISABILITIES 
WITHOUT DISCRIMINATION. 
ROBERT R. SNASHAIL 
CHAIRMAN 
 
Dear Sir/Madam: 
 
The Workers' Compensation Law requires that a New York State or municipal agency, 
department, board, commission or office issues any permit or license, the applicant must 
submit, to such agency or department, proof that he or she has obtained the required 
workers' compensation and disability benefits coverage, or that he or she is not required 
to provide coverage under these Laws. (See attached copies of Section 57 of the Workers' 
Compensation Law and Section 220, sub. 8 of the Disability Benefits Law.) These 
requirements also apply to the renewal of an application for a permit or license, and any 
and all work covered by the permit or license, whether or not a governmental agency is 
involved. 
 
In addition, effective April 7, 1993, Chapter 213 amended the above Laws to require that 
before a New York State or municipal agency, department, board, commission or office 
enters into any contract, the contractor must also submit proof that he or she has obtained 
the required workers' compensation and disability benefits coverage, or that he or she is 
not required to provide coverage. These requirements also apply to the renewal of such 
contracts. 
 
I would appreciate your notifying the permit-issuing and contract-making agencies or 
departments within your jurisdiction of these requirements so that they may be able to 
comply with the Law. State Agencies are specifically requested to notify each department 
or group within their agency, which issues licenses or permits or makes contracts, of the 
Law's requirements. 
 
Enclosed are samples of Forms C-105.2 and DB-120.1 (Certificates of Insurance), and 
Form SI-12 (Affidavit Certifying That Compensation has Been Secured), which are 
designed to provide necessary proof of coverage when completed by the insurance canter 
and/or the Workers' Compensation Board. Also enclosed is a sample of Form DB-155 
(Compliance with DB Law), which may be submitted by self-insured employers under 
Disability Benefits Law as acceptable proof that disability benefits coverage has been 
obtained. 
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Please note that it is acceptable for employers insured by the State Insurance Fund to 
submit the Fund's computer-generated certificate of insurance as proof of coverage, Form 
U-26.3 (sample enclosed), in place of prescribed Form C-105.2. 
 
Employers who are not required by Law to provide workers' compensation and/or 
disability benefits coverage must submit Form C-105.21 (Statement That Applicant Does 
Not Require W.C. or D.B. Coverage), which when completed by the Workers' 
Compensation Board is proof that the applicant is not required to carry either type of 
insurance. 
 
Thank you for your assistance in the enforcement of the above. If you require additional 
information regarding this or any other workers' compensation or disability benefits 
matter, please feel free to contact Mr. Frank Rends, Director, WC Compliance, Workers' 
Compensation Board, 100 Broadway-Menands, Albany, New York 12241 [telephone 
number (518) 486-51171. 
 
 
 
 
DISABILITY BENEFITS LAW 
 
Section 220 Penalties 
 
8. (a) The head of a state or municipal department, board, commission or office 
authorized or required by law to issue any permit for or in connection with any work 
involving the employment of employees in employment as defined in this article, and not 
with standing any general or special statute requiring or authorizing the issue of such 
permits, shall not issue such permit unless proof duly subscribed by an insurance carrier 
is produced in a form satisfactory to the chair, that the payment of disability benefits for 
all employees has been secured as provided by this article. Nothing herein, however, shall 
be construed as creating any liability on the part of such state or municipal department, 
board, commission or office to pay any disability benefits to any such employee d so 
employed. 
 
(b) The head of a state or municipal department, board, commission or office authorized 
or required by law to enter into any contract for or in connection with any work invoking 
the employment of employees in employment as defined in this article, and 
notwithstanding any general or special statute requiring or authorizing any such contract, 
shall not enter into any such contract unless proof duly subscribed by an insurance carrier 
is produced in a form satisfactory to the chair, that the payment of disability benefits for 
ail employees has been secured as provided by this article. 
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STATE OF NEW YORK 
WORKERS COMPENSATION BOARD 
APPLICATION FOR CERTIFICATE OF WORKERS' COMPENSATION 
INSURANCE 
 
The undersigned Employer desires to obtain a Certificate of Workers' 
Compensation Insurance from the 
Insurance Carrier:   
 
________________________________________________________________ 
   
as satisfactory proof required under the provisions of Section 57 of the Workers' 
Compensation Law, to e filed with 
 
Name: __________________________________________________________ 

(Name of Bureau, Department, Corporation, Firm or Individual) 
 
Address: _______________________________________________________ 
 
Locations of operations: ____________________________________________ 
 
_______________________________________________________________ 
 
Date operations to begin: ________________________________________ 
 
Telephone No.:  ___________________________ 
 
Signature:   _______________________________________ 
 
  _______________________________________ 
  (Name & Title)                                                                                                                                              
 
__________________________________  _______________ 
             (Name of Employer)                    (Date)    
     
 
NOTE: This application must be signed by the Employer if an individual, or 
if a co-partnership by member of the co-partnership, or by an officer if a 
corporation. 
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CERTIFICATE OF WORKERS' COMPENSATION INSURANCE 
 
 
 
This is to certify that _______________________________________________ 
             (name of individual, partnership or corporation) 
 
is insured with _____________________________________________ 
    (name of insurance provider)  
 
under Policy No. _______________________________________ covering the 
entire obligation of this employer for workers' compensation under the New York 
Workers' Compensation Law with respect to the locations named in the foregoing 
application. 
 
The policy term covers the period from___________________________  
 
To________________________.  If said policy is changed or cancelled during its 
term in such manner as to affect this Certificate, thirty (30) days written notice of 
such change or cancellation shall be provided to the Owner, and ten (10) days 
written notice in the event of cancellation for non-payment of premiums.  
 
 
Signature: __________________________________ 
 
  _____________________________________ 
                   (Name and Title) 
 
Telephone No. _______________________________ 
 
 Title____________________________________ 
 
 
 
THE WORKERS’ COMPENSATION BOARD EMPLOYS AND SERVES 
PEOPLE WITH DISABILITIES WITHOUT DISCRIMINATION 
 
C-105.2(10-94) 
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NON-COLLUSIVE BIDDING CERTIFICATE 
 
 
Pursuant to Chapter 675, Laws of 1966 
 
(a) By submission of this Bid, each Bidder and each person signing on behalf of any 
Bidder certifies, and in the case of a joint bid each party thereto certifies as to its own 
organization, under penalty of perjury, that to the best of knowledge and belief: 
 
(l) The prices in this Bid have been arrived at independently without collusion, 
consultation, communication, or agreement, for the purpose of restricting competition, as 
to any matter relating to such prices with any other bidder or with any competitor, 
 
(2) Unless otherwise required by law, the prices which have been quoted in this bid have 
not been knowingly disclosed by the Bidder and will not knowingly or indirectly, to any 
other Bidder or to any competitor and 
 
(3) No attempt has been made or will be made by the Bidder to induce any other person, 
partnership or corporation to submit or not submit a bid for the purpose of restricting 
competition. 
 
 
 
 
 
 
 
 
 
_______________________________________ 
  (BIDDER) 
  
 
  BY:_____________________________________            
  
 _____________________________________ 
   (Title) 
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PROJECT:  RFB-2026-006  2026 EPDM ROOFING CONTRACT 

 
 
EMERGENCY CONTACT NUMBERS 
 
Contact_________________________________________________________________ 
   Name or Names of person(s) to be contacted in case of emergency 
 
 
 
          CONTACT PERSON               NOS. CAN BE REACHED AT*     
 
1.______________________________________________________________________ 
 
         ______________________________ 
 
2. _____________________________________________________________________ 
 
       _____________________________ 
 
 
3. _____________________________________________________________________  
 
       _____________________________ 
 
WEEKEND, AFTER HOURS AND HOLIDAYS CONTACT PERSON  
 
  CONTACT PERSON               NOS. CAN BE REACHED AT*     
 
1.______________________________________________________________________ 
 
         ______________________________ 
 
2. _____________________________________________________________________ 
 
       _____________________________ 
 
 
3. _____________________________________________________________________  
 
       _____________________________ 
 
 
* Please indicate land line telephone, cell-phone and pager numbers (if applicable) 
The Engineer will use ONLY numbers listed above to contact Contractor's 
Representative.  The contact person shall have full authority and capability to mobilize 
forces promptly as required to respond to an emergency and protect the public. 



59 
 

 
 
FAILURE TO COMPLETE WORK ON TIME 
 

For each calendar day that any work shall remain uncompleted after the Contract 
date specified for the completion of the work provided for in the Contract, the amount per 
calendar day specified in Table 108-1, Schedule of Liquidated Damages will be deducted 
from any money due the Contractor, not as a penalty but as liquidated damages; provided, 
however, that due account shall be taken of any adjustment of the contract time for 
completion of the work as provided for elsewhere in the Contract or Specifications. 
 

Permitting the Contractor to continue and finish the work or any part of it after the 
time fixed for its completion or after the date to which the time for completion may have 
been extended will in no way operate as a waiver on the part of the City of any of its 
rights under the contract. 
 

The Commissioner of Public Works (hereinafter referred to as “Commissioner”) 
may waive such portions of the liquidated damages as may accrue if he deems the work is 
in such condition as to be safe and convenient for the use by the traveling and/or parking 
public. 
 

The assessing of liquidated damages shall be, in addition to engineering charges 
as provided for in 108-04 Extension of Time, of these specifications. 
 
TABLE 108-1 SCHEDULE OF LIQUIDATED DAMAGES 
     
Original Contract Amount Liquidated Damages    
From More Than                          To and Including  Per Calendar Day 
$ 0                       $ 25,000    $ 50 
$25,001    $ 50,000       $ 75 
$50,001                                            $100,000                                             $ 200 
$100,001    $500,000     $ 500 
$500,001    $2,000,000      $ 600 
$2,000,001    $5,000,000     $700 
$5,000,000    $10,000,000      $800 
$10,000,000          $1,000 
 
NOTE: Liquidated Damages for Special very large contracts will be specified in the 
contract proposal. 
 
EXTENSION OF TIME 
 

When the work embraced in the Contract is not completed on or before the date 
specified therein, all appropriate engineering and inspection expenses incurred by the 
City, its consultants and inspection agencies, and by railroad companies, from the 
scheduled contract completion date to the final date of completion of the work, may be 
charged to the Contractor. When assessed, the charges shall be deducted from any 
moneys due the Contractor. 
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Before assessing such charges, the Commissioner will give due consideration to 
factors attributing to such delay due to extenuating circumstances beyond the control of 
the Contractor limited to the following: 
 

1. The work or the presence on the Contract site of any third party, including but 
not limited to that of other contractors or personnel employed by the City, by 
other public bodies, by railroad, transportation or utility companies or 
corporations, or by private enterprises, or any delay in progressing such work; 
2. The existence of any facility or appurtenance owned, operated, or maintained 
by any third party; 
3. The act, or failure to act, of any public or governmental body, including, but 
not limited to, approvals, permits, restrictions, regulations or ordinances; 
4. Restraining order, injunctions, or judgments issued by a court; 
5. Any industry-wide labor boycotts, strikes, picketing or similar situations, as 
differentiated from jurisdictional disputes or labor actions affecting a single or 
small group of contractors or suppliers; 

 
6. Any industry-wide shortages of supplies or materials required by the contract 
work, as differentiated from delays in delivery by a specific or small group of 
suppliers; 
7. Unusually severe storms of extended duration or impact, other than heavy 
storms or climatic conditions which could generally be anticipated by the bidders, 
as well as floods, droughts, tidal waves, fires, hurricanes, earthquakes, landslides, 
or other catastrophes; 
8. Determination by the Department to open certain sections of the project to 
traffic before the entire work is completed; 
9. Major unanticipated additional work, which significantly affects the scheduled 
completion of the contract; 
10. Failure of the City to provide individual rights-of-way parcels for an extended 
period of time beyond that indicated by the contract if such unavailability, as 
determined by the Commissioner, significantly affects the scheduled completion 
of the contract. 

 
Such charges will be assessed in cases where the work has been unduly delayed by the 
Contractor for unwarranted reasons, inefficient operations, or for any other reason for 
which the City determines the Contractor to be liable.   Reasonable time necessary for 
reviews by the City or its agents of shop drawings, for changes or additions to the work to 
meet field conditions which do not significantly affect the scheduled completion of the 
Contract, delays incurred by seasonal and weather limitations, localized labor actions and 
shortages of supplies or materials, and other situations which should be anticipated are 
neither compensatory nor eligible for extensions of time without the assessment of 
engineering and inspection charges. 
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NOTICE TO BIDDERS 
 
 

1. All work shall be done in such a manner as to not obstruct, impede or interfere 
with the operation of National Grid Power Corporation's facilities. All earth or soil 
disturbed by the work being performed by the Contractor shall be replaced with proper 
fill and the surface thereof restored to natural ground level. 
 

2. Contractor, in excavating with mechanized excavating equipment, blasting or 
demolition, shall not strike or damage any gas pipe or its protective coating or any other 
underground facilities of National Grid Power Corporation, which is part of its gas 
system and shall protect said facilities against possible damage. If such facilities having 
been staked or marked in accordance with the standard procedure of National Grid Power 
Corporation are to be exposed or are likely to be exposed, hand-digging only shall be 
used in such circumstances, and such support as may be necessary for the protection of 
the facilities shall be employed, and such support must be approved by a representative of 
National Grid Power Corporation, provided, however, that nothing contained herein shall 
limit or reduce the statutory duty as provided for in Section 322-a of the General 
Business Law of the State of New York, reference to which is hereby made. 
 

3. In the event that damage does occur to underground gas pipes or other 
facilities, including damage to coating of the gas pipe, Contractor shall immediately 
notify National Grid Power Corporation. Said damages are to be repaired by National 
Grid Power Corporation at the cost and expense of the Contractor. 
 

4. Contractor shall avoid shock loading of National Grid Power Corporation's 
pipes, such as would be experienced with the use of hydro hammers. 
 
CAUTION TO BIDDERS 
 

Erasures or crossing out figures or words in the amount columns of Bid Sheet will 
NOT be permitted. If erasures or crossing out appears on any sheet, it will justify the 
Board of Estimate and Contract of the City of Rome, New York, to disqualify the entire 
contract bid in which it appears. 

In the event errors are made on any Bid Sheet, the bidder may call for and receive 
new ones from the Department of Engineers by surrendering the sheet the errors were 
made on. 
CAUTION TO BIDDERS 
 

If, for any reason caused by construction, reconstruction, removal or relocation, 
any STOP, YIELD, or other TRAFFIC SIGN DEVICE at any street intersection is 
removed, it MUST BE IMMEDIATELY RESET to assure maintenance of traffic as 
established by Ordinance and Law of the City of Rome. 
 

If, for any reason, there should be a temporary delay in resetting a device, it will 
be the obligation of the Contractor to furnish a flagman or other suitable guidance of 
traffic and the proper authorities are to be NOTIFIED. 
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CERTIFICATION OF MATERIALS 
 

The Contractor shall provide the City of Rome with certified records of testing 
and/or certified statements from the manufacturer that materials furnished under this 
contract have been manufactured and tested in conformity with the specifications. 
 
 
DEFECTIVE WORK OR MATERIALS 
 

The inspection of the work shall not relieve the Contractor of any of his 
obligations to fulfill his Contract as herein prescribed and defective work shall be made 
good and unsuitable materials may be rejected, notwithstanding that such work and 
materials may have been previously inspected by the City of Rome and accepted or 
estimated for payment. 
  
INSPECTION OF THE SITE 
 

The Contractor is advised to carefully examine the work areas to make his own 
determination of the existing conditions. Submission of the proposal for performance of 
the work implies that the bidder has examined the existing work areas, and has 
acquainted himself by means of site inspection and other means with all the requirements 
of the work.  No claims for additional compensation will be considered because of the 
bidder's failure to fully inform himself or his subcontractors of all said requirements. 
 
NO GUARANTEE 
 

The Owner does not guarantee that structures, equipment, piping, conduits and 
other appurtenances encountered during construction will be the same as those indicated 
on the drawings of the specifications.  The Contractor must satisfy himself regarding the 
character, quantities and conditions of the various materials and the work to be done.  
The Contractor shall make necessary modifications in the work relating to existing 
structures as may be required where existing equipment and appurtenances, etc. are not 
found exactly as indicated, without additional compensation or extension of time. 
 
DIMENSIONS OF EXISTING STRUCTURES AND EQUIPMENT 
 

Where the dimensions and locations of existing structures, piping, equipment or 
appurtenances are of critical importance to the performance of the work, the Contractor 
shall establish or verify such dimensions and locations in the field before the fabrication 
of any material or equipment which is dependent on the accuracy of such information. 
 
EQUIPMENT AND PIPE LOCATION  
 

Equipment and pipelines shall be located substantially as indicated on the 
drawings, but the right is reserved by the owner to make such modifications in locating as 
may be found desirable to avoid interference with existing structures, piping or for other 
reasons where pipe material or fittings, etc. are noted on the contract drawings, such 
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notation is for the Contractor's convenience and does not relieve him from laying or 
jointing different or additional items where required without additional compensation. 
 

The locations of existing underground utilities and structures are shown in an 
approximate way.  The Contractor shall determine the exact location of all existing 
utilities before commencing work, and agrees to be fully responsible for any and all 
damages which might be occasioned by the Contractor's failure to exactly locate and 
preserve any and all underground utilities. 
 
COMPACTION OF SOILS AND PAVEMENT 
 

 Compaction of soils and pavement shall be achieved by the use of suitable 
methods and adequate equipment. The minimum density to be obtained in compaction 
soils shall be the following percentages of "maximum density" as defined in ASTM D 
698, Moisture Density Relations of Soils (Standard Proctor Compaction Test), Method C, 
including Note 2: 
 
LOCATION  PERCENTAGE 
a) Foundation material under slabs 
on grade, piping and other structures   95% 
 
b) Backfill of trenches Compaction   95% when pavement will be placed 

 atop the backfill; and 90% when
 grass will be place atop the backfill. 

   
c) Fill for seeded and other open areas  90% 
 
d) Fill under pavements    95% 
 
e) Base course of pavement    98% 
 
Compacted fill and pavement course not meeting required density when tested in place 
shall be replaced or re-worked until additional tests, at Contractor's expense, indicate 
compliance with the Specifications. 
 
In reference to Erosion Control the specifications are as follows: 
 
1G1 - GENERAL  
 

In concert with the policy established by the United States Environmental 
Protection Agency (USEPA) memorandum 78-1, it shall be the Contractor's 
responsibility to control erosion of and sediment-runoff from disturbed lands or 
excavations in connection with his operations.  Such control measures may be in the form 
of specific construction practices combined with a planned sequence of operations, 
including use of temporary structures, dams, ditches, basins, pumping systems, etc. (as 
applicable) to accomplish this objective. 
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USEPA concern in this matter is expressed by the following paragraph, which 
appears in PRM 78-1: 
 

"Problems associated with erosion and sediment loads resulting from construction 
activity have long been recognized. Erosion and subsequent excess sediment 
runoff are among the major factors directly responsible for non-point source 
pollution in streams and lakes. Additional problems which can occur include 
logging of streams and lakes, alteration of natural habitats, damage to the 
aesthetics of surface waters." 

 
 
 
 
IG2 - SCHEDULE  
 

Considering specific constraints or other criteria outlined herein, the Contractor 
shall prepare a detailed schedule which sets forth his program of operations to effectively 
control erosion and sediment runoff at all times during construction of the work.  Two (2) 
copies shall be kept at the Project site at all times, and shall be made available for 
examination by authorized representatives of the regulatory agencies having jurisdiction 
over the Project. 
 

The schedule shall be arranged so as to include: 
 
a) Chronological completion dates for each temporary (and permanent) 
measure for controlling erosion and sediment; 

 
b) Location, type and purpose for each temporary measure to be 
undertaken; 
 
c) Dates when those temporary measures will be removed. 

 
Permanent structures, which may be specified elsewhere in the Contract Document, shall 
be incorporated in the regular Progress Schedule for completing the work. 
 
IG3 - ADJUSTMENTS 
 

If the planed measured do not result in effective control of erosion and sediment 
runoff, to the satisfaction of the regulatory agencies having jurisdiction over the Project, 
the Contractor shall immediately adjust his program and/or institute additional measures 
so as to eliminate excessive erosion and sediment runoff. 
 
STOCKPILING 
 

All materials will be stockpiled before any material is used or brought on site. The 
Engineer in charge will inspect such stockpiles. The stockpiles will state type of material 
and item number. The Engineer will require sieve analysis and soundness test 
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MAINTENANCE AND PROTECTION OF TRAFFIC 
 
SURFACE 
 

The Contractor shall maintain the condition of the traveled way so it is consistent 
with the appropriate speed limit. 
 

The Contractor shall provide a traveled way suitable for two lanes of moving 
traffic unless otherwise stated in the Contract Documents.  The traveled way shall be kept 
reasonably smooth and hard at all times, and shall be well drained and free of potholes, 
bumps, irregularities and depressions that hold or retain water.  Construction operations 
shall be conducted to insure a minimum of delay to traffic.  Stopping traffic for more than 
five minutes shall not be permitted unless specifically authorized in writing by the 
Owner.  The necessary equipment and personnel to attain and maintain a satisfactory 
riding surface shall be available and used as needed at all times when work is under way 
and when work is temporarily suspended for any period of time.  Special attention to 
maintenance of a satisfactory traveled way shall be given during weekends, holidays and 
the winter season. 
 

The Contractor shall keep the traveled way free of foreign objects such as spilled 
earth, rock, timber and other items that may fall from transporting vehicles.  Materials 
spilled or dropped from the undercarriage of any vehicle used in the Contractor's 
operations along or across any public traveled way both within or outside the Contract 
limits shall be removed immediately. 
 

Dusty conditions resulting from the Contractor's operations shall be corrected by 
the use of calcium chloride and/or water.  Water used as a dust palliative shall be 
distributed uniformly over a minimum width of eight feet by the use of suitable spray 
heads or spray bar.  Existing paved surfaces are to be kept dust free by brooming, 
washing with water or use of calcium chloride. 
 
DRAINAGE 
 

All drainage facilities and other highway elements on the existing roadways and 
temporary detours must be adequately maintained.  Ditches shall be provided at all times, 
even during grading operations and periods of accumulated plowed snow, to adequately 
drain the traveled way and the remainder of the right-of-way areas.  Storm water access 
to catch basins and storm drains to be maintained. 
 
SNOW REMOVAL  
 

The Contractor shall maintain the traveled way in such a condition and conduct 
operations in such a manner that snow and ice may be readily controlled by others as 
necessary, and in such a manner that proper drainage is provided for the melting snow in 
the banks resulting from normal plowing.  This shall include, but not be limited to, the 
cutting of weeps through banked or accumulated snow to provide proper drainage of 
surface runoff into the highway ditches and/or culverts.  The Contractor shall not, 
however, be responsible for snow and ice control on the pavement or traveled way. 
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DELINEATION 
 

The Contractor shall furnish, erect, move and remove delineation and guiding 
devices as required and directed by the Engineer.  In areas where grading is being done, a 
safe and reasonable roadway shall be properly delineated at all times, either by the use of 
guiding devices or flagman.  The Contractor shall delineate areas where there is a drop-
off near the edge of the traveled way and areas on which it is unsafe to travel. 
 

Where the drop-off is less than six inches, and where soft or unsafe areas occur, 
an approved delineator shall be placed along the edge of the traveled way at intervals of 
not more than 200 feet.  Where the drop-of is greater than 18 inches, a continuous 
delineation consisting of 2 inches or wider brightly colored tape, ribbon, or other similar, 
flexible material as approved by the Engineer shall be used in addition to the individual 
delineators spaced not over 50 feet apart. 
 

Plastic drums or containers set on end may be used as delineators, provided they 
are properly painted and contain reflective delineators in accordance with the MUTCD. 
They shall be kept clean at all times.  Other markers or delineators may be circular or 
rectangular in shape and shall be constructed of reflective buttons having a minimum 
diameter of 3 inches.  All reflective delineators or markers shall conform to the 
requirements of the MUTCD. Steel drums shall not be used as delineators. 
 
 
 
REMOVAL OF EXISTING PAVEMENT MARKINGS 
 

The Contractor shall remove the existing pavement markings to the extent as 
shown on the plans and in all cases where they may cause confusion for the planned 
traffic flow.  This shall include any pavement markings that are added during the course 
of the work. 
 

The method of removal is subject to the approval of the Engineer.  Painting out 
pavement markings with black paint will only be approved for short-term use, and when 
the pavement area will be resurfaced or removed during this contract.  If, in the opinion 
of the Engineer, the paint over the markings wears off to the point where it could cause 
confusion to the motoring public, then the Contractor shall re-paint or otherwise remove 
the markings at his own expense.  Grinding, scraping, sandblasting, etc., to remove 
markings shall be conducted in such a manner that the finished pavement surface is not 
damaged or left in a pattern that could confuse the motoring public. 
 
 
PAVEMENT MARKINGS 
 

The Contractor shall furnish and apply pavement markings where shown on the 
plans or as ordered by the Engineer in accordance with the MUTCD.  Any course of 
Asphalt Concrete, including base and binder course, upon which traffic will be 
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maintained shall be properly marked in accordance with this Specification before the end 
of the working day, except for residential streets or rural roads not previously marked. 
 

Temporary pavement markings shall be paint, tape, or raised reflective markers. 
 

Paint materials and application should be as described in NYSDOT Standard 
Specification Section 640 - Reflective Pavement Marking Paints. Stripe width shall be 
between 4 and 6 inches. 
 

Temporary marking tape shall be between 4 and 6 inches wide, and conform to 
the shape of, and adhere to the surface upon which it is applied.  Tape shall be applied in 
conformance with the manufacturer's recommendations. 
 

Temporary raised reflective markers shall be Stimsonite Model 66 as 
manufactured by America Corporation; or equal.  They shall be applied in conformance 
with the manufacturer's recommendations. The distance between markers shall be as 
shown in the plans.  Raised reflective markers will not be used during the winter season. 
 

Temporary pavement markings shall be the same length and pattern as required 
for permanent markings except under the following circumstances.  Two-foot length skip 
marks may be considered acceptable for a period of seven days or less. 
 
EXISTING SIGNING  
 

All official existing highway signs, markers, delineators and their supports located 
within the contract limits shall remain under the control and jurisdiction of the NYSDOT, 
County Highway Department, or local highway department and shall be maintained for 
the duration of the contract by the Contractor as directed by each sign Owner. 
 

Should sign relocation be necessary at various stages of construction, they shall 
be placed in conformance with the MUTCD or as required by the Owner. 
 

Should sign relocations be necessary at various stages of construction, they shall 
be placed in conformance with the MUTCD or as required by the Owner.  Appropriate 
directional signing shall also be used in conjunction with route marker signs. 
 

The Contractor shall remove existing signs, markers and delineators and their 
supports which interfere with his construction operations; signs, markers and delineators 
not to be replaced, shall be cleaned and delivered to the highway department.  Signs, 
markers and delineators lost or damaged because of negligence on the part of the 
Contractor, shall be replaced at the Contractor's expense. 
 
NEW CONSTRUCTION SIGNING  
 

The Contractor shall furnish and erect, move and remove, as required by MUTCD 
requirements, as shown on the plans or as required by the Owner, reflective signs to 
adequately and safely inform and direct the motorist and to satisfy legal requirements. 
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All signs shall be kept clean, mounted at the required height on adequate supports 
and placed in proper position and alignment so as to give maximum visibility both night 
and day.  All wood supports, and backs of plywood sign panels shall be painted with two 
coats of white paint.  Sign types and sizes shall conform to the MUTCD. 
 

All signs shall be mounted in accordance with the MUTCD.  All signs shall be 
mounted at a height of at least five feet unless otherwise shown on the plans. 
 

All signs shall be the property of the Contractor and shall be maintained in good 
condition for the duration of the Contract and removed from the work site when the work 
is complete. 
 
 
DETOURS  
 

It is the Contractor's responsibility to submit for review and receive approval for 
all proposed detours from City Engineer and Owners, Police, Fire and highway 
departments, and secure the required permits, if any, prior to construction of the detour. 
All detour signing, markings, flagmen, and temporary construction must be in place 
before commencement of work that is within the traveled way or adjacent shoulder. 
 

Not more than one block, nor more than one cross-street intersection may be torn 
up, obstructed, or closed to travel at one time without permission of the Owner.  If the 
project involves pipe-laying operations, and if more than one pipe-laying crew is 
operating at separate locations in the work area, this requirement shall apply to each 
crew's operations, but shall be consistent with traffic maintenance procedures required by 
the Owner. 
 

The Contractor shall assume full responsibility for providing access to any 
dwelling, building, or hospital in case of fire or other emergency.  We shall review with, 
and obtain approval from, the local fire and police departments regarding any anticipated 
detours, obstruction to the flow of traffic, fire apparatus, ambulances or otherwise. 
 

When the normal route of vehicular access to any property must be temporarily 
obstructed, the Contractor shall notify the affected property owner at least 24 hours in 
advance of his intended operations than one day following the start of construction at that 
location.  Vehicular access to hospitals, fire and police departments must be provided at 
all times. 
 
FLAGMEN 
 

The Contractor shall provide competent flagmen at all times at work sites when it 
is required to stop traffic intermittently as necessitated by work progress or to maintain 
continuous traffic past a work site at reduced speeds or the number of usable traffic lanes 
are reduced by the Contractor's operations. 
 

The flagmen shall possess the following minimum qualifications: 
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1. Average intelligence. 
 2. Good physical condition, including sight and hearing.  
3. Mental alertness. 
 4. Courteous but firm manner. 
5. Neat appearance. 
6. Sense of responsibility for safety of public and crew. 

 
The flagmen shall be trained in flagging procedures and wear orange hard-hats 

and vests in conformance with the applied sections of the MUTCD.  If, in the opinion of 
the Engineer, the flagmen selected by the Contractor do not possess the minimum 
qualifications they shall be removed from the work site and replaced with competent 
individuals from the Contractor's crew.  If the Contractor is unable to supply a competent 
person or persons from his own crew, the Contractor shall coordinate and compensate as 
required, at his own expense, a local police officer to perform flagging procedures for the 
remainder of the contract. 
 
SITE RESTORATION 
 

The Contractor shall restore the Project site to the same conditions they found 
before commencing operations or they shall modify and develop the site to the finished 
conditions shown on the drawings.  All areas which are damaged or disturbed by the 
contractors’ operations shall be restored, repaired or replaced to the same or superior 
condition which existed prior to the construction operation unless otherwise shown on the 
drawings.  Existing cultivated or landscaped items such as trees, shrubs, hedges, saplings, 
vines, ground cover vegetation, etc. shall be reestablished or replaced with new materials.  
                                                                                                                                                                                                    
AWARD OF CONTRACT 
 

Owner reserves the right to reject any and all Bids, to waive any and all 
informalities not involving, price, time or changes in the work and to negotiate contract 
terms with the successful bidder and the right to disregard all non-conforming, non-
responsive, unbalanced or conditional bids.  Also, Owner reserves the right to reject the 
Bid of any Bidder if Owner believes that it would not be in the best interest of the Owner 
and/or project to make an award to that Bidder, whether because the Bid is not responsive 
or the Bidder is unqualified or of doubtful financial ability or fails to meet any other 
pertinent standard or criteria established by owner.  Bidder to whom contract is awarded 
shall be referred to as the “Contractor”. 
 

Discrepancies between words or figures will be resolved in favor of words. 
Discrepancies between the indicated sum of any column of figures and the correct sum 
thereof will be resolved in favor of the correct sum.  Bids containing incomplete or no 
price information for any bid item which thus prevents evaluation of the extended total 
for that Bid item will be rejected. 
 
 
SECURITY AND GUARANTEE: 
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Before the final payment is made to the contractor by the City for all work 
performed under this contract, the Contractor must deliver to the City an Executed 
Guarantee Bond or Maintenance Bond in the amount of 100 percent (100%) of the final 
estimate for all work.  This Bond will be in effect for ONE  1 YEAR from the date of 
final acceptance of the work, and, notwithstanding any provision of the Contract or this 
document to the contrary, for purposes of this provision, the final acceptance date will be 
the date of final payment, or as approved by the Commissioner of Public Works.  The 
bond shall be approved by the Corporation Counsel. 
 
NOTICE TO ALL BIDDERS 
 

Prior to the exceeding of any item, which will result in the increase in the total 
Contract price, approval of the City of Rome Board of Estimate and Contract must be 
obtained.  The Contractor must give written notice of exceeding the price of any item to 
the Commissioner of Public Works or his representative.  Without formal approval of the 
Board of Estimate and Contract, or the written acceptance by at least 3 (three) board 
members, the Contractor is not authorized to proceed.  If the Contractor undertakes any 
work without approvals listed above, it is at their full responsibility and does not obligate 
the City or its agents in any way. 
 
 

*********** 
The Department of Engineers’ will reserve the right to delete or add any items or special 
projects to this project 
                                                 

*********** 
Contractors and/or Subcontractors are hereby put on notice that the provisions of 
Industrial Code Rule 53 (12 NYCRR) effective April 1, 1975 apply to this project and no 
direct payment for any work required by the Code will be made. 
 

*********** 
 
 
INFORMATION TO BIDDERS 
 

The City of Rome recognizes the importance of having public works projects 
completed efficiently, on time and within budget. The City further understands an 
important element in obtaining these goals is the utilization of capable, well-trained 
persons. The City acknowledges that Trade Unions are a potential source of such persons. 
 

The City recognizes the possibility for individual contractors to enter into 
agreements with Labor Unions for the provision of skilled laborers and encourages the 
execution of such agreements. 
 

The City of Rome will give significant attention to Contractors utilizing Union 
labor and to Contractors whom agree to the use of project labor agreements with the local 
trades. 
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SOIL EROSION, WATER AND AIR POLLUTION ABATEMENT.  
 

The Contractor shall schedule and conduct his operations to minimize erosion of 
soils and to minimize silting and muddying of streams, rivers, irrigation systems, 
impoundments (lakes, reservoirs, etc.) and lands adjacent to or affected by the work. 
Construction of drainage facilities and performance of other contract work, which will 
contribute to the control of erosion and sedimentation, shall be carried out in conjunction 
with earthwork operations, or as soon thereafter as practicable. The area of bare soil 
exposed at any one time by construction operations shall be kept to a minimum. 
 

At the pre-construction conference or prior to the start of the applicable 
construction, the Contractor shall submit to the Engineer, for acceptance, schedules for 
accomplishment of temporary and permanent erosion control work as are applicable for 
clearing and grubbing; grading; and bridges and other structures at watercourses; 
construction; and paving.  In addition, he shall also submit for acceptance, at the same 
time, his proposed method of erosion control on haul roads and borrow pits, and his plan 
for disposal of surplus excavated materials.  No work shall be started until the erosion 
control schedules and methods of operation have been accepted by the Engineer.  If 
conditions change during construction, the Contractor may be required to submit a 
revised schedule for acceptance as directed by the Engineer. 
 

Whenever the Contractor’s operations, carried out in accordance with the 
approved erosion control schedule, result in a situation where temporary erosion control 
measures not shown on the plans, must be taken and these measures are approved or 
ordered by the Engineer, the Contractor shall conduct this work in accordance with the 
provisions in NYSDOT §209, "Temporary Soil Erosion and Water Pollution Control." 
 

In carrying out the control measures under this subsection, the Contractor will be 
guided by, but not limited to, the following controls: 
 

A. When borrow material is obtained from other than commercially 
operated sources, erosion of the borrow site shall be so controlled both 
during and after completion of the work that erosion will be minimized 
and minimal sediment will enter waterways, impoundments or adjacent 
properties.  Waste or spoil areas and construction roads shall be located, 
constructed and maintained in a manner that will minimize sediment 
entering waterways and impoundments.  The Contractor shall submit 
grading plans for all borrow pits or areas, spoil or waste areas to the 
Engineer for acceptance prior to the start of work on, or the use of, such 
areas.  The grading plans shall indicate the sequence of operations, 
temporary slopes, and other factors, which may have an influence on 
erosion control; 

 
B. Frequent fording of live waterways will not be permitted; therefore, 
temporary bridges or other structures shall be used wherever an 
appreciable number of waterway crossings are necessary.  Unless 
otherwise approved in writing by the Engineer, mechanized equipment 
shall not be operated in live waterways; 
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C. When work areas or gravel pits are located in or adjacent to live 
waterways and impoundments, such areas shall be separated from the rest 
of the waterway or impoundment by a dike or other barrier to minimize 
sediment entering a flowing waterway or impoundment.  Care shall be 
taken during the construction and removal of such barriers to minimize the 
muddying of a waterway or impoundment; 

 
D. All waterways shall be cleared as soon as practicable of false-work, 
piling, debris or other obstructions placed during construction operations 
and which are not a part of the finished work.  Ditches which are filled, or 
partly inoperative shall be cleaned and made operative before the Con-
tractor stops work for any day, and shall be maintained in a condition 
satisfactory to the Engineer for the duration of the contract; 

 
E. Water from aggregate washing or other operations containing sediment 
shall be treated by filtration, settling basin or other means sufficient to 
reduce the turbidity so as not to cause a substantial visible contrast to 
natural conditions. Wash water or waste from concrete mixing operations 
shall not be allowed to enter waterways or impoundments; 

 
F. Pollutants such as fuels, lubricants, bitumen’s, raw sewage and other 
harmful materials shall not be discharged in, on or near waterways and 
impoundments or into natural or manmade channels leading thereto; 

 
G. All applicable regulations of fish and wildlife agencies and statutes 
relating to the prevention and abatement of pollution shall be complied 
with in the performance of the contract; 
 
H. Any material generated by any activity for the development, 
modification and construction of any transportation facility shall not be 
burned on or off the contract site. This shall include but not be limited 
to land clearing material and demolition material. Such material shall 
hereinafter be referred to as disposable material in the clearing and 
grubbing specifications;  
 
I. The Contractor shall not discharge dust into the atmosphere of such 
quantity, character or duration that it unreasonably interferes with the 
comfortable enjoyment of life and property or is harmful to plants or 
animals. 

 
No payment will be made for any labor, material or equipment needed for soil erosion, 
water and air pollution abatement as described above. 
 

When it becomes necessary, the Engineer will inform the Contractor of 
unsatisfactory construction procedures and operations insofar as erosion control, water 
and air pollution are concerned.  If the unsatisfactory construction procedures and 
operations are not corrected promptly, the Engineer may suspend the performance of any 
or all of other construction until the unsatisfactory condition has been corrected. 
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SUBMITTALS 
 

Whenever a material or article is specific or described and/or a particular 
manufacturer or vendor is mentioned, the specific item/method shall be understood as 
established.  The type of function or quality desired from other products of equivalent 
function or quality will be accepted. The low Bidder will submit other products to be 
reviewed and approved by the Engineer in charge prior to award of Project. 

 
The following submittal will be required and to be approved before work begins. 
All submittals will include material certifications: 
 
1. EPDM ROOFING MATERIALS 
2. INSULATION MATERIALS 
3. ROOFING SUBSTRUCTURE MATERIALS 
4. FLASHING MATERIALS 
5. ALL RELEVANT MATERIALS REQUIRED FOR ROOFING PROJECT 
 

 
Some items will require testing as directed by the Engineer. 
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SECTION 300 
 
 

BIDDING DOCUMENTS 
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SPECIAL NOTICE TO BIDDERS FOR: 
 
 
1.  BID SECURITY. 
 
 Each bid must be accompanied by cash, Bid Bond, or by the certified check of the 
bidder in amount not less than five percent (5%) of the amount of the bid. 
 
2.  LIQUIDATED DAMAGES.  (Execution of Contract and Bond) 
 
 The successful bidder, upon his failure, or refusal, to execute and deliver the contract and 
bond required within ten (10) days after he has received notice of the acceptance of his bid, shall 
be subject to Liquidated Damages as set forth at Table  
108-1 of Section 200--INFORMATION TO BIDDERS, attached hereto. 
 
3. SUBMISSION OF BIDS-                   
                   

ALL BIDS TO BE SEALED AND SUBMITTED TO 
 

Rome City Clerk 
198 N Washington Street 
Rome, New York 13440 

RFB-2026-006  2026 EPDM ROOFING CONTRACT 
 

Please label envelope with the project name clearly stated. 
 

 
4. Contract documents are only available electronically  
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SECTION 400 
 
 
 

TECHNICAL SPECIFICATIONS 
[SEE CONTRACT DRAWINGS] 

 



 
Updated 6/1/2024 
Printed 2/19/2026 075323-1 Project No.  

SECTION 075323 - ETHYLENE-PROPYLENE-DIENE-MONOMER (EPDM) ROOFING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Adhered ethylene-propylene-diene-terpolymer (EPDM) roofing system. 
2. Loosely laid and ballasted, ethylene-propylene-diene-terpolymer (EPDM) roofing system. 
3. Substrate board. 
4. Vapor retarder. 
5. Roof insulation. 
6. Cover board. 
7. Walkways. 

B. Section includes installation of sound-absorbing insulation strips in ribs of roof deck. Sound-
absorbing insulation strips are furnished under Section 053100 "Steel Decking." 

1.2 DEFINITIONS 

A. Roofing Terminology: Definitions in ASTM D1079 and glossary of NRCA's "The NRCA 
Roofing Manual: Membrane Roof Systems" apply to work of this Section. 

B. Company Field Advisor; An individual meeting the requirements of either subparagraph below: 

1. An employee of the company producing or manufacturing the system (or the company 
which lists and markets the primary components of the system under their name) who is 
certified in writing by the company to be technically qualified in design, installation, and 
servicing of the required products, and has experience in the installation of the required 
products.  Personnel involved solely in sales do not qualify. 

2. An individual employed by an organization (other than the company producing or 
manufacturing the system), certified in writing by the company producing or 
manufacturing the system, that the individual is technically qualified in design, installation 
and servicing of the required products and is capable to act as company field advisor in 
their behalf, and has experience in the installation of the required products.  Personnel 
involved solely in sales do not qualify. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Roofing Conference: Conduct conference at Project site. 

1. Meet with Director’s Representative, [ Construction Manager,] Director’s Representative's 
insurer if applicable, testing and inspecting agency representative, roofing Installer, roofing 
manufacturer’s Company Field Advisor, deck Installer, air barrier Installer, and installers 
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whose work interfaces with or affects roofing, including installers of roof accessories and 
roof-mounted equipment. 

2. Review methods and procedures related to roofing installation, including manufacturer's 
written instructions. 

3. Review and finalize construction schedule, and verify availability of materials, Installer's 
personnel, equipment, and facilities needed to make progress and avoid delays. 

4. Examine deck substrate conditions and finishes, including flatness and fastening. 
5. Review structural loading limitations of roof deck during and after roofing. 
6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment 

curbs, and condition of other construction that affects roofing system. 
7. Review governing regulations and requirements for insurance and certificates if applicable. 
8. Review temporary protection requirements for roofing system during and after installation. 
9. Review roof observation and repair procedures after roofing installation. 

1.4 SUBMITTALS 

A. Submittals for this section are subject to the re-evaluation fee identified in Article 4 of the General 
Conditions.  

B. Manufacturer’s installation instructions shall be provided along with product data. 

C. Submittals shall be provided in the order in which they are specified and tabbed (for combined 
submittals). 

D. Waiver Of Submittals: 

1. “Named Brand” Roofing Systems:  The “Waiver Of Certain Submittal Requirements” in 
Section 013300 applies to this Section only if a “Named Brand” roofing system is 
furnished. 

2. “Or Equal” Roofing Systems:  The “Waiver Of Certain Submittal Requirements” in 
Section 013300 does not apply to this Section if an “or equal” is submitted. 

3. The “Waiver of Certain Submittal Requirements” in Section 013300 does not apply to this 
Section. 

E. Submittals Package:  Submit the shop drawings, product data, samples, and quality control 
submittals specified below at the same time as a package. 

F. “Named Brand” Submittals:  Submit for approval, one of the “named brand” roofing systems and 
any proposed deviations from the Contract Documents.  Submit Product Data, Samples, 
Applicator’s Certification, and Material’s Certification, to the Director’s Representative at the 
site for information purposes only. 

G. “Or Equal” Submittals:  Submit for approval, product data, samples, quality control submittals, 
and any proposed deviations from the Contract Documents. 

H. Approvals:  Approval of a “named brand” or “or equal” roofing system is with the understanding 
that the requirements of the Contract Documents will be met.  Approval of a roofing system does 
not constitute blanket approval of the manufacturer’s installation specifications or details. 
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1. If the requirements of the Contract Documents differ from or are more stringent than the 
requirements of the approved roof system manufacturer, the Contract Documents have 
precedence over the requirements of the approved manufacturer. 

I. Proposed Deviations from the Contract Documents:  Submit for approval proposed deviations 
when the roofing system is submitted.  Proposed deviations submitted after the roofing system 
has been approved will not be considered for approval and may be cause for rejection of the 
previously approved roofing system. 

1. Manufacturer’s Details:  Do not use or submit manufacturer’s standard details unless there 
is an omission or a proposed deviation from the Contract Documents.  In such instances, 
submit the revised detail for approval.  Label each revised detail with the words 
“PROPOSED DEVIATION”. 

2. Manufacturer’s Specifications and Installation Instructions:  When there is a proposed 
deviation from the Contract Documents, submit the proposed deviation for approval.  Label 
each specification and instruction revision with the words “PROPOSED DEVIATION”. 

J. Product Data: For each type of product. 

1. For insulation and roof system component fasteners, include copy of FM Approvals' 
RoofNav listing. 

K. Shop Drawings: Include roof plans, sections, details, and attachments to other work, including 
the following: 

1. Layout and thickness if insulation. 
2. Base flashings and membrane terminations. 

a. Before the Work commences, turn over to the Director’s Representative at the site 
one set of sheet membrane layout drawings prepared or approved by the membrane 
manufacturer. 

3. Flashing details at penetrations. 
4. Tapered insulation, thickness, and slopes. 

a. Submit an accurate layout of the tapered insulation showing the slopes to the drains.  
Show cross section drawings illustrating the location and thickness of tapered 
insulation pieces and filler pieces.  Show the thickness of the insulation system at 
high and low points. 

5. Roof plan showing orientation of steel roof deck and orientation of roof membrane and 
fastening spacings and patterns for mechanically fastened roofing system. 

6. Insulation fastening patterns for corner, perimeter, and field-of-roof locations. 
7. Tie-in with air barrier. 

L. Samples: 

1. Roof membrane and flashings of color required. 
2. Aggregate surfacing material in gradation[ and color] required. 
3. Walkway pads or rolls, of color required. 
4. Ballast: Five lbs. 
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5. Ballast Substrate board: one 6-inch square.  

M. Quality Control Submittals: 

1. Wind Uplift Resistance Submittal: For roofing system, indicating compliance with wind 
uplift performance requirements. 

2. Fire Hazard Certification:  Written certification that the roof system, including the specific 
insulation, has been tested in conjunction with the type of structural roof deck and roof 
slope applicable to the project and has achieved an Underwriters Laboratories Class A or 
B external fire resistance rating. 

a. Acceptable Certification:  Letter from Underwriters Laboratories, or a copy of the 
Underwriters Laboratories classification listing for the roofing system. 

3. Qualification Data: For Installer and manufacturer. 

a. Installer Certification: 

1) Letter from the membrane manufacturer certifying that the installer is licensed 
or approved to install the roof system. 

2) Names, address, and telephone numbers of 3 buildings where the applicator 
has installed EPDM sheet membrane roof systems that have had the 
manufacturer’s warranty issued.  Include the types of EPDM systems 
installed, the manufacturer’s name, and the warranty numbers. 

3) Letter certifying that the job foreman or crew chief and at least one other 
member of the roofing crew have installed at least 3 EPDM sheet membrane 
roof systems and are thoroughly familiar with all aspects of the installation. 

b. Membrane Manufacturer Certificates: 

1) Submit a letter certifying that the manufacturer has been actively marketing 
the submitted system for a minimum of 5 years. 

2) Submit the names and addresses of 10 previous roofing projects.  Include the 
type and size of each project, and name and telephone number of a contact 
person at the project location. 

4. Material Certificates: 

a. Performance Requirement Certificate: Signed by roof membrane manufacturer, 
certifying that roofing system complies with requirements specified in "Performance 
Requirements" Article. 

1) Submit evidence of complying with performance requirements. 

b. Special Warranty Certificate: Signed by roof membrane manufacturer, certifying 
that all materials supplied under this Section are acceptable for special warranty. 

5. Product Test Reports: For components of roof membrane and insulation, for tests 
performed by a qualified testing agency, indicating compliance with specified 
requirements. 

6. Evaluation Reports: For components of roofing system, from UNIFORM CODE-ES. 
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7. Field Test Reports: 

a. Concrete internal relative humidity test reports. 
b. Fastener-pullout test results and manufacturer's revised requirements for fastener 

patterns. 

8. Field quality-control reports. 

N. Contract Closeout Submittals: 

1. Sample Warranties: For manufacturer's special warranties. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For roofing system to include in maintenance manuals. 

1. Certified statement from existing roof membrane manufacturer stating that existing roof 
warranty has not been affected by Work performed under this Section. 

2. Operations and Maintenance Manual: Submit grease guard manufacturers printed 
maintenance requirements, per O&M manual requirements. 

B. Maintenance Materials Submittals: 

1. Furnish to the Facility 25 sq ft of EPDM sheet membrane, one gallon of splicing cement, 
and 4 tubes of lap sealant.  These materials will be used by the Facility for emergency 
repairs of the membrane.  Include one set of the manufacturer’s printed instructions for 
installing the above items. 

1.6 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A qualified manufacturer that is UL listed and listed in FM 
Approvals' RoofNav for roofing system identical to that used for this Project. 

1. The manufacturer shall have been actively marketing an EPDM roof system in the United 
States for a minimum of 5 years. 

2. The manufacturer shall have the technical expertise and qualified technical representatives 
to resolve questions or problems that may arise both during and after the Work is 
completed. 

3. The manufacturer shall furnish the names, addresses, and telephone numbers of at least 10 
previous projects of comparable size, scope, and complexity as the work of this Section. 

4. The manufacturer shall require that the roof system be installed by a licensed or approved 
installer. 

B. Installer Qualifications: A qualified firm that is approved, authorized, or licensed by roofing 
system manufacturer to install manufacturer's product and that is eligible to receive 
manufacturer's special warranty. 

1. The installer shall have previously installed at least 3 EPDM sheet membrane systems for 
which the manufacturer’s warranty was issued. 
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2. Workers:  The crew chief or foreman and at least one other member of the roofing crew 
shall have installed at least 3 EPDM sheet membrane roof systems and shall be thoroughly 
familiar with all aspects of the installation. 

C. Fire Hazard Classification:  The EPDM sheet membrane roof system shall have an Underwriters 
Laboratories Class A or B External Fire Resistance rating, as determined by tests conducted in 
conformity with UL-790 (ASTM E 108). 

1. The roof system, which includes a specific generic type of insulation and in some instances, 
a specific name brand insulation, shall have been tested in conjunction with the type of 
structural roof deck and roof slope applicable to the project. 

1.7 ROOFING MANUFACTURER’S COMPANY FIELD ADVISOR 

A. The manufacturer of the roofing system, issuing the final system guarantee on this roofing project, 
must supply a Company Field Advisor, as a technical representative, with the following minimum 
qualifications: 

1. Five years of field experience on the same type of roofing system. 
2. Ten projects where role was a Company Field Advisor; include contact names and phone 

numbers for each project. 
3. Attendance at a roof specific instructional seminar within the last two years. 

B. Secure the services of the Company Field Advisor for a minimum of<0> days at a minimum of 
<0>hours per day to inspect the workmanship of the roofing system installer. 

C. Company Field Advisor Duties and Responsibilities: 

1. Become familiar with the Contract Documents and approved submittals prior to the pre-
roofing conference. 

2. Attend the pre-roofing conference and the beginning of the actual membrane installation 
for the purpose of: 

a. Rendering technical assistance to the Contractor regarding installation procedures 
of the system. 

b. Familiarizing the Director’s Representative with aspects of the system including 
inspection techniques. 

c. Answering questions that might arise. 

3. Attend each bi-weekly meeting. 
4. Be objective, unbiased and impartial in each inspection, recommendation, conversation, 

action and written report. 

a. Inspect and approve the existing substrate, flashing, blocking, and related materials 
as being acceptable for the installation of the roofing system. 

b. Ensure proper fastening patterns and fastener sizes of wood blocking, insulation, 
edge flashing, and related components. 

5. Immediately report non-compliant conditions, if any, to the Director’s Representative. 
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6. Provide to the Director’s Representative a written report, submitted prior to leaving the 
Project Site each day the Company Field Advisor is present.  Each daily written report shall 
contain at a minimum: 

a. Date of report and inspection. 
b. Weather conditions at the start, middle, and end of the workday. 
c. Work performed including Contractor activity, contractor crew size, supervisor’s 

name, area of activity, and progress and quality of the work as observed. 
d. Discussions with Contractor regarding work anomalies and resolution. 
e. Conditions that are not in compliance with the Contract documents. 

1) Continue documenting non-compliance issues in subsequent reports until the 
issue has been resolved.  Document resolution of non-compliance issues when 
resolved. 

7. Report to the Director’s Representative in writing failure or refusal of the Contractor to 
correct unacceptable practices called to the Contractor's attention. 

8. Confirm, after completion of the roofing work and based on the Company Field Advisor’s 
inspections and tests, that the Company Field Advisor has observed no applications 
procedures in conflict with the specifications other than those that may have been 
previously reported and corrected. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled 
with manufacturer's name, product brand name and type, date of manufacture, approval or listing 
agency markings, and directions for storing and mixing with other components. 

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location 
and within the temperature range required by roofing system manufacturer. Protect stored liquid 
material from direct sunlight. 

1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf 
life. 

C. Protect roof insulation materials from physical damage and from deterioration by sunlight, 
moisture, soiling, and other sources. Store in a dry location. Comply with insulation 
manufacturer's written instructions for handling, storing, and protecting during installation. 

D. Handle and store roofing materials, and place equipment in a manner to avoid permanent 
deflection of deck. 

1.9 FIELD CONDITIONS 

A. Do not execute the Work of this Section unless the Director’s Representative is present, unless 
otherwise directed in writing. 

B. Do not execute the Work of this Section unless the substrate is dry and free of dirt and debris. 
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C. Moisture Protection: 

1. Cover, seal or otherwise protect the roof and flashings so that water cannot accumulate or 
flow under completed portions.  When and where necessary to accomplish this, provide 
temporary water cut-offs in accordance with the membrane manufacturer’s written 
specifications. 

2. Limit the removal of existing materials to areas that can be completely re-roofed or 
temporarily protected within the same day. At the discretion of the Director’s 
Representative, a watertight built-up vapor barrier may be acceptable temporary protection 
for a maximum of 48 hours. 

D. Do not smoke or use open flames near volatile materials. 

E. Weather Limitations: Proceed with installation only when existing and forecasted weather 
conditions permit roofing system to be installed according to manufacturer's written instructions 
and warranty requirements. 

1.10 WARRANTY 

A. Warranty Extension:  The one year period required by Paragraph 9.8 of the General Conditions 
is extended to 2 years for the Work of this Section.  Refer to Supplementary Conditions. 

B. Manufacturer’s Warranty:  In addition to the two year period specified above, furnish the 
membrane manufacturer’s printed 20 year warranty for the Work of this Section.  The warranty 
shall include but not be limited to, repair of leakage caused by defects in materials or 
workmanship.  The monetary value of the warranty shall be at least equal to the original cost of 
the installation. 

C. Manufacturer’s Warranty:  In addition to the 2 year period specified above, furnish the membrane 
manufacturer’s printed [20] Year Full System Warranty for [60 mil] membrane, covering 
workmanship, materials, and wind related damage, for the Work of this Section. 

1. The warranty shall include, but not be limited to, repair of leakage and the repair and/or 
replacement of the roofing system as necessary to correct defects or damage caused by; 
materials, workmanship, or wind speeds less than 72 MPH. 

a. Materials shall include the membrane, insulation, fasteners, adhesives and tapes, 
flashing originally provided by the manufacturer, and all accessory products. 

b. Repair and/or replacement of the roofing system shall include the replacement of 
wet insulation.  For the purpose of this specification, insulation will be considered 
wet if either of the following exists: 

1) Free water is visible when the insulation is compressed. 
2) No free water is visible when the insulation is compressed, but the insulation 

is damp to the touch over a large enough area, as determined by the Director’s 
Representative, to jeopardize the integrity of the roof system and any of its 
components, or to significantly lower the specified R value of the insulation. 
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PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. General Performance: Installed roofing system and base flashings shall withstand specified uplift 
pressures, thermally induced movement, and exposure to weather without failure due to defective 
manufacture, fabrication, installation, or other defects in construction. Roofing and flashings shall 
remain watertight. 

1. Accelerated Weathering: Roof membrane shall withstand 2000 hours of exposure when 
tested according to ASTM G152, ASTM G154, or ASTM G155. 

2. Impact Resistance: Roof membrane shall resist impact damage when tested according to 
ASTM D3746, ASTM D4272, or the Resistance to Foot Traffic Test in FM 
Approvals 4470. 

B. Material Compatibility: Roofing materials shall be compatible with one another and adjacent 
materials under conditions of service and application required, as demonstrated by roof membrane 
manufacturer based on testing and field experience. 

C. Wind Uplift Resistance: Design roofing system to resist the following wind uplift pressures when 
tested according to FM Approvals 4474, UL 580, or UL 1897: 

1. Zone 1 (Roof Area Field): <Insert lbf/sq. ft. >. 
2. Zone 2 (Roof Area Perimeter): <Insert lbf/sq. ft. >. 

a. Location: From roof edge to <Insert dimension> inside roof edge. 

3. Zone 3 (Roof Area Corners): <Insert lbf/sq. ft. >. 

a. Location: <Insert dimension> in each direction from building corner. 

D. FM Approvals' RoofNav Listing: Roof membrane, base flashings, and component materials shall 
comply with requirements in FM Approvals 4450 or FM Approvals 4470 as part of a roofing 
system, and shall be listed in FM Approvals' RoofNav for Class 1 or noncombustible 
construction, as applicable. Identify materials with FM Approvals Certification markings. 

1. Fire/Windstorm Classification:  Class 1A-90 [Class 1A-120]. 

2. Hail-Resistance Rating: FM Global Property Loss Prevention Data Sheet 1-34 [MH] [SH] 
[VSH]. 

E. ENERGY STAR Listing: Roofing system shall be listed on the DOE's ENERGY STAR "Roof 
Products Qualified Product List" for [low] [steep]-slope roof products. 

F. Energy Performance: Roofing system shall have an initial solar reflectance of not less than [0.70] 
<Insert value> and an emissivity of not less than [0.75] <Insert value> when tested according 
to CRRC-1. 
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G. Exterior Fire-Test Exposure: ASTM E108 or UL 790, Class A; for application and roof slopes 
indicated; testing by a qualified testing agency. Identify products with appropriate markings of 
applicable testing agency. 

H. Fire-Resistance Ratings: Comply with fire-resistance-rated assembly designs indicated. Identify 
products with appropriate markings of applicable testing agency. 

2.2 SYSTEM DESCRIPTION 

A. Type A: 

1. Adhered EPDM System:  EPDM fully adhered to coverboard with bonding adhesive, and 
the insulation and/or substrate board bonded together and to the substrate with hot steep 
asphalt. 

B. Type B: 

1. Adhered EPDM System:  EPDM fully adhered to bonding adhesive, and the insulation 
and/or substrate board bonded together and to the substrate with adhesive. 

C. Type C: 

1. Adhered EPDM System:  EPDM fully adhered coverboard with bonding adhesive, and the 
insulation and/or substrate board mechanically attached to the structural deck. 

D. Ballasted System:  Loose-laid rigid insulation, EPDM sheet membrane, ballast substrate, and 
ballast. 

2.3 ETHYLENE-PROPYLENE-DIENE-TERPOLYMER (EPDM) ROOFING 

A. EPDM Sheet: ASTM D4637, Type I, nonreinforced, EPDM sheet with factory-applied seam 
tape. 

1. Products: Subject to compliance with requirements, provide one of the following: 

a. Carlisle SynTec Incorporated; [Sure-Seal EPDM.] 

b. Firestone Building Products; [RubberGard EPDM.] 
c. [GenFlex Roofing Systems; GenFlex Fully Adhered Roofing System. ] 
D. Johns Manville; a Berkshire Hathaway Company; JM EPDM NR. Versico Roofing 

Systems; VersiGard Fully Adhered Roofing System.  
f. Approved equivalent. 

2. Thickness: [60 mils] 
3. Exposed Face Color: [Black] 
4. Source Limitations: Obtain components for roofing system from roof membrane 

manufacturer or manufacturers approved by roof membrane manufacturer. 
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2.4 AUXILIARY ROOFING MATERIALS 

A. General: Auxiliary materials recommended by roofing system manufacturer for intended use and 
compatible with other roofing components. 

1. Adhesive and Sealants: Comply with VOC limits of authorities having jurisdiction. 

B. Sheet Flashing: 60-mil-thick EPDM, partially cured or cured, according to application. 

C. Protection Sheet: Epichlorohydrin or neoprene nonreinforced flexible sheet, 55 to 60 mils thick, 
recommended by EPDM manufacturer for resistance to hydrocarbons, non-aromatic solvents, 
grease, and oil. 

D. Slip Sheet: ASTM D2178, Type IV; glass fiber; asphalt-impregnated felt. 

E. Slip Sheet: Manufacturer's standard, of thickness required for application. 

F. Vented Base Sheet: ASTM D4897, Type II; nonperforated, asphalt-impregnated fiberglass 
reinforced, with mineral granular patterned surfacing on bottom surface. 

G. Prefabricated Pipe Flashings: As recommended by roof membrane manufacturer. 

H. Expansion Joint Tube:  Compressible neoprene or polyethylene tube, twice the diameter of the 
width of the expansion joint 

I. Roof Vents: As recommended by roof membrane manufacturer. 

1. Size: Not less than 4-inch diameter. 

J. Bonding Adhesive: Manufacturer's standard. 

K. Seaming Material:  Manufacturer's standard, synthetic-rubber polymer primer and 6-inch- wide 
minimum, butyl splice tape with release film. 

L. Lap Sealant: Manufacturer's standard, single-component sealant, colored to match membrane 
roofing. 

M. Sealant:  One-part, low modulus, silicone sealant:   

1. Products: Subject to compliance with requirements, provide one of the following: 

a. Dowsil; 790 Silicone Building Sealant.  
b. GE Silicones; SCS2000 Silpruf Sealant.  
c. Pecora Corp.; 864NST Silicone Sealant. 
d. Tremco;  
e. Approved equivalent. 

N. Water Cutoff Mastic: Manufacturer's standard butyl mastic sealant. 

O. Metal Termination Bars: Manufacturer's standard, predrilled stainless steel or aluminum bars, 
approximately 1 by 1/8 inch thick; with anchors. 
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P. Ballast Retaining Bar: Perimeter securement system consisting of a slotted extruded-aluminum 
retention bar with an integrated compression fastening strip. 

1. Fasteners: 1-1/2-inch stainless steel fasteners with neoprene washers. 

Q. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-
resistance provisions in FM Approvals 4470, designed for fastening components to substrate, and 
acceptable to roofing system manufacturer. 

1. Wood Decks:  hardened, self-tapping, anti-backout, Phillips pan head screws with round, 
square or hexagonal steel stress plates.  Plate size as recommended by the manufacturer. 

a. Minimum penetration 1-inch, minimum pull out resistance from deck 360 pounds 
unless specified otherwise by the membrane manufacturer. 

2. Steel Decks:  hardened, self-tapping, anti-backout, Phillips pan head screws with round, 
square or hexagonal steel stress plates.  Plate size as recommended by the membrane 
manufacturer. 

a. Minimum penetration 1-inch, minimum pull out resistance from deck 400 pounds 
unless specified otherwise by the membrane manufacturer. 

3. Concrete Decks:  hardened, anti-backout, Phillips pan head screws with round, square or 
hexagonal steel stress plates; or hammer driven spikes with deformed shanks and round, 
square, or hexagonal steel stress plates.  Plate size as recommended by the membrane 
manufacturer. 

a. Minimum penetration 1-inch, minimum pull out resistance from deck 400 pounds 
unless specified otherwise by the membrane manufacturer. 

4. Structural Wood Fiber Decks/Gypsum Decks/Lightweight Concrete Decks:  non-metallic, 
anti-backout, reinforced polymer auger fastener with round, square or hexagonal steel 
stress plates or a metal fastener specifically designed for light weight decks. 

a. Penetration Into Deck:  Minimum 1-1/2 inches. 
b. Structural Wood Fiber Decks:  Minimum pullout resistance 300 pounds. 
c. Gypsum Decks:  Minimum pullout resistance 350 pounds. 
d. Lightweight Concrete Decks:  Minimum pullout resistance 350 pounds. 

R. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings, 
molded pipe boot flashings, preformed inside and outside corner sheet flashings, reinforced 
EPDM securement strips, T-joint covers, in-seam sealants, termination reglets, cover strips, and 
other accessories. 

1. Provide white flashing accessories for white EPDM membrane roofing. 

S. Liquid Coating: Product specifically formulated for coating EPDM membrane roofing, as 
follows: 

1. Type: Acrylic emulsion complying with ASTM D6083. 
2. Color:  White. 
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T. Retro-Fit Roof Drains: Metal roof drains designed specifically for installation into an existing 
roof drain and conductor pipe.  The drain shall be formed with an expandable drop tube or with 
an expandable rubber boot to form a watertight seal between the drop tube and the existing 
conductor pipe.  The drain shall also have a large flashing flange, clamping ring and an aluminum 
strainer. 

1. Products: Subject to compliance with requirements, provide one of the following: 

a. Marathon Roofing Products, Inc.; Coppertight Roof Drain.  
b. OMG Inc.; RAC Insert Drain System.  
c. Portals Plus, Inc.; Portals Plus Reroof Drain. 
d. Membrane manufacturer’s standard insert drain. 
e. Approved equivalent. 

U. Roof Drain Membrane Clamping Collar:  Universal cast iron membrane clamping collar and 
mounting hardware. 

1. Products: Subject to compliance with requirements, provide one of the following: 

a. Jay R. Smith Mfg. Co.; Universal Membrane Clamping Collar Model No. 1002.  
b. Marathon Roofing Products Inc.; Universal clamping ring. 
c. Approved equivalent. 

V. Pitch Pocket Filler Material: 

1. Mortar:  ASTM C 270, Type S. 
2. Elastomeric Cement:  Non-sag, cold applied, trowel grade, single component rubber 

elastomer with minimum elongation of 400 percent, supplied by the membrane 
manufacturer to satisfy warranty requirements. 

2.5 SUBSTRATE BOARDS 

A. Substrate Board: ASTM C1177, glass-mat, water-resistant gypsum board or ASTM C1278, fiber-
reinforced gypsum board. 

1. Products: Subject to compliance with requirements, provide one of the following: 

a. Georgia-Pacific Gypsum LLC; Dens Deck. 
b. USG Corporation; Securock Glass-Fiber Roof Board. 
c. Approved equivalent. 

2. Thickness:  [1/2 inch] 
3. Surface Finish: [Factory primed] 

B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-
resistance provisions in FM Approvals 4470, designed for fastening substrate panel to roof deck. 

http://www.specagent.com/Lookup?ulid=5110
http://www.specagent.com/Lookup?uid=123457146858
http://www.specagent.com/Lookup?uid=123457146862
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2.6 VAPOR RETARDER 

A. Vapor retarder to have a minimum perm rating of 0.05 per ASTM E96. Vapor retarder must be 
acceptable as a temporary roof and have a minimum 90 day exposure rating. 

B. Materials For Repair Of Existing Vapor Retarder: 

1. Primer:  Quick drying asphalt primer; ASTM D 41. 
2. Asphalt Fiberglass Base Sheet:  Nonporous asphalt coated glass fiber base sheet:  ASTM 

4601, Type IV. 
3. Plastic Roof Cement:  Non-asbestos bearing, fibrous, flashing grade; ASTM D 4586. 
4. Bitumen:  Steep asphalt; ASTM D 312, Type III. 

a. Interply Adhesive:  Membrane manufacturer’s cold process solvent based modified 
adhesive. 

b. Asphalt content:  42 percent ASTM D 4479. 
c. Density:  8 lbs./gal ASTM D 1475. 
d. Asbestos content:  None. 

C. Laminated Sheet: Two-layer, fire-retardant polyethylene laminate, reinforced with cord grid. 

1. Products: Subject to compliance with requirements, provide one of the following: 

a. Owens Corning; Permstop Vapor Retarder and Permstop Adhesive.  
b. St. Regis, Sisalkraft Division;  Vaporstop 398 and Pyro-Kure Adhesive.  
c. Approved equivalent. 

2. Flame-Spread Index: Not more than 5 when tested in accordance with ASTM E84. 
3. Smoke-Developed Index: Not more than 35 when tested in accordance with ASTM E84. 
4. Tape: Pressure-sensitive tape of type recommended by vapor retarder manufacturer for 

sealing joints and penetrations in vapor retarder. 

D. Self-Adhering-Sheet Vapor Retarder: ASTM D1970, polyethylene film laminated to layer of 
rubberized asphalt adhesive, minimum 40-mil-total thickness; maximum permeance rating of 0.1 
perm; cold applied, with slip-resisting surface and release paper backing. Provide primer when 
recommended by vapor retarder manufacturer. 

E. Glass-Fiber Felts: ASTM D2178, Type IV, asphalt impregnated. 

F. Asphalt Fiberglass Base Sheet:  Nonporous asphalt coated glass fiber base sheet:  ASTM 4601, 
Type IV. 

2.7 ROOF INSULATION 

A. General: Preformed roof insulation boards manufactured or approved by EPDM roof membrane 
manufacturer, approved for use in FM Approvals' RoofNav-listed roof assemblies. 

B. Extruded-Polystyrene Board Insulation: ASTM C578, Type IV, 1.45-lb/cu. ft. minimum density, 
25-psi minimum compressive strength square/butt edged. 
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1. Products: Subject to compliance with requirements, provide one of the following: 

a. DuPont; Styrofoam Brand Deckmate Plus.   
b. Owens Corning; Foamular 400. 
c. Approved equivalent. 

2. Thermal Resistance: R-value of 5.0 per inch. 
3. Size: [48 by 48 inches] [48 by 96 inches]. 
4. Thickness: as required to achieve R-value of roof/ceiling assembly.  

C. Molded (Expanded) Polystyrene Board Insulation: ASTM C578, Type II, 1.35-lb/cu. ft. 
minimum density, 15-psi minimum compressive strength, square edge. 

1. Thermal Resistance: R-value of 4.25 per inch. 
2. Size: [48 by 48 inches] [48 by 96 inches]. 
3. Thickness: as required to achieve R-value of roof/ceiling assembly. 

D. Composite Molded (Expanded) Polystyrene Board Insulation: ASTM C578, Type II, 1.35-lb/cu. 
ft. minimum density, with factory-applied facings, as follows: 

1. Thermal Resistance: R-value of 4.25 per inch.  
2. Facer: ASTM C728, Perlite mineral board insulation. 3/4-inch thick, thermal value R-

2.08/inch.  
3. Size: [48 by 48 inches] [48 by 96 inches]. 
4. Thickness:  as required to achieve R-value of roof/ceiling assembly. 

E. Polyisocyanurate Board Insulation: ASTM C1289, Type II, Class 1, Grade 2, felt or glass-fiber 
mat facer on both major surfaces. 

1. Compressive Strength:  20 psi. 
2. Size: [48 by 48 inches] [48 by 96 inches]. 
3. Thickness: as required to achieve R-value for roof/ceiling assembly.  

F. Tapered Insulation: Provide factory-tapered insulation boards. 

1. Material:  Match roof insulation. 
2. Minimum Thickness: 1/4 inch. 
3. Slope: 

a. Roof Field:  1/4 inch per foot unless otherwise indicated on Drawings. 
b. Saddles and Crickets:  1/2 inch per foot unless otherwise indicated on Drawings. 

2.8 INSULATION ACCESSORIES 

A. General: Roof insulation accessories recommended by insulation manufacturer for intended use 
and compatibility with other roofing system components. 

B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-
resistance provisions in FM Approvals 4470, designed for fastening roof insulation[ and cover 
boards] to substrate, and acceptable to roofing system manufacturer. 
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C. Insulation Adhesive: Insulation manufacturer's recommended adhesive formulated to attach roof 
insulation to substrate or to another insulation layer as follows: 

1. Modified asphaltic, asbestos-free, cold-applied adhesive. 
2. Bead-applied, low-rise, one-component or multicomponent urethane adhesive. 
3. Full-spread, spray-applied, low-rise, two-component urethane adhesive. 

D. Cover Board: ASTM C1177, glass-mat, water-resistant gypsum substrate, or ASTM C1278, 
fiber-reinforced gypsum board. 

1. Products: Subject to compliance with requirements, provide one of the following: 

a. Georgia-Pacific Gypsum LLC; Dens Deck. 
b. USG Corporation; Securock Glass Mat Roof Board. 
c. Approved equivalent. 

2. Thickness: [1/4 inch]. 
3. Surface Finish: [Factory primed]. 

E. Protection Mat: Woven or nonwoven polypropylene, polyolefin, or polyester fabric; water 
permeable and resistant to UV degradation; type and weight as recommended by roofing system 
manufacturer for application. 

1. Products: Subject to compliance with requirements, provide one of the following: 

a. Carlisle SynTec Incorporated.  
b. Sure-Seal HP Protective Mat. 
c. Approved equivalent. 

2.9 ASPHALT MATERIALS 

A. Roofing Asphalt:  ASTM D312, Type III. 

B. Asphalt Primer: ASTM D41. 

2.10 BALLAST 

A. Aggregate Ballast:  Smooth, washed, riverbed gravel or other acceptable smooth-faced stone that 
withstands weather exposure without significant deterioration and does not contribute to 
membrane degradation, of the following size, to ASTM C 136: 

1. 50% must be retained by 3/4-inch screen. 
2. 95% must be retained by 1/2-inch screen. 
3. 98% must be retained by 1/4-inch screen. 
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2.11 WALKWAYS 

A. Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured 
walkway pads, approximately 3/16 inch thick and acceptable to roofing system manufacturer. 

1. Size: Approximately 30 by 30 inch with factory rounded corners.  
2. Color: Contrasting with roof membrane. 

B. Walkway Roof Pavers: Heavyweight, hydraulically pressed concrete units, square edged, factory 
cast for use as roof pavers; absorption not greater than 5 percent, ASTM C140; no breakage and 
maximum 1 percent mass loss when tested for freeze-thaw resistance, ASTM C67; and as 
follows: 

1. Size:  24 by 24 inches by 2-inches thick. Manufacture pavers to dimensional tolerances of 
plus or minus 1/16 inch in length, height, and thickness. 

2. Compressive Strength: 3500psi minimum. 
3. Textures: non-slip, broomed finish.  

2.12 MISCELLANEOUS MATERIAL 

A. Grease Guards:  Grease containment system consisting of an extruded anodized aluminum frame 
and 3-inch thick, 3 layer absorbent filter, deflection cap flanges, and miscellaneous accessories, 
sized 48 inches larger than the exhaust curb; 

1. Product: Subject to compliance with requirements, provide one of the following: 

a. Facilitec USA.  
b. Grease Guard. 
c. Approved equivalent.  

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements and other conditions affecting performance of the Work. 

1. Verify that roof openings and penetrations are in place, curbs are set and braced, and roof-
drain bodies are securely clamped in place. 

2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at 
penetrations and terminations and that nailers match thicknesses of insulation. 

3. Verify that surface plane flatness and fastening of steel roof deck complies with 
requirements in Section 053100 "Steel Decking." 

4. Verify that minimum concrete drying period recommended by roofing system 
manufacturer has passed. 

5. Verify that concrete substrate is visibly dry and free of moisture, and that minimum 
concrete internal relative humidity is not more than [75] <Insert number> percent, or as 
recommended by roofing system manufacturer when tested according to ASTM F2170. 
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a. Test Frequency: One test probe per each [1000 sq. ft.] <Insert area>, or portion 
thereof, of roof deck, with not less than three test probes. 

b. Submit test reports within 24 hours of performing tests. 

6. Verify that concrete-curing compounds that will impair adhesion of roofing components to 
roof deck have been removed. 

7. Verify that joints in precast concrete roof decks have been grouted flush with top of 
concrete. 

8. Verify that minimum curing period recommended by roof system manufacturer for 
lightweight insulating concrete roof decks has passed. 

9. Verify any damaged sections of cementitious wood-fiber decks have been repaired or 
replaced. 

10. Verify adjacent cementitious wood-fiber panels are vertically aligned to within 1/8 inch at 
top surface. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing system 
installation according to roofing system manufacturer's written instructions. Remove sharp 
projections. 

B. Prevent materials from entering and clogging roof drains and conductors and from spilling or 
migrating onto surfaces of other construction. Remove roof-drain plugs when no work is taking 
place or when rain is forecast. 

C. Perform fastener-pullout tests according to roof system manufacturer's written instructions and as 
identified in Part 2.  

1. Submit test result within 24 hours of performing tests. 

D. Testing Pull Out Resistance of Fasteners:  Before commencing with the roofing work, in the 
presence of the Director’s Representative, conduct fastener pull out tests to determine if the pull 
out values meet the requirements of the Contract Documents and the membrane manufacturer. 

1. Conduct the tests at representative locations and/or where selected by the Director’s 
Representative as follows: 

a. Up to 5,000 square feet:  3 tests. 
b. 5,000 to 10,000 square feet:  6 tests. 
c. 10,000 to 50,000 square feet:  10 tests. 
d. 50,000 to 100,000 square feet:  20 tests. 

2. Patch holes at the test locations. 
3. Do not proceed with the roofing work if the pull out resistance of the fasteners is less than 

specified in this Section. 

E. Install sound-absorbing insulation strips according to acoustical roof deck manufacturer's written 
instructions. 
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F. Patching Existing Vapor Retarder:  Remove loose and/or deteriorated portions of the existing 
vapor retarder.  Patch defective areas with fiberglass felt embedded in and coated with plastic 
roof cement.  Extend the patch a min of 6 inches beyond the defect on all sides. 

G. Preparing Existing Roof Membrane: 

1. Gravel Surfaced Roofs:  Remove loose aggregate surfacing, dirt, debris and surface 
moisture by power sweeping and vacuuming.  Only firmly bonded gravel may be left in 
place.  Remove high spots of the gravel to produce a reasonably level and smooth surface. 

2. Smooth Surface Roofs:  Remove dirt, debris, and surface moisture. 
3. Cut open blisters so they lay flat.  Where blisters will not lay flat, cut off raised or loose 

portions. 
4. Where shown and directed cut open the existing roofing membrane and remove wet 

insulation.  Fill the void left by the removals, with insulation to match the existing 
thickness. 

a. If roofing system is not installed the same day, patch all defective areas with 2 plies 
of fiberglass felt embedded in and coated with plastic roof cement.  Extend the patch 
a minimum of 6 inches beyond the defect on all sides. 

3.3 INSTALLATION OF ROOFING, GENERAL 

A. Install roofing system according to roofing system manufacturer's written instructions, FM 
Approvals' RoofNav assembly requirements, and FM Global Property Loss Prevention Data 
Sheet 1-29. 

B. Complete terminations and base flashings and provide temporary seals to prevent water from 
entering completed sections of roofing system at end of workday or when rain is forecast. Remove 
and discard temporary seals before beginning work on adjoining roofing. 

C. Install roof membrane and auxiliary materials to tie into existing roofing to maintain 
weathertightness of transition[ and to not void warranty for existing roofing system]. 

D. Coordinate installation and transition of roofing system component serving as an air barrier with 
air barrier specified under [Section 072713 "Modified Bituminous Sheet Air Barriers."] 
[Section 072715 "Nonbituminous Self-Adhering Sheet Air Barriers."] [Section 072726 
"Fluid-Applied Membrane Air Barriers."] 

3.4 INSTALLATION OF SUBSTRATE BOARD 

A. Install substrate board with long joints in continuous straight lines, with end joints staggered not 
less than 24 inches in adjacent rows. 

1. At steel roof decks, install substrate board at right angle to flutes of deck. 

a. Locate end joints over crests of steel roof deck. 

2. Tightly butt substrate boards together. 
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3. Cut substrate board to fit tight around penetrations and projections, and to fit tight to 
intersecting sloping roof decks. 

4. Fasten substrate board to top flanges of steel deck according to recommendations in FM 
Approvals' RoofNav listed roof assembly requirements for specified Windstorm 
Resistance Classification and FM Global Property Loss Prevention Data Sheet 1-29 and as 
follows: 

a. Installing Hot Mopped Substrate Board: 

1) Install the substrate board over the deck with the long joints running in a 
continuous straight line with end joints staggered.  Butt edges snugly so there 
are no gaps between the boards. 

2) Set each board in a full hot mopping of Type III asphalt applied at the rate of 
30 pounds per square.  Press each board into the hot bitumen to a firm and 
uniform bearing. 

b. Installing Substrate Board With Adhesive: 

1) Clean dust and debris off of existing metal deck to ensure proper adhesive 
attachment.  Install the substrate board over the deck with the long joints 
running in a continuous straight line with end joints staggered.  Butt edges 
and ends snugly so there are no gaps between the boards. 

2) Set each board in serpentine ribbons of the adhesive applied at the 
manufacturer’s recommended rate, but no less than 6 inches on center.  Apply 
boards in accordance with manufacturer’s recommendations. 

c. Installing Mechanically Fastened Substrate Board: 

1) Install the substrate board over the deck with the long joints running in a 
continuous straight line with end joints staggered.  Butt edges and ends snugly 
so there are no gaps between the boards. 

2) Check each fastener to insure that it is securely anchored to the deck, 
penetrating the top flute only.  Do not allow the fastener to damage the 
substrate board.  Remove loose or defective fasteners. 

5. Loosely lay substrate board over roof deck. 

3.5 INSTALLATION OF VAPOR RETARDER 

A. Laminate Sheet: Loosely lay laminate-sheet vapor retarder in a single layer over area to receive 
vapor retarder, side and end lapping each sheet a minimum of 2 and 6 inches, respectively. 

1. Extend vertically up parapet walls and projections to a minimum height equal to height of 
insulation and cover board. 

2. Continuously seal side and end laps with tape. 

B. Self-Adhering-Sheet Vapor Retarder: Prime substrate if required by manufacturer. Install self-
adhering-sheet vapor retarder over area to receive vapor retarder, side and end lapping each sheet 
a minimum of 3-1/2 and 6 inches, respectively. 
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1. Extend vertically up parapet walls and projections to a minimum height equal to height of 
insulation and cover board. 

2. Seal laps by rolling. 

C. Built-Up Vapor Retarder: Install two glass-fiber felt plies lapping each felt 19 inches over 
preceding felt. 

1. Extend vertically up parapet walls and projections to a minimum height equal to height of 
insulation and cover board. 

2. Embed each felt in a solid mopping of hot roofing asphalt. 
3. Glaze coat completed surface with hot roofing asphalt. 
4. Apply hot roofing asphalt within plus or minus 25 deg F of equiviscous temperature. 

D. Completely seal vapor retarder at terminations, obstructions, and penetrations to prevent air 
movement into roofing system. 

3.6 INSTALLATION OF INSULATION 

A. Coordinate installing roofing system components so insulation is not exposed to precipitation or 
left exposed at end of workday. 

B. Comply with roofing system and insulation manufacturer's written instructions for installing roof 
insulation. 

C. Installation Over Metal Decking: 

1. Install base layer of insulation with [joints staggered not less than 24 inches in adjacent 
rows] [end joints staggered not less than 12 inches in adjacent rows] [ and with long 
joints continuous at right angle to flutes of decking]. 

a. Locate end joints over crests of decking. 
b. Where installing composite and noncomposite insulation in two or more layers, 

install noncomposite board insulation for bottom layer and intermediate layers, if 
applicable, and install composite board insulation for top layer. 

c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to 
intersecting sloping roof decks. 

d. Make joints between adjacent insulation boards not more than 1/4 inch in width. 
e. At internal roof drains, slope insulation to create a square drain sump with each side 

equal to the diameter of the drain bowl plus 24 inches. 

1) Trim insulation so that water flow is unrestricted. 

f. Fill gaps exceeding 1/4 inch with insulation. 
g. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 
h. Loosely lay base layer of insulation units over substrate. 
i. Mechanically attach base layer of insulation[ and substrate board] using mechanical 

fasteners specifically designed and sized for fastening specified board-type roof 
insulation to metal decks. 
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1) Fasten insulation according to requirements in FM Approvals' RoofNav for 
specified Windstorm Resistance Classification. 

2. Install upper layers of insulation[ and tapered insulation] with joints of each layer offset 
not less than 12 inches from previous layer of insulation. 

a. Staggered end joints within each layer not less than 24 inches in adjacent rows. 
b. Install with long joints continuous and with end joints staggered not less than 12 

inches in adjacent rows. 
c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to 

intersecting sloping roof decks. 
d. Make joints between adjacent insulation boards not more than 1/4 inch in width. 
e. At internal roof drains, slope insulation to create a square drain sump with each side 

equal to the diameter of the drain bowl plus 24 inches. 
f. Trim insulation so that water flow is unrestricted. 
g. Fill gaps exceeding 1/4 inch with insulation. 
h. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 
i. Loosely lay each layer of insulation units over substrate. 
j. Adhere each layer of insulation to substrate using adhesive according to FM 

Approvals' RoofNav listed roof assembly requirements for specified Windstorm 
Resistance Classification and FM Global Property Loss Prevention Data Sheet 1-29, 
as follows: 

1) Set each layer of insulation in a solid mopping of hot roofing asphalt, applied 
within plus or minus 25 deg F of equiviscous temperature. 

2) Set each layer of insulation in ribbons of bead-applied insulation adhesive, 
firmly pressing and maintaining insulation in place. 

3) Set each layer of insulation in a uniform coverage of full-spread insulation 
adhesive, firmly pressing and maintaining insulation in place. 

D. Installation Over [Wood] [Wood Panel] Decking: 

1. Mechanically fasten slip sheet to roof deck using mechanical fasteners specifically 
designed and sized for fastening slip sheet to [wood] [wood panel] decks. 

a. Fasten slip sheet to resist specified uplift pressure at corners, perimeter, and field of 
roof. 

2. Install base layer of insulation with [joints staggered not less than 24 inches in adjacent 
rows] [end joints staggered not less than 12 inches in adjacent rows]. 

a. Trim insulation neatly to fit around penetrations and projections, and to fit tight to 
intersecting sloping roof decks. 

b. Make joints between adjacent insulation boards not more than 1/4 inch in width. 
c. At internal roof drains, slope insulation to create a square drain sump with each side 

equal to the diameter of the drain bowl plus 24 inches. 

1) Trim insulation so that water flow is unrestricted. 

d. Fill gaps exceeding 1/4 inch with insulation. 
e. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 
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f. Loosely lay base layer of insulation units over substrate. 
g. Mechanically attach base layer of insulation[ and substrate board] using mechanical 

fasteners specifically designed and sized for fastening specified board-type roof 
insulation to [wood] [wood panel] decks. 

1) Fasten insulation to resist specified uplift pressure at corners, perimeter, and 
field of roof. 

3. Install upper layers of insulation[ and tapered insulation] with joints of each layer offset 
not less than 12 inches from previous layer of insulation. 

a. Staggered end joints within each layer not less than 24 inches in adjacent rows. 
b. Install with long joints continuous and with end joints staggered not less than 12 

inches in adjacent rows. 
c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to 

intersecting sloping roof decks. 
d. Make joints between adjacent insulation boards not more than 1/4 inch in width. 
e. At internal roof drains, slope insulation to create a square drain sump with each side 

equal to the diameter of the drain bowl plus 24 inches. 

1) Trim insulation so that water flow is unrestricted. 

f. Fill gaps exceeding 1/4 inch with insulation. 
g. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 
h. Loosely lay each layer of insulation units over substrate. 
i. Adhere each layer of insulation to substrate using adhesive according to FM Global 

Property Loss Prevention Data Sheet 1-29, as follows: 

1) Set each layer of insulation in a solid mopping of hot roofing asphalt, applied 
within plus or minus 25 deg F of equiviscous temperature. 

2) Set each layer of insulation in ribbons of bead-applied insulation adhesive, 
firmly pressing and maintaining insulation in place. 

3) Set each layer of insulation in a uniform coverage of full-spread insulation 
adhesive, firmly pressing and maintaining insulation in place. 

E. Installation Over Concrete Decks: 

1. Install base layer of insulation with [joints staggered not less than 24 inches in adjacent 
rows] [end joints staggered not less than 12 inches in adjacent rows]. 

a. Trim insulation neatly to fit around penetrations and projections, and to fit tight to 
intersecting sloping roof decks. 

b. Make joints between adjacent insulation boards not more than 1/4 inch in width. 
c. At internal roof drains, slope insulation to create a square drain sump with each side 

equal to the diameter of the drain bowl plus 24 inches. 

1) Trim insulation so that water flow is unrestricted. 

d. Fill gaps exceeding 1/4 inch with insulation. 
e. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 
f. Loosely lay base layer of insulation units over substrate. 
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g. Adhere base layer of insulation to [concrete roof deck] [vapor retarder] according 
to FM Approvals' RoofNav listed roof assembly requirements for specified 
Windstorm Resistance Classification and FM Global Property Loss Prevention Data 
Sheet 1-29, as follows: 

1) Prime surface of concrete deck with asphalt primer at rate of 3/4 gal./100 sq. 
ft., and allow primer to dry. 

2) Set insulation in a solid mopping of hot roofing asphalt, applied within plus 
or minus 25 deg F of equiviscous temperature. 

3) Set insulation in ribbons of bead-applied insulation adhesive, firmly pressing 
and maintaining insulation in place. 

4) Set insulation in a uniform coverage of full-spread insulation adhesive, firmly 
pressing and maintaining insulation in place. 

2. Install upper layers of insulation[ and tapered insulation] with joints of each layer offset 
not less than 12 inches from previous layer of insulation. 

a. Staggered end joints within each layer not less than 24 inches in adjacent rows. 
b. Install with long joints continuous and with end joints staggered not less than 12 

inches in adjacent rows. 
c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to 

intersecting sloping roof decks. 
d. Make joints between adjacent insulation boards not more than 1/4 inch in width. 
e. At internal roof drains, slope insulation to create a square drain sump with each side 

equal to the diameter of the drain bowl plus 24 inches. 

1) Trim insulation so that water is unrestricted. 

f. Fill gaps exceeding 1/4 inch with insulation. 
g. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 
h. Loosely lay each layer of insulation units over substrate. 
i. Adhere each layer of insulation to substrate using adhesive according to FM 

Approvals' RoofNav listed roof assembly requirements for specified Windstorm 
Resistance Classification and FM Global Property Loss Prevention Data Sheet 1-29, 
as follows: 

1) Set each layer of insulation in a solid mopping of hot roofing asphalt, applied 
within plus or minus 25 deg F of equiviscous temperature. 

2) Set each layer of insulation in ribbons of bead-applied insulation adhesive, 
firmly pressing and maintaining insulation in place. 

3) Set each layer of insulation in a uniform coverage of full-spread insulation 
adhesive, firmly pressing and maintaining insulation in place. 

F. Installation Over Cementitious Wood-Fiber Decks: 

1. Mechanically fasten slip sheet to roof deck using mechanical fasteners specifically 
designed and sized for fastening slip sheet to cementitious wood-fiber decks. 

a. Fasten slip sheet to resist uplift pressure at corners, perimeter, and field of roof. 
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2. Install base layer of insulation with [joints staggered not less than 24 inches in adjacent 
rows] [end joints staggered not less than 12 inches in adjacent rows]. 

a. Trim insulation neatly to fit around penetrations and projections, and to fit tight to 
intersecting sloping roof decks. 

b. Make joints between adjacent insulation boards not more than 1/4 inch in width. 
c. At internal roof drains, slope insulation to create a square drain sump with each side 

equal to the diameter of the drain bowl plus 24 inches. 

1) Trim insulation so that water flow is unrestricted. 

d. Fill gaps exceeding 1/4 inch with insulation. 
e. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 
f. Loosely lay base layer of insulation units over substrate. 
g. Adhere base layer of insulation to slip sheet according to FM Global Property Loss 

Prevention Data Sheet 1-29, as follows: 

1) Set insulation in a solid mopping of hot roofing asphalt, applied within plus 
or minus 25 deg F of equiviscous temperature. 

2) Set insulation in ribbons of bead-applied insulation adhesive, firmly pressing 
and maintaining insulation in place. 

3) Set insulation in a uniform coverage of full-spread insulation adhesive, firmly 
pressing and maintaining insulation in place. 

3. Install upper layers of insulation[ and tapered insulation] with joints of each layer offset 
not less than 12 inches from previous layer of insulation. 

a. Staggered end joints within each layer not less than 24 inches in adjacent rows. 
b. Install with long joints continuous and with end joints staggered not less than 12 

inches in adjacent rows. 
c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to 

intersecting sloping roof decks. 
d. Make joints between adjacent insulation boards not more than 1/4 inch in width. 
e. At internal roof drains, slope insulation to create a square drain sump with each side 

equal to the diameter of the drain bowl plus 24 inches. 

1) Trim insulation so that water flow is unrestricted. 

f. Fill gaps exceeding 1/4 inch with insulation. 
g. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 
h. Loosely lay each layer of insulation units over substrate. 
i. Adhere each layer of insulation to substrate using adhesive according to FM Global 

Property Loss Prevention Data Sheet 1-29, as follows: 

1) Set each layer of insulation in a solid mopping of hot roofing asphalt, applied 
within plus or minus 25 deg F of equiviscous temperature. 

2) Set each layer of insulation in ribbons of bead-applied insulation adhesive, 
firmly pressing and maintaining insulation in place. 

3) Set each layer of insulation in a uniform coverage of full-spread insulation 
adhesive, firmly pressing and maintaining insulation in place. 
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G. Installation Over Lightweight Insulating Concrete Roof Decks: 

1. Mechanically fasten vented base sheet to lightweight insulating concrete, with vented side 
down, using mechanical fasteners specifically designed and sized for fastening to 
lightweight insulating concrete roof decks. 

a. Fasten vented base sheet according to requirements in FM Approvals' RoofNav for 
specified Windstorm Resistance Classification. 

2. Install base layer of insulation with [joints staggered not less than 24 inches in adjacent 
rows] [end joints staggered not less than 12 inches in adjacent rows]. 

a. Trim insulation neatly to fit around penetrations and projections, and to fit tight to 
intersecting sloping roof decks. 

b. Make joints between adjacent insulation boards not more than 1/4 inch in width. 
c. At internal roof drains, slope insulation to create a square drain sump with each side 

equal to the diameter of the drain bowl plus 24 inches. 

1) Trim insulation so that water flow is unrestricted. 

d. Fill gaps exceeding 1/4 inch with insulation. 
e. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 
f. Loosely lay base layer of insulation units over substrate. 
g. Adhere base layer of insulation to vented base sheet according to FM Approvals' 

RoofNav listed roof assembly requirements for specified Windstorm Resistance 
Classification and FM Global Property Loss Prevention Data Sheet 1-29, as follows: 

1) Set insulation in a solid mopping of hot roofing asphalt, applied within plus or 
minus 25 deg F of equiviscous temperature. 

2) Set insulation in ribbons of bead-applied insulation adhesive, firmly pressing 
and maintaining insulation in place. 

3) Set insulation in a uniform coverage of full-spread insulation adhesive, firmly 
pressing and maintaining insulation in place. 

3. Install upper layers of insulation[ and tapered insulation] with joints of each layer offset 
not less than 12 inches from previous layer of insulation. 

a. Staggered end joints within each layer not less than 24 inches in adjacent rows. 
b. Install with long joints continuous and with end joints staggered not less than 12 

inches in adjacent rows. 
c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to 

intersecting sloping roof decks. 
d. Make joints between adjacent insulation boards not more than 1/4 inch in width. 
e. At internal roof drains, slope insulation to create a square drain sump with each side 

equal to the diameter of the drain bowl plus 24 inches. 

1) Trim insulation so that water flow is unrestricted. 

f. Fill gaps exceeding 1/4 inch with insulation. 
g. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 
h. Loosely lay each layer of insulation units over substrate. 
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i. Adhere each layer of insulation to substrate using adhesive according to FM 
Approvals' RoofNav listed roof assembly requirements for specified Windstorm 
Resistance Classification and FM Global Property Loss Prevention Data Sheet 1-29, 
as follows: 

1) Set each layer of insulation in a solid mopping of hot roofing asphalt, applied 
within plus or minus 25 deg F of equiviscous temperature. 

2) Set each layer of insulation in ribbons of bead-applied insulation adhesive, 
firmly pressing and maintaining insulation in place. 

3) Set each layer of insulation in a uniform coverage of full-spread insulation 
adhesive, firmly pressing and maintaining insulation in place. 

3.7 INSTALLATION OF COVER BOARDS 

A. Install cover boards over insulation with long joints in continuous straight lines with end joints 
staggered between rows. Offset joints of insulation below a minimum of 6 inches in each 
direction. 

1. Trim cover board neatly to fit around penetrations and projections, and to fit tight to 
intersecting sloping roof decks. 

2. At internal roof drains, conform to slope of drain sump. 

a. Trim cover board so that water flow is unrestricted. 

3. Cut and fit cover board tight to nailers, projections, and penetrations. 
4. Loosely lay cover board over substrate. 
5. Adhere cover board to substrate using adhesive according to FM Approvals' RoofNav 

listed roof assembly requirements for specified Windstorm Resistance Classification and 
FM Global Property Loss Prevention Data Sheet 1-29, as follows: 

a. Set cover board in a solid mopping of hot roofing asphalt, applied within plus or 
minus 25 deg F of equiviscous temperature. 

b. Set cover board in ribbons of bead-applied insulation adhesive, firmly pressing and 
maintaining insulation in place. 

c. Set cover board in a uniform coverage of full-spread insulation adhesive, firmly 
pressing and maintaining insulation in place. 

B. Install slip sheet over cover board and immediately beneath roofing. 

3.8 INSTALLATION OF ADHERED ROOF MEMBRANE 

A. Adhere roof membrane over area to receive roofing according to roofing system manufacturer's 
written instructions. 

B. Unroll membrane roof membrane and allow to relax before installing. 

C. Start installation of roofing in presence of roofing system manufacturer's technical personnel[ and 
Director’s Representative's testing and inspection agency]. 
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D. Accurately align roof membrane, and maintain uniform side and end laps of minimum dimensions 
required by manufacturer. Stagger end laps. 

E. Bonding Adhesive: Apply to substrate and underside of roof membrane at rate required by 
manufacturer, and allow to partially dry before installing roof membrane. Do not apply to splice 
area of roof membrane. 

F. Hot Roofing Asphalt: Apply a solid mopping of hot roofing asphalt to substrate at temperature 
and rate required by manufacturer, and install fabric-backed roofing. Do not apply to splice area 
of roof membrane. 

G. In addition to adhering, mechanically fasten roof membrane securely at terminations, 
penetrations, and perimeters. 

H. Apply roof membrane with side laps shingled with slope of roof deck where possible. 

I. Adhesive Seam Installation: Clean both faces of splice areas, apply splicing cement. 

1. Firmly roll side and end laps of overlapping roof membrane to ensure a watertight seam 
installation. 

2. Apply lap sealant and seal exposed edges of roofing terminations. 
3. Apply a continuous bead of in-seam sealant before closing splice if required by roofing 

system manufacturer. 

J. Tape Seam Installation: Clean and prime both faces of splice areas, apply splice tape. 

1. Firmly roll side and end laps of overlapping roof membrane to ensure a watertight seam 
installation. 

2. Apply lap sealant and seal exposed edges of roofing terminations. 

K. Repair tears, voids, and lapped seams in roof membrane that do not comply with requirements. 

L. Spread sealant or mastic bed over deck-drain flange at roof drains, and securely seal roof 
membrane in place with clamping ring. 

M. Adhere protection sheet over roof membrane at locations indicated. 

3.9 INSTALLATION OF BALLASTED ROOF MEMBRANE 

A. Loosely lay roof membrane over area to receive roofing according to roofing system 
manufacturer's written instructions. 

B. Unroll roof membrane and allow to relax before installing. 

C. Start installation of roofing in presence of roofing system manufacturer's technical personnel[ and 
Director’s Representative's testing and inspection agency]. 

D. Accurately align roof membrane, without stretching, and maintain uniform side and end laps of 
minimum dimensions required by manufacturer. Stagger end laps. 
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E. Apply roof membrane with side laps shingled with slope of deck where possible. 

F. Adhesive Seam Installation: Clean both faces of splice areas, apply splicing cement. 

1. Firmly roll side and end laps of overlapping roof membrane to ensure a watertight seam 
installation. 

2. Apply lap sealant and seal exposed edges of roofing terminations. 
3. Apply a continuous bead of in-seam sealant before closing splice if required by roofing 

system manufacturer. 

G. Tape Seam Installation: Clean and prime both faces of splice areas, apply splice tape. 

1. Firmly roll side and end laps of overlapping roof membrane to ensure a watertight seam 
installation. 

2. Apply lap sealant and seal exposed edges of roofing terminations. 

H. Leave seams uncovered until inspected by [roofing system manufacturer] [testing agency]. 

I. Repair tears, voids, and lapped seams in roof membrane that do not comply with requirements. 

J. Spread sealant or mastic bed over deck-drain flange at roof drains, and securely seal roof 
membrane in place with clamping ring. 

K. Adhere protection sheet over roof membrane at locations indicated. 

L. Install protection mat over roof membrane, overlapping a minimum of 6 inches. Install an 
additional protection mat layer at projections, pipes, vents, and drains, overlapping a minimum 
of 12 inches. 

M. Aggregate Ballast: Apply uniformly over roof membrane at the rate required by roofing system 
manufacturer, but not less than the following, spreading with care to minimize possibility of 
damage to roofing system. Lay ballast as roof membrane is installed, leaving roof membrane 
ballasted at end of workday. 

1. Ballast Weight: Size 3 aggregate, <Insert weight>, at corners, <Insert weight> at 
perimeter, and <Insert weight>, elsewhere. 

3.10 INSTALLATION OF BASE FLASHING 

A. Install sheet flashings and preformed flashing accessories, and adhere to substrates according to 
roofing system manufacturer's written instructions. 

B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate, and allow 
to partially dry. Do not apply to seam area of flashing. 

C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet 
flashing. 
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D. Clean splice areas, apply splicing cement, and firmly roll side and end laps of overlapping sheets 
to ensure a watertight seam installation. Apply lap sealant and seal exposed edges of sheet flashing 
terminations. 

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through 
termination bars. 

3.11 INSTALLATION OF COATINGS 

A. Apply coatings to [roof membrane] [and] [base flashings] according to manufacturer's written 
recommendations, by spray, roller, or other suitable application method. 

3.12 INSTALLATION OF WALKWAYS 

A. Flexible Walkways: Install walkway products according to manufacturer's written instructions. 

1. Install flexible walkways at the following locations: 

a. Perimeter of each rooftop unit. 
b. Between each rooftop unit location, creating a continuous path connecting rooftop 

unit locations. 
c. Between each roof hatch and each rooftop unit location or path connecting rooftop 

unit locations. 
d. Top and bottom of each roof access ladder. 
e. Between each roof access ladder and each rooftop unit location or path connecting 

rooftop unit locations. 
f. Locations indicated on Drawings. 
g. As required by roof membrane manufacturer's warranty requirements. 

2. Provide 6-inch clearance between adjoining pads. 
3. Adhere walkway products to substrate with compatible adhesive according to roofing 

system manufacturer's written instructions. 

B. Roof-Paver Walkways: Install walkway roof pavers according to manufacturer's written 
instructions. 

1. Install roof paver walkways at the following locations: 

a. Perimeter of each rooftop unit. 
b. Between each rooftop unit location, creating a continuous path connecting rooftop 

unit locations. 
c. Between each roof hatch and each rooftop unit location or path connecting rooftop 

unit locations. 
d. Top and bottom of each roof access ladder. 
e. Between each roof access ladder and each rooftop unit location or path connecting 

rooftop unit locations. 
f. Locations indicated on Drawings. 
g. As required by roof membrane manufacturer's warranty requirements. 
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2. Provide 3 inches of space between adjacent roof pavers. 

3.13 FIELD QUALITY CONTROL 

A. Testing Agency: [City of Rome’s Representative will engage] a qualified testing agency to 
inspect substrate conditions, surface preparation, roof membrane application, sheet flashings, 
protection, and drainage components, and to furnish reports to Director’s Representative. 

B. [City of Rome’s Representative will engage a qualified testing agency to perform] the 
following tests: 

1. Flood Testing: Flood test each roofing area for leaks, according to recommendations in 
ASTM D5957, after completing roofing and flashing. Install temporary containment 
assemblies, plug or dam drains, and flood with potable water. 

a. Perform tests before overlying construction is placed. 
b. Flood to an average depth of [2-1/2 inches] <Insert depth> with a minimum depth 

of [1 inch] <Insert depth> and not exceeding a depth of [4 inches] <Insert depth>. 
Maintain 2 inches of clearance from top of base flashing. 

c. Flood each area for [24] hours. 
d. After flood testing, repair leaks, repeat flood tests, and make further repairs until 

roofing and flashing installations are watertight. 

1) Cost of retesting is Contractor's responsibility. 

e. Testing agency shall prepare survey report indicating locations initial leaks, if any, 
and final survey report. 

2. Infrared Thermography: Testing agency shall survey entire roof area using infrared color 
thermography according to ASTM C1153. 

a. Perform tests before overlying construction is placed. 
b. After infrared scan, locate specific areas of leaks by electrical 

capacitance/impedance testing or nuclear hydrogen detection tests. 
c. After testing, repair leaks, repeat tests, and make further repairs until roofing and 

flashing installations are watertight. 

1) Cost of retesting is Contractor's responsibility. 

d. Testing agency shall prepare survey report of initial scan indicating locations of 
entrapped moisture, if any. 

3. Electrical Capacitance/Impedance Testing: Testing agency shall survey entire roof area for 
entrapped water within roof assembly according to ASTM D7954. 

a. Perform tests before overlying construction is placed. 
b. After testing, repair leaks, repeat tests, and make further repairs until roofing and 

flashing installations are watertight. 

1) Cost of retesting is Contractor's responsibility. 
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c. Testing agency shall prepare survey report indicating locations of entrapped 
moisture, if any. 

4. Nuclear Hydrogen Detection Testing: Testing agency shall survey entire roof area for 
entrapped water within roof assembly according to ANSI/SPRI/RCI NT-1. 

a. Perform tests before overlying construction is placed. 
b. After testing, repair leaks, repeat tests, and make further repairs until roofing and 

flashing installations are watertight. 

1) Cost of retesting is Contractor's responsibility. 

c. Testing agency shall prepare survey report indicating locations of entrapped 
moisture, if any. 

5. Low-Voltage Electrical Conductance Testing: Testing agency shall survey entire roof area 
and flashings to locate discontinuity in the roof membrane using [an exposed metal 
electrical loop to create an electrical field tested with handheld probes] [or] [a 
scanning platform with integral perimeter electrical loops creating a complete 
electrical field]. 

a. Perform tests before overlying construction is placed. 
b. After testing, repair areas of discontinuities, repeat tests, and make further repairs 

until roofing and flashing installations are contiguous. 

1) Cost of retesting is Contractor's responsibility. 

c. Testing agency shall prepare survey report indicating locations of initial 
discontinuities, if any. 

6. High-Voltage Spark Testing: Testing agency shall survey entire [roof area,] [flashings,] 
[and] [parapet walls] to locate discontinuity in the roof membrane using an electrically 
charged metal "broom head." 

a. Perform tests before overlying construction is placed. 
b. After testing, repair areas of discontinuities, repeat tests, and make further repairs 

until roofing and flashing installations are contiguous. 

1) Cost of retesting is Contractor's responsibility. 

7. Testing agency shall prepare survey report indicating locations of initial discontinuities, if 
any. 

C. Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect 
roofing installation on completion, in presence of Director’s Representative, and to prepare 
inspection report. 

D. Repair or remove and replace components of roofing system where inspections indicate that they 
do not comply with specified requirements. 
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E. Additional testing and inspecting, at Contractor's expense, will be performed to determine if 
replaced or additional work complies with specified requirements. 

3.14 PROTECTING AND CLEANING 

A. Protect roofing system from damage and wear during remainder of construction period. When 
remaining construction does not affect or endanger roofing system, inspect roofing system for 
deterioration and damage, describing its nature and extent in a written report, with copies to 
Director’s Representative and Director’s Representative. 

B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair 
substrates, and repair or reinstall roofing system to a condition free of damage and deterioration 
at time of Substantial Completion and according to warranty requirements. 

C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures 
recommended by manufacturer of affected construction. 

END OF SECTION 075323 
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Kathy Hochul, Governor Roberta Reardon, Commissioner 

 
City of Rome 

Patrick Surace, Engineer II 
198 N Washington St 
Rome NY 13440 

Schedule Year 2025 through 2026 
Date Requested 04/17/2026 
PRC# 2026010805 

 
 
 
 
 

Location City of Rome, NY 
Project ID# 
Project Type This project involves the demolition and construction of a new EPDM roofing system. 

 
PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT 

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly 
supplements for the project referenced above. A unique Prevailing Rate Case Number 
(PRC#) has been assigned to the schedule(s) for your project. 

The schedule is effective from July 2025 through June 2026. All updates, corrections, posted 
on the 1st business day of each month, and future copies of the annual determination are 
available on the Department's website www.labor.ny.gov. Updated PDF copies of your 
schedule can be accessed by entering your assigned PRC# at the proper location on the 
website. 

It is the responsibility of the contracting agency or its agent to annex and make part, the 
attached schedule, to the specifications for this project, when it is advertised for bids and /or 
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to 
insure the proper payment of wages. 

Please refer to the "General Provisions of Laws Covering Workers on Public Work 
Contracts" provided with this schedule, for the specific details relating to other 
responsibilities of the Department of Jurisdiction. 

Upon completion or cancellation of this project, enter the required information and mail OR 
fax this form to the office shown at the bottom of this notice, OR fill out the electronic 
version via the NYSDOL website. 

 

 
 

Phone: (518) 457-5589 Fax: (518) 485-1870 
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240 

 

 
 

www.labor.ny.gov. PW 200 Ask.PWAsk@labor.ny.gov 

https://www.labor.ny.gov/home/
https://www.labor.ny.gov/home/
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts 

Introduction 

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in 
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the 
locality where the work is performed. 

 
Contractor Registry 

Effective December 30, 2024 all contractors and subcontractors submitting bids or performing construction work on public 
work projects, or private projects covered by Article 8 of the Labor Law, are required to register with the New York State 
Department of Labor (NYSDOL) under Labor Law Section 220-i. To register, contractors and subcontractors must submit 
an application through NYSDOL’s Contractor Registry portal which is available through the agency’s Management System 
for Protecting Worker Rights (MPWR) https://mpwr-public.labor.ny.gov/en/login. 

For additional information, please visit online. 

Responsibilities of the Department of Jurisdiction 

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county, 
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire, 
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work 
contract. 

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate 
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project. 
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW 
39) to the Bureau of Public Work. The Prevailing Rate Schedule MUST be included in the specifications for the contract to 
be awarded and is deemed part of the public work contract. 

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the 
following information to the Bureau: the name and address of the contractor, the date the contract was let and the 
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the 
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule. 

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of 
any public work project. The Department's PW 200 form is provided for that purpose. 

Both the PW 16 and PW 200 forms are available for completion online. 

Hours 

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public 
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in 
cases of extraordinary emergency. The contractor and the Department of Jurisdiction (Contracting Agency) may apply to 
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular 
public work project. 

 
Wages and Supplements 

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work 
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is 
performed. If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the 
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing 
Rate Schedule form the Bureau of Public Work. Requests may be submitted by: mail to NYSDOL, Bureau of Public Work, 
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12226; Fax to Bureau of Public Work (518) 485-1870; or 
electronically at the NYSDOL website www.labor.ny.gov. 

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide 
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to 
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original 
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website 
www.labor.ny.gov. 

The Commissioner of Labor makes an annual determination of the prevailing rates. This determination is in effect from 
July 1st through June 30th of the following year. The annual determination is available on the NYSDOL website 

https://mpwr-public.labor.ny.gov/en/login
https://dol.ny.gov/public-work-contractor-and-subcontractor-registry-landing
https://apps.labor.ny.gov/wpp/showFindProject.do?method=showIt
https://dol.ny.gov/public-work-and-prevailing-wage
https://dol.ny.gov/public-work-and-prevailing-wage


www.labor.ny.gov. 

Payrolls and Payroll Records 

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under 
penalty of perjury. As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain, 
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records. At a minimum, payrolls 
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of 
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid 
or provided, and Daily and weekly number of hours worked in each classification. 

The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall 
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and 
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of 
perjury. The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such 
payrolls. 

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records 
sworn to as their validity and accuracy for public work and private work. Payroll records include, but are not limited to time 
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls. Failure to 
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the 
contract, not to exceed $100,000.00. If the contractor or subcontractor does not maintain a place of business in New York 
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project 
worksite. 

The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule 
specified in the public work contract as well as any subsequently issued schedules. A failure to provide these schedules 
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law. 

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule 
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the 
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and 
supplements specified therein. (See NYS Labor Laws, Article 8 . Section 220-a). 

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties 

The wages and supplements contained in the annual determination become effective July 1st whether or not the new 
determination has been received by a given contractor. Care should be taken to review the rates for obvious errors. Any 
corrections should be brought to the Department's attention immediately. It is the responsibility of the public work 
contractor to use the proper rates. If there is a question on the proper classification to be used, please call the district 
office located nearest the project. Any errors in the annual determination will be corrected and posted to the NYSDOL 
website on the first business day of each month. Contractors are responsible for paying these updated rates as well, 
retroactive to July 1st. 

When you review the schedule for a particular occupation, your attention should be directed to the dates above the 
column of rates. These are the dates for which a given set of rates is effective. To the extent possible, the Department 
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a 
particular annual determination. Rates that extend beyond that instant time period are informational ONLY and may be 
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period. 

Withholding of Payments 

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or 
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or 
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient 
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final 
determination. 

When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide 
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to 
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract. 
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such 
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest 
and any civil penalty that may be assessed by the Commissioner of Labor. The withholding continues until there is a final 
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is 
instituted for review of the determination of the Commissioner of Labor. 

The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the 
court with respect to the release of the funds so withheld. 

https://dol.ny.gov/public-work-and-prevailing-wage


Summary of Notice Posting Requirements 

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work 
project. The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse 
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2) 
inches. 

The "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on 
each job site. 

Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in 
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite. 

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or 
employment training centers, notices furnished by the State Division of Human Rights. 

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices 
furnished by the NYS Department of Labor. 

Apprentices 

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS 
Commissioner of Labor. The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater 
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate 
Schedule. An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside 
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for 
the classification of work the employee is actually performing. 

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS 
Department of Labor may be paid apprenticeship rates on a public work project. No other Federal or State Agency of 
office registers apprentices in New York State. 

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of 
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY 12226 or by Fax 
to NYSDOL Apprenticeship Training (518) 457-7154. All requests for verification must include the name and social 
security number of the person for whom the information is requested. 

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship 
Training Albany Central office. Neither Federal nor State Apprenticeship Training offices outside of Albany can provide 
conclusive registration information. 

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is 
registered in that program. Furthermore, the existence or possession of wallet cards, identification cards, or copies of 
state forms is not conclusive proof of the registration of any person as an apprentice. 

Interest and Penalties 

In the event that an underpayment of wages and/or supplements is found: 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to 
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made. 

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due. 

Debarment 

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work 
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when: 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor 
within any consecutive six (6) year period. 

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or 
supplements. 

Criminal Sanctions 

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or 
imprisonment of up to 15 years, or both. 

https://dol.ny.gov/public-work-and-prevailing-wage-forms


Discrimination 

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national 
origin, sex, disability or marital status. 

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or 
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work 
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)). 

No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate 
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ). 

The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion. 

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each 
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract 
(NYS Labor Law, Article 8, Section 220-e(c) ). 

The contract may be cancelled or terminated by the State or municipality. All monies due or to become due thereunder 
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of 
the contract (NYS Labor Law, Article 8, Section 220-e(d) ). 

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of 
employment, or employment training centers notices furnished by the State Division of Human Rights. 

Workers' Compensation 

In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the 
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation 
Law. 

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being 
allowed to begin work. 

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York 
State. Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this 
agency as a certificate holder. 

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company 
authorized to write workers' compensation coverage in this state. The coverage must be listed under item 3A of the 
information page. 

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a 
workers' compensation policy for all employees working in New York State. 

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in 
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite. 

Unemployment Insurance 

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices 
furnished by the New York State Department of Labor. 



Federal Employer Identification Number:   

Name:   

Address:   

City:    State:   Zip:   

Amount of Contract: $  Contract Type: 

Approximate Starting Date: - - - - / ------- /  

Approximate Completion Date: - - - - / ------- /  

[ ] (01) General Construction 
[ ] (02) Heating/Ventilation 
[ ] (03) Electrical 
[ ] (04) Plumbing 
[ ] (05) Other : 

 
 
 
 

 
Kathy Hochul, Governor Roberta Reardon, Commissioner 

 
City of Rome 

Patrick Surace, Engineer II 
198 N Washington St 
Rome NY 13440 

Schedule Year 2025 through 2026 
Date Requested 04/17/2026 
PRC# 2026010805 

 
 
 
 
 

Location City of Rome, NY 
Project ID# 
Project Type This project involves the demolition and construction of a new EPDM roofing system. 

 
Notice of Contract Award 

New York State Labor Law, Article 8, Section 220.3a requires that certain information 
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor. 
One "Notice of Contract Award" (PW 16, which may be photocopied), MUST be completed 
for EACH prime contractor on the above referenced project. 

Upon notifying the successful bidder(s) of this contract, enter the required information and 
mail OR fax this form to the office shown at the bottom of this notice, OR fill out the 
electronic version via the NYSDOL website. 

Contractor Information 
All information must be supplied 

 

 
 

Phone: (518) 457-5589 Fax: (518) 485-1870 
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226 

 

 
 

www.labor.ny.gov. PW 16 Ask.PWAsk@labor.ny.gov 

https://dol.ny.gov/public-work-and-prevailing-wage
mailto:Ask.PWAsk@labor.ny.gov


 



Social Security Numbers on Certified Payrolls: 

The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent 
disclosure of social security numbers. Identity theft is a growing problem and we are 
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another 
identifier will suffice. 

For these reasons, the substitution of the use of the last four digits of the social security number 
on certified payrolls submitted to contracting agencies on public work projects is now acceptable 
to the Department of Labor. This change does not affect the Department's ability to request and 
receive the entire social security number from employers during its public work/ prevailing wage 
investigations. 

Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d 
 

Construction industry employers must post the "Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site. Failure to post the notice can result in penalties 
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included 
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website, 
https://dol.ny.gov/public-work-and-prevailing-wage 
If you have any questions concerning the Fair Play Act, please call the State Labor Department 
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov . 

 
Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a) 

Effective June 23, 2020 

This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of 
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all 
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular 
job classification on each pay stub*. It also requires contractors and subcontractors to post a 
notice at the beginning of the performance of every public work contract on each job site that 
includes the telephone number and address for the Department of Labor and a statement 
informing laborers, workers or mechanics of their right to contact the Department of Labor if 
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job 
classification. The required notification will be provided with each wage schedule, may be 
downloaded from our website www.labor.ny.gov or be made available upon request by 
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information 
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice. 

 
(12.20) 

https://dol.ny.gov/public-work-and-prevailing-wage
mailto:dol.misclassified@labor.ny.gov
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND 

 
Budget Policy & Reporting Manual 

 
B-610 

Public Work Enforcement Fund 

effective date December 7, 2005 
 

 
1. Purpose and Scope: 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its 
relevance to State agencies and public benefit corporations engaged in construction or 
reconstruction contracts, maintenance and repair, and announces the recently-enacted 
increase to the percentage of the dollar value of such contracts that must be deposited into 
the Fund. This item also describes the roles of the following entities with respect to the 
Fund: 

- New York State Department of Labor (DOL), 
- The Office of the State of Comptroller (OSC), and 
- State agencies and public benefit corporations. 

2. Background and Statutory References: 

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for 
construction or reconstruction, maintenance and repair, as defined in subdivision two of 
Section 220 of the Labor Law. State agencies and public benefit corporations participating 
in such contracts are required to make payments to the Fund. 

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997, 
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the 
Laws of 2005) established the Fund. 

3. Procedures and Agency Responsibilities: 

The Fund is supported by transfers and deposits based on the value of contracts for 
construction and reconstruction, maintenance and repair, as defined in subdivision two of 
Section 220 of the Labor Law, into which all State agencies and public benefit corporations 
enter. 

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund 
to .10 of one-percent of the total cost of each such contract, to be calculated at the time 
agencies or public benefit corporations enter into a new contract or if a contract is amended. 
The provisions of this bill became effective August 2, 2005. 



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND 

 
OSC will report to DOL on all construction-related ("D") contracts approved during the 
month, including contract amendments, and then DOL will bill agencies the appropriate 
assessment monthly. An agency may then make a determination if any of the billed 
contracts are exempt and so note on the bill submitted back to DOL. For any instance 
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of 
Public Work at the number noted below for a determination. Payment by check or journal 
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the 
amounts and forward them to OSC for processing. 

For those contracts which are not approved or administered by the Comptroller, monthly 
reports and payments for deposit into the Public Work Enforcement Fund must be provided 
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month 
or on a payment schedule mutually agreed upon with DOL. 

Reports should contain the following information: 

- Name and billing address of State agency or public 
benefit corporation; 

- State agency or public benefit corporation contact and 
phone number; 

- Name and address of contractor receiving the award; 
- Contract number and effective dates; 
- Contract amount and PWEF assessment charge (if 

contract amount has been amended, reflect increase or 
decrease to original contract and the adjustment in the 
PWEF charge); and 

- Brief description of the work to be performed under each 
contract. 

Checks and Journal Vouchers, payable to the "New York State Department of Labor" 
should be sent to: 

Department of Labor 
Administrative Finance Bureau-PWEF Unit 

Building 12, Room 464 
State Office Campus 
Albany, NY 12226 

Any questions regarding billing should be directed to NYSDOL's Administrative Finance 
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts 
should be directed to the Bureau of Public Work at (518) 457-5589. 



 



 
Required Notice under Article 25-B of the Labor Law 

 
Attention All Employees, Contractors and Subcontractors: 
You are Covered by the Construction Industry Fair Play Act 

The law says that you are an employee unless: 
• You are free from direction and control in performing your job, and 
• You perform work that is not part of the usual work done by the business that hired you, and 
• You have an independently established business. 

Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books. 

 
Employee Rights: If you are an employee, you are entitled to state and federal worker protections. 
These include: 

• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to 
work, and otherwise qualified, 

• Workers’ compensation benefits for on-the-job injuries, 
• Payment for wages earned, minimum wage, and overtime (under certain conditions), 
• Prevailing wages on public work projects, 
• The provisions of the National Labor Relations Act, and 
• A safe work environment. 

It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors: If you are an independent contractor, you must pay all taxes and 
Unemployment Insurance contributions required by New York State and Federal Law. 

 
Penalties for paying workers off the books or improperly treating employees as independent 
contractors: 

 
• Civil Penalty First offense: Up to $2,500 per employee 

Subsequent offense(s): Up to $5,000 per employee 

• Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine 
and debarment from performing public work for up to one year. 

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years. 

If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and 
violations are taken seriously. You can remain anonymous. 

 
Employer Name: 
IA 999 (09/16) 

mailto:dol.misclassified@labor.ny.gov


 



If you feel that you have not received proper wages or benefits, 
please call our nearest office.* 

*  For New York City government agency construction projects, please 
contact the Office of the NYC Comptroller at (212) 669-4443, or 
www.comptroller.nyc.gov – click on Bureau of Labor Law. 

 

THIS IS A: PUBLIC WORK 
PROJECT 

 

If you are employed on this project as a worker, laborer, 
or mechanic you are entitled to receive the prevailing 
wage and supplements rate for the classification at 
which you are working. 

Your pay stub and wage notice received upon hire must 
clearly state your wage rate and supplement rate. 

 

Chapter 629 of 
the Labor Laws 
of 2007: 

These wages are set by law and must be posted at the 
work site. They can also be found at: 
https://dol.ny.gov/bureau-public-work 

 

 

 
 
 
 
 
 
 

Contractor Name:    

Project Location:   

PW 101 (08/23) 

 
New York State Department of Labor 
Bureau of Public Work 

Attention Employees 

Albany (518) 457-2744 Patchogue (631) 687-4882 
Binghamton (607) 721-8005 Rochester (585) 258-4505 
Buffalo (716) 847-7159 Syracuse (315) 428-4056 
Garden City (516) 228-3915 Utica (315) 793-2314 
New York City (212) 932-2419 White Plains (914) 997-9507 
Newburgh (845) 568-5287   

 

http://www.comptroller.nyc.gov/
https://dol.ny.gov/bureau-public-work


 



Requirements for OSHA 10 Compliance 
 

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the 
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be 
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all 
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any 
work on the project.” 

 
The Bureau will enforce the statute as follows: 

 
All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll 
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed. 

 
Proof of completion may include but is not limited to: 

• Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.) 
 

• Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card. 

• Other valid proof 

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course 
has been completed. 

 
Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589. 

 
WICKS 

Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and 
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5 
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties. 

 
For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC 
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate 
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to 
public inspection. 

 
Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the 
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it 
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one 
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but 
deemed to be public work subject to prevailing wage enforcement. 

The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stop-
bid orders against public owners for non-compliance. 

 
Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including 
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance 
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care 
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the 
Dormitory Authority. 

 
Contractors must pay subcontractors within a 7 days period. 

 
(07.19) 
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Introduction to the Prevailing Rate Schedule 
 

Information About Prevailing Rate Schedule 

This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the 
attached Schedule of Prevailing Rates. 

Classification 

It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and 
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or 
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be 
used, please call the district office located nearest the project. District office locations and phone numbers are listed below. 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 

General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row 
housing, or rental type units intended for residential use. 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for 
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please 
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria. 

*Contractor Registry (LL 220-I): Effective December 30th, 2024 
Labor Law Section 220-i(6) prohibits contractors from bidding on public work and prohibits both contractors and subcontractors from 
commencing work on private and public projects subject to prevailing wage requirements. This section requires contractors to submit their 
Certificate of Registration with their bid materials. Each Certificate of Registration will have a unique registration number. Failure to provide 
proof of registration, as required by Labor Law Section 220-i, as a minimum qualification will result in the bidder being deemed non-
responsive. There is a public database of registered contractors and subcontractors available online at data.ny.gov to confirm registration 
validity. For additional information on how to register and the requirements, visit https://dol.ny.gov/public-work-contractor-and-subcontractor-
registry-landing 

*Electronic Certified Payroll (LL 220-J): Effective December 31st, 2025 
Effective December 31, 2025, all contractors and subcontractors who perform public work, or covered private work subject to the prevailing 
wage, will be required to submit certified payrolls electronically to the Bureau of Public Work and Prevailing Wage Enforcement. Additional 
information about the electronic certified payroll submission system will be made available on the Department's Website at 
https://dol.ny.gov/Electronic-Payroll 

Payrolls and Payroll Records 

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under penalty of perjury. 
Payrolls must be maintained for at least three (3) years from the projects date of completion. Additionally, as per Article 6 of the Labor Law, 
contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and 
accurate payroll records. 

 
At a minimum, payrolls must show the following information for each person employed on a public work project: Name; Address, Last 4 
Digits of Social Security number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid or 
provided, and Daily and weekly number of hours worked in each classification. 

Payroll records and transcripts are required to be kept on site during all the time that work under that contract is being performed. 

NOTE: For more detailed information regarding Article 9 prevailing wage contracts, please refer to "General Provisions of Laws Covering 
Workers on Article 9 Public Work Building Service Contracts". 

If you have any questions concerning the attached schedule or would like additional information, please write to: 

 
New York State Department of Labor 

Bureau of Public Work 
State Office Campus, Bldg. 12 

Albany, NY 12240 
 
 
 
 
 

OR 
 
 
 

Contact the nearest BUREAU of PUBLIC WORK District Office 
 

District Office Locations: Telephone # FAX # 

Bureau of Public Work - Albany 518-457-2744 518-485-0240 

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004 

https://dol.ny.gov/public-work-contractor-and-subcontractor-
https://dol.ny.gov/public-work-contractor-and-subcontractor-
https://dol.ny.gov/Electronic-Payroll
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Bureau of Public Work - Buffalo 716-847-7159 716-847-7650 

Bureau of Public Work - Garden City 516-228-3915 516-794-3518 

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332 

Bureau of Public Work - New York City 212-932-2419 212-775-3579 

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902 

Bureau of Public Work - Rochester 585-258-4505 585-258-4708 

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671 

Bureau of Public Work - Utica 315-793-2314 315-793-2514 

Bureau of Public Work - White Plains 914-997-9507 914-997-9523 

Bureau of Public Work - Central Office 
Paid Holidays 

518-457-5589 518-485-1870 

 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee 
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually 
performed. 

Overtime 

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is 
overtime. However, the specific overtime requirements for each trade or occupation on a public work project may differ. Specific overtime 
requirements for each trade or occupation are contained in the prevailing rate schedules. 

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee 
actually performs work on such holidays. 

The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the 
OVERTIME PAY section listings for each classification. 

 
Supplemental Benefits 

Particular attention should be given to the supplemental benefit requirements. Although in most cases the payment or provision of 
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the 
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided 
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will 
indicate these conditions as required. 

Effective Dates 

When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates. These 
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual 
determination which takes effect on July 1 of each year. 

All contractors and subcontractors are required to pay the current prevailing rates of wages and supplements. If you have any questions 
please contact the Bureau of Public Work or visit the New York State Department of Labor website (www.labor.ny.gov) for current wage rate 
information. 

Shift Work 

If the timeline of the contract requires shift work be performed to meet deadlines, the BPWE will enforce the shift work rate as the required 
rate on the project whether or not shift work is specifically addressed in the contract. 

Paid Prenatal Leave 

Every employer shall be required to provide to its employees twenty hours of paid prenatal personal leave during any fifty-two week calendar 
period. Paid prenatal personal leave shall mean leave taken for the health care services received by an employee during their pregnancy or 
related to such pregnancy, including physical examinations, medical procedures, monitoring and testing, and discussions with a healthcare 
provider related to the pregnancy. Paid prenatal personal leave may be taken in hourly increments. Benefits for paid prenatal personal leave 
shall be paid in hourly installments. Employees shall receive compensation at the employee's regular rate of pay, or the applicable minimum 
wage established by the labor law, whichever is greater, for the use of Paid Prenatal leave. 

Apprentice Training Ratios 

The following are the allowable ratios of registered Apprentices to Journey-workers. 

For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in 
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is 
allowed. The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired, 
and so on. 

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 

http://www.labor.ny.gov/
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Title (Trade) Ratio 

Boilermaker (Construction) 1:1,1:4 

Boilermaker (Shop) 1:1,1:3 

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4 

Carpenter (Residential) 1:1,1:3 

Electrical (Outside) Lineman 1:1,1:2 

Electrician (Inside) 1:1,1:3 

Elevator/Escalator Construction & Modernizer 1:1,1:2 

Glazier 1:1,1:3 

Insulation & Asbestos Worker 1:1,1:3 

Iron Worker 1:1,1:4 

Laborer 1:1,1:3 

Mason 1:1,1:4 

Millwright 1:1,1:4 

Op Engineer 1:1,1:5 

Painter 1:1,1:3 

Plumber & Steamfitter 1:1,1:3 

Roofer 1:1,1:2 

Sheet Metal Worker 1:1,1:3 

Sprinkler Fitter 1:1,1:2 

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of 
PUBLIC WORK District Office or write to: 

 
New York State Department of Labor 
Bureau of Public Work 
State Office Campus, Bldg. 12 
Albany, NY 12226 

 
District Office Locations: Telephone # FAX # 

Bureau of Public Work - Albany 518-457-2744 518-485-0240 

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004 

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650 

Bureau of Public Work - Garden City 516-228-3915 516-794-3518 

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332 

Bureau of Public Work - New York City 212-932-2419 212-775-3579 

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902 

Bureau of Public Work - Rochester 585-258-4505 585-258-4708 

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671 

Bureau of Public Work - Utica 315-793-2314 315-793-2514 

Bureau of Public Work - White Plains 914-997-9507 914-997-9523 

Bureau of Public Work - Central Office 518-457-5589 518-485-1870 
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Boilermaker 04/01/2026 

Oneida County General Construction 
 

JOB DESCRIPTION Boilermaker DISTRICT 7 
ENTIRE COUNTIES 
Cayuga, Clinton, Cortland, Franklin, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Seneca, St. Lawrence, Tompkins 
WAGES 
Per hour: 07/01/2025 01/01/2026 01/01/2027 

Additional  Additional 
Boilermaker $ 40.50 $ 2.50* $ 2.50* 

 
* To be allocated at a later date. 
SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyworker $ 26.60* 

+ 1.49 
 

*This portion of the benefits subject to the same premium rate as shown for overtime wages. 
OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6, 15, 25) on HOLIDAY PAGE 
NOTE: When a holiday falls on Sunday, the day observed by the State or Nation shall be observed. When a holiday falls on Saturday, Friday 
will be observed as the holiday. 
REGISTERED APPRENTICES 
WAGES per hour: Six (6) month terms at the following percentage of Journeyworker's wage. 

 
1st 2nd 3rd 4th 5th 6th 7th 8th 
65% 65% 70% 75% 80% 85% 90% 95% 

 
SUPPLEMENTAL BENEFITS per hour: 

 
$ 19.76* $ 19.76* $ 20.74* $ 21.71* $ 22.67* $ 23.66* $ 24.66* $ 25.62* 
+ 1.49 + 1.49 + 1.49 + 1.49 + 1.49 + 1.49 + 1.49 + 1.49 

 

*This portion of the benefits subject to the same premium rate as shown for overtime wages.  
7-175 

 

 

JOB DESCRIPTION Broadband DISTRICT 4 
ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess, 
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, 
Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, 
Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates 
PARTIAL COUNTIES 
Orange: Only in the Village of Greenwood Lake, Village of Highland Falls, Town of Tuxedo, and Town of Patterson 
WAGES 
NOTE: Applies to all public work and covered private projects, including those receiving ConnectAll funding subject to New York State Labor 
Law §224-E, solicited on or after July 1,2025. For all other projects solicited prior to July 1,2025 please see LINEMAN ELECTRICIAN-
TELEDATA 

 
Per Hour: 07/01/2025 08/04/2025 

Field Tech 
Install/Repair 

$ 51.31 $ 52.85 

 
For outside work (excluding installation on building construction/alteration/renovation projects), stopping at first point of attachment 
(demarcation), installing/maintaining/repairing broadband internet service. 

Broadband 04/01/2026 
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"Broadband", "Broadband Service", or "Broadband Internet" means mass-market retail service by wire or radio that provides the capability to 
transmit data to and receive data from all or substantially all internet endpoints, including any capabilities that are incidental to and enable 
the operation of the communications service, but excluding dial-up internet access service. 

 
Note: EXLCUDES work within ten (10) feet of High Voltage (600 Volts and over) transmission lines for this work, please see LINEMAN 
SUPPLEMENTAL BENEFITS 
Per Hour: 

$ 23.24 
OVERTIME PAY 
See (B, K, *R) on OVERTIME PAGE 
* Two and one half times the hourly rate after the 8th hour 
HOLIDAY 
Paid: See (5, 6, 7, 11, 12) on HOLIDAY PAGE 
Overtime: See (5, 6, 7, 11, 12) on HOLIDAY PAGE 
 4-CWA-Dist2 

Carpenter - Building      04/01/2026 

JOB DESCRIPTION Carpenter - Building 
  

DISTRICT 
 
6 

  

ENTIRE COUNTIES 
Cayuga, Herkimer, Madison, Oneida, Seneca, Yates 

      

WAGES       
Per hour: 07/01/2025 01/01/2026 07/01/2026   07/01/2027  
  Additional   Additional  
Carpenter $ 32.64 $ 33.14 $ 5.00*   $ 4.25*  
Floor Coverer 32.64 33.14 5.00*   4.25*  
Carpet Layer 32.64 33.14 5.00*   4.25*  
Drywall 32.64 33.14 5.00*   4.25*  
Diver - Wet Day 57.64 58.14 5.00*   4.25*  
Diver - Dry Day 33.64 34.14 5.00*   4.25*  
Dive Tender 33.64 34.14 5.00*   4.25*  

 
* To be allocated at a later date. 

 
NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (per hour worked): 
- Pile Drivers & Dock Builders shall receive $ 0.25 per hour over the Journeyworker's rate of pay when performing piledriving & dock building 
work. 
- Certified Welders shall receive $ 3.00 per hour over the Journeyworker's rate of pay when the employee is required to be certified and 
performs DOT or ABS specified welding work. 
- When an employee performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where 
relevant State and/or Federal regulations require employees to be furnished and use or wear required forms of personal protection, then the 
employee shall receive his regular hourly rate plus $ 1.50 per hour. 
- Depth pay for Divers based upon deepest depth on the day of the dive (per diem payment): 

0' to 80' no additional fee 
81' to 100' additional $ 0.50 per foot 
101' to 150' additional $ 0.75 per foot 
151' and deeper additional $ 1.25 per foot 

- Penetration pay for Divers based upon deepest penetration on the day of the dive (per diem payment): 
0' to 50' no additional fee 
51' to 100' additional $ 0.75 per foot 
101' and deeper additional $ 1.00 per foot 

- Diver rates apply to all hours worked on dive day. 
SHIFT WORK 
On Agency/Owner mandated shift work, the following rates will be applicable: 

1st Shift - Regular Rate 
2nd Shift - Premium of 10% of base wage per hour 
3rd Shift - Premium of 15% of base wage per hour 

Shift work shall be defined as implementing at least two (2) shifts in a twenty-four (24) consecutive hour period. Shift work must be for a 
minimum of three (3) consecutive days. 
SUPPLEMENTAL BENEFITS 
Per hour: 

07/01/2025 01/01/2026 
Journeyworker $ 22.20 $ 22.20 
OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 
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Carpenter - Building / Heavy&Highway 04/01/2026 

 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
NOTE: Any holiday which occurs on Sunday shall be observed the following Monday. If Christmas falls on a Saturday, it shall be observed 
on the prior Friday. 
REGISTERED APPRENTICES 
Wages per hour (1300 hour terms at the following percentage of Journeyworker's base wage): 

1st 2nd 3rd 4th 
65% 70% 75% 80% 

 
Supplemental Benefits per hour: 

$ 13.11 $ 13.11 $ 15.71 $ 15.72 
 

NOTE ADDITIONAL AMOUNTS PAID TO APPRENTICES FOR THE FOLLOWING WORK LISTED BELOW (per hour worked): 
- Pile Driving & Dock Builder apprentices shall receive an additional $ 0.25 per hour worked when performing piledriving & dock building 
work. 
- Certified Welders shall receive $ 3.00 per hour over the apprentice's rate of pay when the apprentice is required to be certified and 
performs DOT or ABS specified welding work. 
- When an apprentice performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where 
relevant State and/or Federal regulations require the apprentice to be furnished and use or wear required forms of personal protection, then 
the apprentice shall receive his regular hourly rate plus $ 1.50 per hour. 

6-277B-Cay 
 

 
JOB DESCRIPTION Carpenter - Building / Heavy&Highway DISTRICT 2 
ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, 
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, 
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, 
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates 
PARTIAL COUNTIES 
Orange: The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing west to 
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under 
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue 
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway, continue south on Kings Highway to Bellvale Rd, 
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and 
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border. 
WAGES 
Wages per hour: 07/01/2025 07/01/2026 07/01/2027 

  Additional Additional 
Carpenter - ONLY for    

Artificial Turf/Synthetic    

Sport Surface $ 37.94 $ 2.25* $ 2.25* 
* To be allocated at a later date.    

 
Note - Does not include the operation of equipment. Please see Operating Engineers rates. 

 
SUPPLEMENTAL BENEFITS 
Per hour worked: 

 
Journeyworker $ 27.34 
OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (5) on HOLIDAY PAGE 
Overtime: See (5, 6, 16) on HOLIDAY PAGE 
Notes: 
When a holiday falls upon a Saturday, it shall be observed on the preceding Friday. Whan a holiday falls upon a Sunday, it shall be 
observed on the following Monday. 
An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay. 
REGISTERED APPRENTICES 
Wages per hour (1300 hour terms at the following percentage of Journeyworker's wage): 

1st 2nd 3rd 4th 
65% 70% 75% 80% 
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Supplemental Benefits per hour worked: 

$19.10 $19.69 $21.83 $22.42 
 2-42AtSS 

Carpenter - Heavy&Highway   04/01/2026 

JOB DESCRIPTION Carpenter - Heavy&Highway 
 

DISTRICT 2 
 

ENTIRE COUNTIES 
Chenango, Herkimer, Madison, Oneida, Otsego 

   

WAGES    
Per hour 07/01/2025 07/01/2026 07/01/2027  
 Additional Additional  
Carpenter $ 44.52 $ 3.00* $ 3.24*  
Piledriver 44.52 3.00* 3.24*  
Dockbuilder 44.52 3.00* 3.24*  
Diver-Wet Day 69.52 3.00* 3.24*  
Diver-Dry Day 45.52 3.00* 3.24*  
Diver-Tender 45.52 3.00* 3.24*  
*To be allocated at a later date.    

 
NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (per hour worked): 
- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.50 per hour. 
- Certified welders when required to perform welding work will receive an additional $5.00 per hour. 

 
ADDITIONAL NOTES PERTAINING TO DIVERS/TENDERS: 
- Divers and Tenders shall receive one and one half (1 1/2) times their regular diver and tender rate of pay for Effluent and Slurry diving. 
- Divers and tenders being paid at the specified rate for Effluent and Slurry diving shall have all overtime rates based on the specified rate 
plus the appropriate overtime rates (one and one half or two times the specified rate for Slurry and Effluent divers and tenders). 
- The pilot of an ADS or submersible will receive one and one-half (1 1/2) times the Diver-Wet Day Rate for time submerged. 
- All crew members aboard a submersible shall receive the Diver-Wet Day rate. 
- Depth pay for Divers based upon deepest depth on the day of the dive (per diem payment): 

0' to 50' no additional fee 
51' to 100' additional $0.50 per foot 
101' to 150' additional $0.75 per foot 
151' to 200' additional $1.25 per foot 
201' and deeper additional $1.50 per foot 

- Penetration pay for Divers based upon deepest penetration on the day of the dive (per diem payment): 
0' to 50' no additional fee 
51' to 100' additional $0.75 per foot 
101' to 200' additional $1.00 per foot 
Over 201' additional $1.25 per foot 

- Diver rates applies to all hours worked on dive day. 

SHIFT WORK 
When project owner mandates a single irregular work shift, the Journeyworkers and Apprentices will receive an additional $4.00 per hour. A 
single irregular work shift can start any time from 5:00 p.m. to 1:00 a.m. 
SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyworker $ 27.31 
OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
- In the event a Holiday falls on a Saturday, the Friday before will be observed as a Holiday. If a Holiday falls on a Sunday, then Monday will 
be observed as a Holiday. 
- The employee must work their scheduled workday before and their scheduled workday after the holiday to receive holiday pay. 

REGISTERED APPRENTICES 
CARPENTER/PILEDRIVER/DOCKBUILDER APPRENTICES 
Wages per hour (1300 hour terms at the following percentage of journeyworker's base wage): 

1st 2nd 3rd 4th 
65% 70% 75% 80% 

Supplemental Benefits per hour: 
$ 19.07 $ 19.66 $ 21.75 $ 22.34 
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Electrician 04/01/2026 

 
NOTE ADDITIONAL AMOUNTS PAID PER HOUR WORKED TO APPRENTICES FOR SPECIFIC TYPES OF WORK PERFORMED: 
- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.50 per hour. 
- Certified welders when required to perform welding work will receive an additional $5.00 per hour. 

2-277HH-CHMOO 
 

JOB DESCRIPTION Electrician DISTRICT 6 
ENTIRE COUNTIES 
Cortland, Herkimer, Madison, Oneida, Oswego 
PARTIAL COUNTIES 
Cayuga: Townships of Ira, Locke, Sempronius, Sterling, Summerhill and Victory. 
Chenango: Only the Townships of Columbus, New Berlin and Sherburne. 
Onondaga: Entire County except Townships of Elbridge and Skaneateles. 
Otsego: Only the Townships of Plainfield, Richfield, Springfield, Cherry Valley, Roseboom, Middlefield, Otsego, Exeter, Edmeston, 
Burlington, Pittsfield and New Lisbon. 
Tompkins: Only the Township of Groton. 
Wayne: Only the Townships of Huron, Wolcott, Rose and Butler. 
WAGES 
Per hour: 07/01/2025 06/01/2026 

  Additional 
Electrician $ 50.50 $ 5.25* 
Teledata 50.50 5.25* 
Cable Splicer 

 
* To be allocated at a later date. 

55.55 5.25* 

 
NOTE: Additional amounts, subject to overtime premiums, due for the following work (applicable to all employees): 
- Additional $2.50 per hour for work performed over 35 feet above the ground, floor, or roof levels or where work is required in tunnels, 
shafts, or under compressed air 35 feet below the ground level. 
- Additional $3.00 per hour for working over 50 feet above or below ground, floor, or roof level. This includes work on ladders, "toothpicks", 
scaffolds, boatswain chairs, towers, smokestacks or other open structures, or mechanical lifts used over 60 feet. 

 
Occupied Conditions: When necessary to perform alteration and/or renovation work and owner mandates (due to occupied conditions) 
prevent the work from being performed during "normal" working hours (defined as between 6:00 a.m. and 4:30 p.m. Monday through Friday), 
alternate hours may be worked, provided: 1) The hours are established for a minimum of five (5) days duration or the length of the job, 
whichever is shorter; and 2) An entire work scope within a job-site area is performed utilizing the varied hours. If these conditions are 
satisfied, all hours worked Monday through Friday of a shift that starts before or ends after the "normal" hours, shall be paid at the 
appropriate rate plus fifteen percent (15%). However, the following restrictions shall apply: 

 
1) "Alternate" hours shall consist of a minimum of eight (8) consecutive hours per day. 
2) Hours worked in excess of eight (8) hours per day, Monday through Friday, shall be paid at a rate of one and one-half times 
the applicable rate (dayshift + 15%). 
3) Hours worked on Saturday shall be paid at time and one-half the applicable rate. 
4) Hours worked on Sundays and Holidays shall be paid at double the straight time rate. 
5) Work of a new construction nature may not be worked under these conditions. 

 
SHIFT WORK 
THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF EIGHT (8) HOURS FOR 
AT LEAST FIVE (5) DAYS DURATION WHICH MAY HAVE BEEN WORKED. WHEN TWO (2) SHIFTS OR THREE (3) SHIFTS ARE 
WORKED: 

 
1ST SHIFT 8:00AM - 4:30PM: Regular wage rate 
2ND SHIFT 4:30 PM - 1:00 AM: Regular wage rate plus 15% 
3RD SHIFT 12:30 AM - 9:00 AM: Regular wage rate plus 25% 

SUPPLEMENTAL BENEFITS 
Per hour: 

$ 33.52 plus 
Journeyworker 3% of hourly 

wage paid* 
 

*NOTE: The 3% is based on the hourly wage paid, straight time or premium rate. 
OVERTIME PAY 
See (B, *E, Q) on OVERTIME PAGE 
* NOTE: On Saturday the first 8 hours worked shall be paid at a rate of one and one-half times the applicable rate. All additional hours are 
payable at double the straight time rate. 
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WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked. Contractor 
is still responsible to pay the hourly benefit amount for each hour worked. 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6, 15, 26) on HOLIDAY PAGE 
NOTE: If any of the above holidays fall on Saturday, Friday shall be observed as the holiday. If any of the above holidays fall on Sunday, 
Monday shall be observed as the holiday. 
REGISTERED APPRENTICES 
WAGES per hour: Hourly terms at the following wage. 

 
1st period (0-1000 hrs) $ 20.20 
2nd period (1001-2000) 22.75 
3rd period (2001-3500) 25.25 
4th period (3501-5000) 30.30 
5th period (5001-6500) 35.35 
6th Period (6501-8000) 40.40 

SUPPLEMENTAL BENEFITS per hour: 
 

1st period $ 14.69* 
2nd period 14.69* 
3rd period 30.02* 
4th period 30.72* 
5th period 31.42* 
6th period 32.12* 

 

* PLUS 3% OF HOURLY WAGE PAID, STRAIGHT TIME RATE OR PREMIUM RATE.  
6-43 

 

 

JOB DESCRIPTION Elevator Constructor DISTRICT 6 
ENTIRE COUNTIES 
Broome, Cayuga, Chenango, Cortland, Franklin, Jefferson, Lewis, Onondaga, Oswego, St. Lawrence, Tioga, Tompkins 
PARTIAL COUNTIES 
Delaware: Only the towns of: Tompkins, Walton, Masonville, Sidney, Franklin and Deposit. 
Madison: Only the towns of: Cazenovia, DeRuyter, Eaton, Fenner, Georgetown, Lebanon, Lenox, Nelson and Sullivan. 
Oneida: Only the towns of: Camden, Florence and Vienna. 
WAGES 
Per hour: 07/01/2025 01/01/2026 01/01/2027 

Mechanic $ 58.44 $ 60.99 $ 63.719 
Helper 40.91 42.69 44.60 

SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyworker $ 38.435* $ 38.985* 39.535* 

 
*NOTE - add 6% of regular hourly rate for all hours worked. Add 8% of regular hourly rate if more than 5 years of service. 
OVERTIME PAY 
See (D, O) on OVERTIME PAGE 
HOLIDAY 
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE 
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE 
NOTE: When a holiday falls on a Saturday, it shall be observed on Friday. When a holiday falls on Sunday, it shall be observed on Monday. 
REGISTERED APPRENTICES 
WAGES per hour: 1 year terms at the following percentage of the Elevator Constructor wage. 

 
0-6 
months 

6-12 
months 

2nd 
year 

3rd 
year 

4th 
year 

50% 55% 65% 70% 80% 
 

SUPPLEMENTAL BENEFITS per hour: 
 

0-6 months: 6% of the hourly apprentice rate paid, no additional supplemental benefits. 

Elevator Constructor 04/01/2026 
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All other terms: Same as Journeyworker  

6-62.1 
 

 

JOB DESCRIPTION Elevator Constructor DISTRICT 1 
ENTIRE COUNTIES 
Albany, Clinton, Essex, Fulton, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Warren, 
Washington 
PARTIAL COUNTIES 
Madison: Madison Only the towns of: Brookfield, Hamilton, Lincoln, Madison, Smithfield, Stockbridge and the City of Oneida 
Oneida: Entire county except the towns of: Camden, Florence, and Vienna. 
WAGES 
Per hour 

 07/01/2025 01/01/2026 

Mechanic $ 57.73 $ 60.26 

Helper 70% of Mechanic 
Wage Rate 

70% of Mechanic 
Wage Rate 

SUPPLEMENTAL BENEFITS 
Per hour 

07/01/2025 

 

 
01/01/2026 

Journeyworker/Helper 
$ 38.435* 

 
$ 38.985* 

 
(*)Plus 6% of hourly rate, if less than 5 years of service. Plus 8% of hourly rate, if more than 5 years of service. 
OVERTIME PAY 
See (D, O) on OVERTIME PAGE 
HOLIDAY 
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE 
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE 
Note: When a paid holiday falls on Saturday, it shall be observed on Friday. When a paid holiday falls on Sunday, it shall be observed on 
Monday. 
REGISTERED APPRENTICES 
Wages per hour: 
0-6 mo* 6-12 mo 2nd yr 3rd yr 4th yr 
50% 55 % 65 % 70 % 80 % 

 
(*)Plus 6% of the hourly rate, no additional supplemental benefits. 

Supplemental Benefits - per hour worked: 

Same as Journeyperson/Helper 
1-35 

 

 

JOB DESCRIPTION Glazier DISTRICT 5 
ENTIRE COUNTIES 
Cayuga, Cortland, Herkimer, Madison, Oneida, Onondaga, Oswego 
WAGES 
Per Hour: 07/01/2025 

 
Glazier $ 30.00 

 
SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyman $ 28.74 
OVERTIME PAY 
See (B,E,E2*,Q) on OVERTIME PAGE. 
*Note - Or circumstances beyond the control of the employer. 

Elevator Constructor 04/01/2026 

Glazier 04/01/2026 
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HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

 

REGISTERED APPRENTICES 
1000 hour terms: 

 

Appr. 1st term $ 20.00 
Appr. 2nd term 21.00 
Appr. 3rd term 22.00 
Appr. 4th term 23.00 
Appr. 5th term 24.00 
Appr. 6th term 25.00 
Appr. 7th term 26.00 
Appr. 8th term 27.00 

Supplemental Benefits per hour: 
 

Appr. 1st term $ 12.92 
Appr. 2nd term 12.92 
Appr. 3rd term 18.92 
Appr. 4th term 18.92 
Appr. 5th term 19.92 
Appr. 6th term 19.92 
Appr. 7th term 20.92 
Appr. 8th term 20.92 

5-677.Z-2 

Insulator - Heat & Frost 04/01/2026 
 

JOB DESCRIPTION Insulator - Heat & Frost DISTRICT 7 
ENTIRE COUNTIES 
Broome, Cayuga, Chemung, Chenango, Cortland, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Otsego, Schuyler, 
Seneca, St. Lawrence, Tioga, Tompkins 
WAGES 
Per hour: 07/01/2025 

 
Asbestos Installer $ 43.25 
Insulation Installer 43.25 
(On mechanical systems only) 
SHIFT WORK 
The following rates will apply on all contracting agency-mandated shifts worked: 

1st Shift $ 43.25 
2nd Shift 49.74 
3rd Shift 51.90 
SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyworker $ 27.34 
OVERTIME PAY 
See (*B1, **K, P) on OVERTIME PAGE 
*NOTE: First 10 hours on Saturday. 
**NOTE: Holidays that fall on Sunday are subject to double time. 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (2*,4,6,28) on HOLIDAY PAGE 

*Triple time for Labor Day if worked. 
REGISTERED APPRENTICES 
WAGES per hour: One (1) year terms at the following percentage of Journeyworker's wage. 

 
1st 2nd 3rd 4th 
60% 70% 80% 90% 

 
SUPPLEMENTAL BENEFITS per hour: 
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$ 24.09 $ 24.09 $ 27.34 $ 27.34  
7-30-Syracuse 

 

 

JOB DESCRIPTION Ironworker DISTRICT 7 
ENTIRE COUNTIES 
Franklin, Herkimer, Lewis, Oneida, St. Lawrence 
PARTIAL COUNTIES 
Chenango: Only the Townships of Columbus, New Berlin, North Norwich, Plymouth, Sherburne and Smyrna. 
Fulton: Only the Townships of Caroga, Ephratah, Oppenheim, and Stratford. 
Hamilton: Only the Townships of Arietta, Indian Lake, Inlet, Lake Pleasant, Long Lake and Morehouse. 
Jefferson: Only the Townships of Antwerp, Champion, Philadelphia and Wilna. 
Madison: Only the Townships of Brookfield, Eaton, Hamilton, Lebanon, Madison, Oneida and Stockbridge. 
Montgomery: Only the Townships of Canajoharie, Minden, Palatine and St. Johnsville. 
Otsego: Only the Townships of Burlington, Cherry Valley, Decatur, Edmeston, Exeter, Hartwick, Middlefield, New Lisbon, Otsego, Pittsfield, 
Plainfield, Richfield, Roseboom, Springfield and Westford, and the Village of Cooperstown. 
WAGES 
Per hour: 07/01/2025 07/01/2026 

  Additional 
Structural/Reinforcing $ 35.50 $ 2.74* 
Mach. Mover/Ornamental 35.50 2.74* 
Stone Derrickman 35.50 2.74* 
Chain Link Fence 35.50 2.74* 
Sheeter Ironworker 35.50 2.74* 
Pre-Engineered Building 35.50 2.74* 
Window Erector 35.50 2.74* 
Precast Erector 35.50 2.74* 
Welder 35.50 2.74* 

* To be allocated at a later date. 
  

SUPPLEMENTAL BENEFITS   

Per hour:   

Journeyworker $ 32.91 
 

OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 

  

HOLIDAY   
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
NOTE: Any holiday which occurs on Sunday shall be observed the following Monday. Any holiday which occurs on Saturday shall be 
observed the previous Friday. 
REGISTERED APPRENTICES 
WAGES per hour: 1500 hour terms at the following wage. 

 
1-1500hrs $ 21.50 
1501-3000hrs 23.50 
3001-4500hrs 25.50 
4501-6000hrs 27.50 

SUPPLEMENTAL BENEFITS per hour: 
 

1-1500hrs $ 14.19 
1501-3000hrs 22.67 
3001-4500hrs 23.88 
4501-6000hrs 25.09 

7-440 

Laborer - Building 04/01/2026 
 

JOB DESCRIPTION Laborer - Building DISTRICT 1 
ENTIRE COUNTIES 
Hamilton, Herkimer, Madison, Oneida 
PARTIAL COUNTIES 
Fulton: Only the Townships of Stratford, Oppenheim, Caroga and Ephratah 
Montgomery: Only the Townships of Minden, St. Johnsville, Canajoharie, Palatine and Root 

Ironworker 04/01/2026 
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Laborer - Heavy&Highway 04/01/2026 

WAGES 
GROUP #1: Basic 
GROUP #2: Pipe Layer, Mortar Mixer, Walk behind Mortar Buggie and Power Lift 
GROUP #3: Wagon Drill(Where separate air compressor unit supplies power.) 
GROUP #4: Blaster, Formsetter, Riding Mortar Buggy 
GROUP #5: Hazardous Waste Removal 
GROUP #6: Asbestos and Lead Removal 

 
WAGES per hour: 07/01/2025 
Building Laborer:  

Group # 1 $ 35.64 
Group # 2 35.64 
Group # 3 36.14 
Group # 4 36.14 
Group # 5 36.99 
Group # 6 
SHIFT WORK 

36.99 

Second shift work will be paid at the base wage plus 10% Third shift work will be paid at the base wage plus 15% 
SUPPLEMENTAL BENEFITS 
Per hour: 

07/01/2025 
All groups $ 26.91 
OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
REGISTERED APPRENTICES 
Wages per hour 
1000 Hour terms at the following percentage of Journeyperson's basic hourly wage. 
1st 2nd 3rd 4th 
65 % 75 % 85 % 95 % 

 
Supplemental Benefits per hour worked 

 
07/01/2025 

Apprentices $ 26.91 

1-190z2B 
 

 
JOB DESCRIPTION Laborer - Heavy&Highway DISTRICT 1 
ENTIRE COUNTIES 
Hamilton, Herkimer, Madison, Oneida 
PARTIAL COUNTIES 
Fulton: Only Townships of Stratford, Oppenheim, Caroga and Ephratah 
Montgomery: Only Townships of Minden, St. Johnsville, Canajoharie, Palatine and Root. 
WAGES 
GROUP # A: Basic, Drill Helper, Flagman, Outboard and Hand Boats. 

 
GROUP # B: Bull Float, Chain Saw, Concrete Aggregate Bin, Concrete Bootmen, Gin Buggy, Hand or Machine Vibrator, Jack Hammer, 
Mason Tender, Mortar Mixer, Pavement Breaker, Handlers of all SteelMash, Small Generators for Laborers Tools, Installation of Bridge 
Drainage Pipe, Pipe Layers, Vibrator Type Rollers, Tamper, Drill Doctor, Tail or Screw Operator on Asphalt Paver, Water Pump Operators(1-
1/2" and Single Diaphragm), Nozzle (Asphalt, Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence Erection, Rock Splitter 
and Power Unit, Pusher Type Concrete Saw and all other Gas, Electric, Oil and Air Tool Operators, Wrecking Laborer. 

 
GROUP # C: Rock or Drilling Machine Operators (only where a separate air compressor unit supplies power), Acetylene Torch Operators, 
Asphalt Raker and Powderman. 

 
GROUP # D: Blasters, Form Setters (prefab curb radius), Stone or Granite Curb Setters. 

 
GROUP # E: Employees performing hazardous waste removal, lead abatement and removal, or asbestos abatement and removal on a State 
and/or Federally designated waste site & where relevant State or Federal regulations require employees to use or wear forms of personal 
protection. 
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Per hour: 07/01/2025 

Heavy/Highway Laborer: 
GROUP # A 

 
 

$ 42.65 
GROUP # B 42.85 
GROUP # C 43.05 
GROUP # D 43.05 
GROUP # E 45.35 
SHIFT WORK  

All employees who work a single irregular workday that starts from 5:00 pm to 1:00 am on a governmental mandated night shift shall be paid 
an additional 15% of base wage per hour. 
SUPPLEMENTAL BENEFITS 
Per hour: $ 29.69 
OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
Note: If the holiday falls on Sunday, it will be celebrated on Monday. If the Monday Holiday is worked it will be paid at double time plus the 
Holiday pay. If the Holiday falls on a Saturday employer can choose to celebrate Saturday or give Friday off with pay. If the Saturday 
Holiday is worked it will be paid at double time plus the Holiday pay 
REGISTERED APPRENTICES 
Wages per hour 

 
1000 hour terms at the following percentage of Journeyman's wage 
1st 2nd 3rd 4th 
65% 75% 85% 95% 

 
SUPPLEMENTAL BENEFITS per hour worked 

 

Apprentices $ 28.69  
1-190z2H/H 

 

 

JOB DESCRIPTION Laborer - Tunnel DISTRICT 1 
ENTIRE COUNTIES 
Albany, Fulton, Hamilton, Herkimer, Madison, Montgomery, Oneida, Rensselaer, Saratoga, Schenectady, Schoharie, Washington 
WAGES 
Class 1: All support laborers/sandhogs working above the shaft or tunnel. All laborers/sandhogs working inside a 350 foot radius from the 
center of a shaft/portal performing site work. 

 
Class 2: All laborers/sandhogs working in the shaft or tunnel 

Class 4: Safety Miners 

Class 5: Site work related to Shaft/Tunnel working outside a 350 foot radius from the center of a shaft/portal unless required to enter the 
shaft, access manhole or tunnel. 

 
Per Hour 

07/01/2025 
 

Class 1 $ 48.75 
Class 2 50.75 
Class 4 53.00 
Class 5 45.00 

 
Toxic and hazardous waste, lead abatement and asbestos abatement work will be paid an additional $ 3.00 an hour. 
SHIFT WORK 
On all government mandated irregular shift work: 1.5 x the base rate Monday - Friday, Saturday is paid at 1.65 x the base rate, Sunday is 
paid at 2.15 x the base rate 
SUPPLEMENTAL BENEFITS 
Per hour 

Laborer - Tunnel 04/01/2026 
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Lineman Electrician 04/01/2026 

Journeyworker $ 30.50 
OVERTIME PAY 
See (B, E, Q, V) on OVERTIME PAGE 
HOLIDAY 
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE 
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE 
Note: When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at 
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either 
day shall be at the double time rate. 
REGISTERED APPRENTICES 
FOR APPRENTICE RATES, refer to the appropriate Laborer Heavy & Highway wage rate contained in the wage schedule for the County 
and Location where the work is to be performed. 

1-190/157T 
 

JOB DESCRIPTION Lineman Electrician DISTRICT 6 
ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess, 
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, 
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie, 
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates 
WAGES 
A Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all 
grounds, install and connect all electrical conductors, assembly of all electrical materials, conduit, pipe, or raceway; placing of fish wire; 
pulling of cables, wires or fiber optic cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment. 

 
Crane Operators: Operation of any type of crane on line projects. 
Crawler Backhoe: Operation of tracked excavator/crawler backhoe with 1/2 yard bucket or larger on line projects. 
Digging Machine Operator: All other digging equipment and augering on line projects. 

 
A Groundman/Truck Driver shall: Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a wheelbarrow, 
hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while curing in cold 
weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper, operate and 
maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools, gas tools, load 
and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator/equipment operator in 
ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck driver may 
assist in installing conduit, pipe, cables and equipment. 

 
NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines. Also includes digging of holes for poles, anchors, 
footer, and foundations for electrical equipment. 

 
- ---- Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground 
transmission line work and the installation of fiber optic cable where no other construction trades are or have been involved. Includes access 
matting for line work. 

 
Per hour: 07/01/2025 05/04/2026 05/03/2027 05/01/2028 

Group A: 
Lineman, Technician 

 
$ 61.56 

 
$ 64.37 

 
$ 66.84 

 
$ 69.47 

Crane, Crawler Backhoe 61.56 64.37 66.84 69.47 
Welder, Cable Splicer 61.56 64.37 66.84 69.47 

Group B: 
Digging Mach. Operator 

 
$ 55.40 

 
$ 57.93 

 
$ 60.16 

 
$ 62.52 

Group C: 
Tractor Trailer Driver 

 
$ 52.33 

 
$ 54.71 

 
$ 56.81 

 
$ 59.05 

Groundman, Truck Driver 49.25 51.50 53.47 55.58 
Equipment Mechanic 49.25 51.50 53.47 55.58 

Group D: 
Flagger 

 
$ 33.86 

 
$ 35.40 

 
$ 36.76 

 
$ 38.21 

 
Additional 3% per hour above regular rate for entire crew when a helicopter is used. This will increase to 5% on May 03, 2027. 
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- ---- Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility 
outside electrical work." Includes access matting for line work. 

 
Group A: 
Lineman, Technician 

 
$ 61.56 

 
$ 64.37 

 
$ 66.84 

 
$ 69.47 

Crane, Crawler Backhoe 61.56 64.37 66.84 69.47 
Cable Splicer 67.72 70.81 73.52 76.42 
Certified Welder, 
Pipe Type Cable 

 
$ 64.64 

 
$ 67.59 

 
$ 70.18 

 
$ 72.94 

Group B: 
Digging Mach. Operator 

 
$ 55.40 

 
$ 57.93 

 
$ 60.16 

 
$ 62.52 

Group C: 
Tractor Trailer Driver 

 
$ 52.33 

 
$ 54.71 

 
$ 56.81 

 
$ 59.05 

Groundman, Truck Driver 49.25 51.50 53.47 55.58 
Equipment Mechanic 49.25 51.50 53.47 55.58 

Group D: 
Flagger 

 
$ 33.86 

 
$ 35.40 

 
$ 36.76 

 
$ 38.12 

 
Additional 3% per hour above regular rate for entire crew when a helicopter is used. This will increase to 5% on May 03, 2027. 

 
- ---- Below rates applicable on all switching structures, maintenance projects, railroad catenary install/maintenance third rail installation, 
bonding of rails and pipe type cable and installation of fiber optic cable. Includes access matting for line work. 

 
Group A: 
Lineman, Tech, Welder 

 
$ 62.94 

 
$ 65.81 

 
$ 68.34 

 
$ 71.03 

Crane, Crawler Backhoe 62.94 65.81 68.34 71.03 
Cable Splicer 69.23 72.39 75.17 78.13 
Certified Welder, 
Pipe Type Cable 

 
66.09 

 
69.10 

 
71.76 

 
74.58 

Group B: 
Digging Mach. Operator 

 
$ 56.65 

 
$ 59.23 

 
$ 61.51 

 
$ 63.93 

Group C: 
Tractor Trailer Driver 

 
$ 53.50 

 
$ 55.94 

 
$ 58.09 

 
$ 60.38 

Groundman, Truck Driver 50.35 52.65 54.67 56.82 
Equipment Mechanic 50.35 52.65 54.67 56.82 

Group D: 
Flagger 

 
$ 34.62 

 
$ 36.20 

 
$ 37.59 

 
$ 39.07 

 
Additional 3% per hour above regular rate for entire crew when a helicopter is used. This will increase to 5% on May 03, 2027. 

 
- ---- Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or 
have been involved. This applies to transmission line work only, not other construction. Includes access matting for line work. 

 
Group A: 
Lineman, Tech, Welder 

 
$ 64.18 

 
$ 67.10 

 
$ 69.68 

 
$ 72.43 

Crane, Crawler Backhoe 64.18 67.10 69.68 72.43 

Group B: 
Digging Mach. Operator 

 
$ 57.76 

 
$ 60.39 

 
$ 62.71 

 
$ 65.19 

Group C: 
Tractor Trailer Driver 

 
$ 54.55 

 
$ 57.04 

 
$ 59.23 

 
$ 61.57 

Groundman, Truck Driver 51.34 53.68 55.74 57.94 
Equipment Mechanic 51.34 53.68 55.74 57.94 

Group D: 
Flagger 

 
$ 35.30 

 
$ 36.91 

 
$ 38.32 

 
$ 39.84 

 
Additional 3% per hour above regular rate for entire crew when a helicopter is used. This will increase to 5% on May 03, 2027. 
SHIFT WORK 
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THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE (5) 
DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW: 

 
1ST SHIFT 8:00 AM to 4:30 PM REGULAR RATE 
2ND SHIFT 4:30 PM to 1:00 AM REGULAR RATE PLUS 17.3 % 
3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 % 

SUPPLEMENTAL BENEFITS 
Per hour: 

 07/01/2025 05/04/2026 05/03/2027 05/01/2028 

Group A $ 31.90* $ 32.90* $ 34.40* $ 35.90* 
Group B $ 27.90* $ 28.90* $ 30.40* $ 31.90* 
Group C $ 27.70* $ 28.50* $ 29.70* $ 30.90* 
Group D $ 27.65* $ 28.40* $ 29.53* $ 30.66* 

 
*Plus 7 % of the hourly wage paid. The 7% is based on straight time or premium time. 
OVERTIME PAY 
See (B, E, Q, X) on OVERTIME PAGE. NOTE: Double time for all emergency work designated by the Dept. of Jurisdiction. 
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked. Contractor 
is still responsible to pay the hourly benefit amount for each hour worked. 
HOLIDAY 
Paid See ( 5, 6, 8, 15, 25 ) on HOLIDAY PAGE 
Overtime See ( 5, 6, 8, 15, 25 ) on HOLIDAY PAGE 
NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed 
on the following Monday. Supplements for holidays paid at straight time. 
REGISTERED APPRENTICES 
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyworker's Lineman wage. 

 
1st 2nd 3rd 4th 5th 6th 7th 
60% 65% 70% 75% 80% 85% 90% 

 
SUPPLEMENTAL BENEFITS per hour: 

07/01/2025 05/04/2026 05/03/2027 05/01/2028 
 

All terms: $ 27.65* $ 28.40* $ 29.53* $ 30.66* 
 

*Plus 7% of the hourly wage paid. The 7% is based on straight time or premium time.  
6-1249a 

 

 

JOB DESCRIPTION Lineman Electrician - Teledata DISTRICT 6 
ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess, 
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, 
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie, 
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates 
WAGES 
NOTE: Applies to all public work and covered private projects, including those receiving ConnectAll funding subject to LL 224-E,solicited 
prior to July 1, 2025. For all projects, excluding dial-up internet access service, solicited on or after July 1, 2025, please see 
BROADBAND 

 
Per hour: 07/01/2025 

Cable Splicer $ 40.81 
Installer, Repairman $ 38.73 
Teledata Lineman $ 38.73 
Tech., Equip. Operator $ 38.73 
Groundman/Flagger $ 20.53 

 
For outside work, stopping at first point of attachment (demarcation). 

 
NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work, please see 
LINEMAN. 
SHIFT WORK 

Lineman Electrician - Teledata 04/01/2026 
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Lineman Electrician - Traffic Signal, Lighting 04/01/2026 

THE FOLLOWING RATES APPLY WHEN THE CONTRACTING AGENCY MANDATES MULTIPLE SHIFTS OF AT LEAST FIVE (5) DAYS 
DURATION ARE WORKED. WHEN TWO (2) OR THREE (3) SHIFTS ARE WORKED THE FOLLOWING RATES APPLY: 

 
1ST SHIFT REGULAR RATE 
2ND SHIFT REGULAR RATE PLUS 10% 
3RD SHIFT REGULAR RATE PLUS 15% 

SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyworker $ 5.77 

*plus 3% of 
the hour 
wage paid 

 
*The 3% is based on the hourly wage paid, straight time rate or premium rate. 
OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked. Contractor 
is still responsible to pay the hourly benefit amount for each hour worked. 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6, 16) on HOLIDAY PAGE 

6-1249LT - Teledata 
 

 
JOB DESCRIPTION Lineman Electrician - Traffic Signal, Lighting DISTRICT 6 
ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Cortland, Delaware, Erie, Essex, Franklin, 
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga, 
Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, 
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates 
WAGES 
Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all 
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type 
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes. 

 
Crane Operators: Operation of any type of crane on Traffic Signal/Lighting projects. 
Crawler Backhoe: Operation of tracked excavator/crawler backhoe with 1/2 yard bucket or larger on Traffic Signal/Lighting projects. 
Digging Machine Operator: All other digging equipment and augering on Traffic Signal/Lighting projects. 

 
A Groundman/Truck Driver shall: Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a wheelbarrow, 
hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while curing in cold 
weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper, operate and 
maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools, gas tools, load 
and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator/equipment operator in 
ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck driver may 
assist in installing conduit, pipe, cables and equipment. 

 
A flagger's duties shall consist of traffic control only. 

 
Per hour: 07/01/2025 05/04/2026 05/03/2027 05/01/2028 

Group A: 
Lineman, Technician 

 
$ 52.86 

 
$ 55.31 

 
$ 57.40 

 
$ 59.64 

Crane, Crawler Backhoe 52.86 55.31 57.40 59.64 
Certified Welder 55.50 58.08 60.27 62.62 

Group B: 
Digging Machine 

 
$ 47.57 

 
$ 49.78 

 
$ 51.66 

 
$ 53.68 

Group C: 
Tractor Trailer Driver 

 
$ 44.93 

 
$ 47.01 

 
$ 48.79 

 
$ 50.69 

Groundman, Truck Driver 42.29 44.25 45.92 47.71 
Equipment Mechanic 42.29 44.25 45.92 47.71 

Group D:     
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Flagger $ 31.72 $ 33.19 $ 34.44 $ 35.78 
 

Above rates are applicable for installation, testing, operation, maintenance and repair on all Traffic Control (Signal) and Illumination (Lighting) 
projects, Traffic Monitoring Systems, and Road Weather Information Systems. Includes digging of holes for poles, anchors, footer 
foundations for electrical equipment; assembly of all electrical materials or raceway; placing of fish wire; pulling of cables, wires or fiber optic 
cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment. 
SHIFT WORK 
THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE (5) 
DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW: 

 
1ST SHIFT 8:00 AM TO 4:30 PM  REGULAR RATE 
2ND SHIFT 4:30 PM TO 1:00 AM  REGULAR RATE PLUS 17.3% 
3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4% 

SUPPLEMENTAL BENEFITS 
Per hour worked: 

 
 07/01/2025 05/04/2026 05/03/2027 05/01/2028 

Group A $ 31.90* $ 32.90* $ 34.40* $ 35.90* 
Group B $ 27.90* $ 28.90* $ 30.40* $ 31.90* 
Group C $ 27.70* $ 28.50* $ 29.70* $ 30.90* 
Group D $ 27.65* $ 28.40* $ 29.53* $ 30.66* 

 
* Plus 7% of the hourly wage paid. The 7% is based on straight time or premium time. 
OVERTIME PAY 
See (B, E, Q, X) on OVERTIME PAGE. NOTE: Double time for all emergency work designated by the Dept. of Jurisdiction. 
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked. Contractor 
is still responsible to pay the hourly benefit amount for each hour worked. 
HOLIDAY 
Paid: See ( 5, 6, 8, 15, 25 ) on HOLIDAY PAGE 
Overtime:  See ( 5, 6, 8, 15, 25 ) on HOLIDAY PAGE 
NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed 
on the following Monday. Supplements for holidays paid at straight time. 
REGISTERED APPRENTICES 
WAGES per hour: 1000 hour terms at the following percentage of the applicable Journeyworker's Lineman wage. 

 
1st 2nd 3rd 4th 5th 6th 7th 
60% 65% 70% 75% 80% 85% 90% 

 
SUPPLEMENTAL BENEFITS per hour: 

07/01/2025 05/04/2026 05/03/2027 05/01/2028 
 

All terms: $ 27.65* $ 28.40* $ 29.53* $ 30.66* 
 

* Plus 7% of the hourly wage paid. The 7% is based on straight time or premium time.  
6-1249a-LT 

 

 

JOB DESCRIPTION Lineman Electrician - Tree Trimmer DISTRICT 6 
ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess, 
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, 
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie, 
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates 
WAGES 
Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical, 
telephone and CATV lines. This also includes stump removal near underground energized electrical lines including telephone and CATV 
lines. 

 
Per hour: 07/01/2025 01/01/2026 01/04/2026 01/03/2027 

 
Tree Trimmer 

 
$ 33.18 

 
$ 33.18 

 
$ 34.67 

 
$ 36.23 

Equipment Operator 29.35 29.35 30.67 32.05 
Equipment Mechanic 29.35 29.35 30.67 32.05 

Lineman Electrician - Tree Trimmer 04/01/2026 
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Mason - Building 04/01/2026 

 

Truck Driver 23.85 23.85 24.93 26.05 
Groundman 19.64 19.64 20.53 21.45 
Flagger 15.50 16.00 16.20 16.93 
SUPPLEMENTAL BENEFITS 
Per hour: 

    

Journeyworker $ 10.98* $ 10.98* $ 11.23* $ 11.48* 
 

* Plus 4.5% of the hourly wage paid. The 4.5% is based on straight time rate or premium rate. 
OVERTIME PAY 
See (B, E, Q, X) on OVERTIME PAGE 
WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked. Contractor 
is still responsible to pay the hourly benefit amount for each hour worked. 
HOLIDAY 
Paid: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE 
Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE 
NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday. All paid holidays falling on a Sunday shall be 
observed on the following Monday. 

6-1249TT 
 

JOB DESCRIPTION Mason - Building DISTRICT 12 
ENTIRE COUNTIES 
Herkimer, Jefferson, Lewis, Oneida, St. Lawrence 
PARTIAL COUNTIES 
Madison: Entire County except the Townships of Sullivan & Cazenovia 
WAGES 
Per hour 07/01/2025 

 
Tile/Marble/Terrazzo 

 
Setter $ 37.10 
Finisher 29.52 

SUPPLEMENTAL BENEFITS 
Per hour worked 

Journeyman Setters $ 20.31 
Journeyman Finishers 19.54 
OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
REGISTERED APPRENTICES 
Wages per hour 

 
Hour terms at the following percentage of journeyman's wage 

 
Setter: 
1st term 500 hours 

 
60% 

2nd term 1000 hours 70% 
3rd term 1000 hours 80% 
4th term 1000 hours 85% 
5th term 1000 hours 90% 
6th term 1500 hours 95% 

Finsher; 
1st term 500 HOURS 

 
70% 

2ND term 1000 HOURS 80% 
3RD term 1000 HOURS 90% 
4TH term 1200 HOURS 95% 

Supplemental Benefits per hour worked  
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Setter: 
1st & 2nd Term 

 
$ 12.66 

3rd & 4th Term 16.49 
5th Term 18.40 
6th Term 20.31 

Finishers: 
1st & 2nd Term 

 
$ 11.95 

All others 15.74 
12-2TS.2 

Mason - Building 04/01/2026 

JOB DESCRIPTION Mason - Building DISTRICT 12 
ENTIRE COUNTIES 
Herkimer, Oneida 
PARTIAL COUNTIES 
Lewis: The townships of Lewis, Leyden, Osceola, Turin and West Turin 
Madison: Entire County except the Townships of Sullivan and Cazenovia 
WAGES 
Per hour 07/01/2025 

Bricklayer/Blocker $ 39.99 
Cement Mason(Bldg) 39.99 
Plasterer/Fireproofing* 39.99 
Stone Mason 39.99 
Concrete Cutter 39.99 
Pointer/Caulker/Cleaner 39.99 

 
Additional $.25 per hr. for work in restricted radiation area of atomic plant. 
Additional $5.00 per day more for employees working on a two-point suspension scaffold (Pointer, Caulker, and Cleaner are excluded). 

 
(*)Fireproofer on Structural only. 
SUPPLEMENTAL BENEFITS 
Per hour worked 

 
Journeyman $ 22.13 
OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
REGISTERED APPRENTICES 
Wages per hour 

 
750 hour terms at the following percentage of Journey's wage 

 
1st 2nd 3rd 4th 5th 6th 7th 8th 
60% 60% 65% 70% 75% 80% 85% 90% 

 
Supplemental Benefits per hour worked: 

 

All Terms $ 22.13  
12-2b.2 

 

 

JOB DESCRIPTION Mason - Heavy&Highway DISTRICT 12 
ENTIRE COUNTIES 
Albany, Cayuga, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Jefferson, Lewis, Madison, Montgomery, Oneida, 
Oswego, Rensselaer, Saratoga, Schenectady, Schoharie, St. Lawrence, Warren, Washington 
PARTIAL COUNTIES 
Onondaga: For Heavy & Highway Cement Mason or Plaster Work in Onondaga County, refer to Mason-Heavy&Highway tag 12-2h/h on. 
WAGES 

Mason - Heavy&Highway 04/01/2026 
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Per hour 
 

Mason & 

 
07/01/2025 

Bricklayer $ 43.01 
 

Additional $1.00 per hour for work on any swing scaffold or staging suspended by means of ropes or cables. 
SUPPLEMENTAL BENEFITS 
Per hour worked 

 

Journeyman 
 

OVERTIME PAY 

 
$ 22.93 

See (B, E, E2, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
REGISTERED APPRENTICES 
Wages per hour 

 
750 HR TERMS at the following percent of Journeyman's wage 

 
1st 2nd 3rd 4th 5th 6th 7th 8th 
60% 60% 65% 70% 75% 80% 85% 90% 

 
Supplemental Benefits per hour worked 

 

0 to 500 Hours $ 14.13 
All Other 22.93 

12-2hh.1 
 

 

JOB DESCRIPTION Millwright DISTRICT 6 
ENTIRE COUNTIES 
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, 
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, 
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, 
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates 
WAGES 
THE FOLLOWING RATE APPLIES TO ANY GAS/STEAM TURBINE AND OR RELATED COMPONENT WORK, INCLUDING NEW 
INSTALLATIONS OR MAINTENANCE AND ANY/ALL WORK PERFORMED WITHIN THE PROPERTY LIMITS OF A NUCLEAR FACILITY. 

 
Per hour: 07/01/2025 

Millwright - 
Power Generation 

$ 47.00 

 
NOTE: ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums): 
- Certified Welders shall receive an additional $1.75 per hour provided they are directed to perform Certified Welding. 
- If a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum, air purifying 
canister-type chemical respirators) is required, then that employee shall receive an additional $1.50 per hour. 
- An employee performing the work of a machinist shall receive an additional $2.00 per hour. For the purposes of this premium to apply, a 
"machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify parts. 
- When performing work underground at 500 feet and below, the employee shall receive an additional $1.00 per hour. 

SUPPLEMENTAL BENEFITS 
Per hour paid: 

 
Journeyworker $ 28.45* 

 
*NOTE: Subject to OT premium 
OVERTIME PAY 
See (B, E, E2, Q, V) on OVERTIME PAGE 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

Millwright 04/01/2026 
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NOTE: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on Saturday shall be observed the 
preceding Friday. 
REGISTERED APPRENTICES 
WAGES per hour: One year terms at the following percentage of Journeyworker's wage: 

 
Appr. 1st year 65%* 
Appr. 2nd year 75%* 
Appr. 3rd year 80%* 
Appr. 4th year 90%* 

 
*NOTE: Additional premium for the following work listed below: 

 
Certified Welder $ 1.75 
Hazardous Waste Work 1.50 
Machinist 2.00 
Underground 
(500' and below) 

1.00 

SUPPLEMENTAL BENEFITS per hour: 
 

Appr. 1st year $ 11.95 
Appr. 2nd year 23.50 
Appr. 3rd year 25.15 
Appr. 4th year 26.80 

6-1163Power 

Millwright 04/01/2026 
 

JOB DESCRIPTION Millwright DISTRICT 2 
ENTIRE COUNTIES 
Clinton, Essex, Franklin, Hamilton, Jefferson, Lewis, Oneida, Onondaga, Oswego, St. Lawrence, Warren, Washington 

WAGES 
Per hour: 07/01/2025 

Building $ 38.41 
Heavy & Highway 41.91 

 
NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums): 
- Certified Welders shall receive $1.75 per hour in addition to the current Millwrights rate provided he/she is directed to perform certified 
welding. 
- For Building work if a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum, 
air purifying canister-type chemical respirators) are required, then that employee shall receive a $1.50 premium per hour for Building work. 
- For Heavy & Highway work if the work is performed at a State or Federally designated hazardous waste site where employees are required 
to wear protective gear, the employees performing the work shall receive an additional $2.00 per hour over the millwright heavy and highway 
wage rate for all hours worked on the day protective gear was worn. 
- An employee performing the work of a machinist shall receive $2.00 per hour in addition to the current Millwrights rate. For the purposes 
of this premium to apply, a "machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify 
parts. 
- When performing work underground at 500 feet and below, the employee shall receive an additional $1.00. 
SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyworker $ 27.50 
OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
Note: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on Saturday shall be observed the 
preceding Friday. 
REGISTERED APPRENTICES 
Wages per hour: 

 
(1)year terms at the following percentage of Journeyworker's rate. 

1st 2nd 3rd 4th 
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Operating Engineer - Building 04/01/2026 

65% 75% 80% 90% 
 

NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums): 
- Certified Welders shall receive $1.75 per hour in addition to the current Millwrights rate provided he/she is directed to perform certified 
welding. 
- For Building work if a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum, 
air purifying canister-type chemical respirators) are required, then that employee shall receive a $1.50 premium per hour for Building work. 
- For Heavy & Highway work if the work is performed at a State or Federally designated hazardous waste site where employees are required 
to wear protective gear, the employees performing the work shall receive an additional $2.00 per hour over the millwright heavy and highway 
wage rate for all hours worked on the day protective gear was worn. 
- An employee performing the work of a machinist shall receive $2.00 per hour in addition to the current Millwrights rate. For the purposes 
of this premium to apply, a "machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify 
parts. 
- When performing work underground at 500 feet and below, the employee shall receive an additional $1.00. 

SUPPLEMENTAL BENEFITS Benefits per hour: 

Apprentices:  
 1st term $ 11.95 
 2nd term 22.84 
 3rd term 24.39 
 4th term 25.95 

2-1163.2 
 

 
JOB DESCRIPTION Operating Engineer - Building DISTRICT 6 
ENTIRE COUNTIES 
Cayuga, Cortland, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Seneca, St. Lawrence, Tompkins 
WAGES 
NOTE: 
---If a prime contract is let for site work only, meaning no buildings are involved in their site contract, the Heavy/Highway rates would be 
applicable. When a prime contract is let for site work and building excavation is part of that contract, the Building rates would be applicable 
for the Operators classification. 
---In the event that equipment listed below is operated by robotic control, the classification covering the operation will be the same as if 
manually operated. 
---If a second employee is required by the employer for operation of any covered machine, they shall be an Engineer Class C. 

 
CLASS A1*: All Cranes (A1 Includes Boom Trucks over 5 tons, Cableway, Cherry Picker, Derrick, Dragline, Dredge, Overhead Crane, Pile 
Driver, Tower Crane**, Truck Crane, Whirlies). 

 
CLASS A: Air Plako, Asphalt & Blacktop Roller, Automated Concrete Spreader (CMI or equivalent), Automated Fine Grade Machine (CMI), 
Backhoe, Barrel Shredder, Belt Placer, Blacktop Spreader (such as Barber-Greene & Blaw Knox), Blacktop Plant (automated), Blast or 
Rotary Drill (Truck or Cat mounted), Boom Trucks (5 ton and under), Burning Plant Operator, Caisson Auger, Central Mix Plant (automated), 
Concrete Pump, Crusher (Rock), De-watering Press, Diesel Power Unit, Dirt Filter Press with Operation Equipment, Dredge, Dual Drum 
Paver, Elevating Grader (self-propelled or towed), Elevator Hoist - Two Cage, Excavator - all purpose hydraulically operated, Forklift 
(Loed/Lull and other rough terrain type), Front End Loader (4 c.y. and over), Gradall, Grader (Power), Head Tower (Saurman or equal), Hoist 
(2 or 3 Drum), Hydroblaster (Laser Pump), Light Plants - Compressors and Generators, Locomotive, Maintenance Engineer, Maintenance 
Welder, Mine Hoist, Mucking Machine or Mole, Quarry Master or Equivalent, Refrigeration Equipment (for soil stabilization), Scraper, Sea 
Mule, Shovel, Side Boom, Slip Form Paver, Straddle Buggy (Ross Carrier, Lumber Carrier), Tractor Drawn Belt Type Loader (Euclid Loader), 
Trenching Machine (digging capacity of over 4ft. depth), Truck or Trailer Mounted Log Chipper (self-feeder), Tug Operator (Manned, rented 
equipment excluded), Tunnel Shovel, Vibro or Sonic Hammer Controls (when not mounted in proximity to Rig Operator), Work Boat Operator 
including LCM's. 

 
CLASS B: "A" Frame Truck, Back Dumps, Blacktop Plant (non-automatic), Boring Machine, Bulldozer, Cage-Hoist, Central Mix Plant (non-
automated), Compressor, Pump, Generator or Welding machine (when used in battery of not more than five (5)), Concrete Paver (single 
drum over 16'), Core boring machine, Drill Rigs - tractor mounted, Elevator - as material hoist, Farm Tractor (with or without accessories), 
Forklift (over 10 ton with or without attachments), Front End Loader (under 4 c.y.), Grout Pump, Gunite Machine, High Pressure Boiler (15 
lbs. & over), Hoist (one drum), Hydraulic Breaking Hammer (Drop Hammer), Kolman Plant Loader (screening gravel), Maintenance Grease 
Man, Mixer for stabilized base - self-propelled (Seaman Mixer), Monorail Machine, Parapet Concrete or Pavement Grinder, Parts Man, Post 
Driver (truck or tractor mounted), Post Hole Digger (truck or tractor mounted), Power Sweeper (Wayne or similar), Pump-Crete or Squeeze-
Crete, Road Widener (front end of Grader or self-propelled), Roller, Self-contained hydraulic bench drill, Shell Winder (motorized), Skid steer 
(Bobcat type loader), Snorkel (overhead arms), Snowblower control man, Tractor (with or without accessories), Trenching Machine (digging 
capacity of 4 ft. or less), Tugger Hoist, Vacuum Machine (self-propelled or mounted), Vibro Tamp, Well Drill / Well Point System 
(Submersible pumps when used in lieu of Well Point System), Winch (Motor driven), Winch Cat, Winch Truck. 
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CLASS C: Compressor (up to 500 cfm), Concrete Paver or Mixer (under 16'), Concrete Pavement Spreaders & Finishers (not automated), 
Conveyor (over 12 ft), Electric Submersible Pump (4" and over), Fine Grade Machine (not automated), Fireman, Forklift ("with or without" 
attachments, 10 ton and under), Form Tamper, Generator (2,500 watts and over), Hydraulic Pump, Mechanical Heaters (More than two (2) 
Mechanical Heaters or any Mechanical Heater or Heaters whose combined output exceeds 640,000 BTU per hour (manufacturer's rating) 
plus one self-contained heating unit - i.e. Sundog or Air Heat type - New Holland Hay Dryer type excluded), Mulching Machine, Oiler, Power 
Driven Welding Machine (300 amp and over, other than all electric. One Welding Machine under 300 amp will not require an engineer unless 
in a battery), Power Heaterman (hay dryer), Pumps (water and trash), Revinus Widener (road widener), Single Light Plant, Steam Cleaner or 
Jenny. 

 
Per hour: 07/01/2025 

 
Building 

 

Class A1* $ 49.61 
Class  A 48.11 
Class  B 45.99 
Class  C 41.77 

Additional $2.50 per hour if work requires Personal Protective Equipment for hazardous waste site activities with a level C or over rating. 

(*) TONNAGE PREMIUMS: 
All cranes up to 64 ton capacity - A1 rate 
All cranes 65 ton to 110 ton capacity - A1 rate plus $ 1.50 
All cranes 111 ton to 199 ton capacity - A1 rate plus $ 2.00 
All cranes 200 ton to 399 ton capacity - A1 rate plus $ 3.00 
All cranes 400 ton to 599 ton capacity - A1 rate plus $ 4.00 
All cranes 600 ton to 799 ton capacity - A1 rate plus $ 5.00 
All cranes 800 ton to 999 ton capacity - A1 rate plus $ 6.00 
All cranes 1000 ton capacity and over - A1 rate plus $ 7.00 

 
(**) Tower Cranes - A1 rate plus $2.50 (no tonnage premiums apply) 
SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyworker $ 32.12 
OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
NOTE: If the holiday falls on Sunday, it will be celebrated on Monday. 
REGISTERED APPRENTICES 
WAGES per hour: One thousand hour terms at the following percentage of Journeyworker's CLASS A wage: 

 
1st: 60% 
2nd: 65% 
3rd: 70% 
4th: 80% 

 
Additional $2.50 per hour if work requires Personal Protective Equipment for hazardous waste site activities with a level C or over rating. 

SUPPLEMENTAL BENEFITS per hour: 

07/01/2025 
 

All terms: $ 32.05  
6-158-545b.s 

 

 

JOB DESCRIPTION Operating Engineer - Heavy&Highway DISTRICT 6 
ENTIRE COUNTIES 
Cayuga, Cortland, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Seneca, St. Lawrence, Tompkins 
WAGES 
NOTE: 
---In the event that equipment listed below is operated by robotic control, the classification covering the operation will be the same as if 
manually operated. 

Operating Engineer - Heavy&Highway 04/01/2026 
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---If a second employee is required by the employer for operation of any covered machine, they shall be an Engineer Class C. 
 

CLASS A1*: All Cranes that require a NYS Crane License (Boom Truck, Cherry Picker, Derrick, Dragline, Overhead Crane (Gantry or 
Straddle Type), Pile Driver, Tower Cranes (including self-erecting)**, Truck Crane). 

 
CLASS A: Asphalt Curb Machine (self-propelled, slipform); Asphalt Paver; Automated Concrete Spreader (CMI type); Automatic Fine 
Grader; Backhoe (except tractor mounted, rubber tired); Backhoe Excavator, Full Swing (CAT 212 or similar type); Back Filling Machine; Belt 
Placer (CMI type); Blacktop Plant (automated); Blacktop Roller; Bull Dozer being operated with active GPS; Cableway; Caisson Auger; 
Central Mix Concrete Plant (automated); Concrete Curb Machine (self-propelled, slipform); Concrete Pump; Cranes - listed in A1 that do not 
require a NYS Crane License; Directional Boring/Drilling Machine; Dredge; Dual Drum Paver; Excavator (all purpose-hydraulic, Gradall or 
similar); Front End Loader (4 cu. yd. & over); Head Tower (Sauerman or equal); Hoist (two or three drum); Holland Loader; Maintenance 
Engineer; Mine Hoist; Mucking Machine or Mole; Pavement Breaker (SP Wertgen; PB-4 and similar type); Profiler/Milling Machine (over 105 
h.p.); Power Grader; Quad 9; Quarry Master (or equivalent); Rotating Telehandler; Scraper (including challenger type); Shovel; Side Boom; 
Slip Form Paver; Tractor Drawn Belt-Type Loader; Truck or Trailer Mounted Chipper (self-feeder); Tug Operator (manned rented equipment 
excluded); Tunnel Shovel. 

 
CLASS B: Backhoe (tractor mounted, rubber tired); Bituminous Recycler Machine; Bituminous Spreader and Mixer; Blacktop Plant (non-
automated); Blast or Rotary Drill (truck or tractor mounted); Boring Machine; Bridge Deck Finishing Machine; Brokk; Cage Hoist; Central Mix 
Plant (non-automated) and All Concrete Batching Plants; Concrete Paver (over 16'); Crawler Drill (self-contained); Crusher; Diesel Power 
Unit; Drill Rigs (truck or tractor mounted); Front End Loader (under 4 cu. yd.); Greaseman - Lubrication Engineer; HiPressure Boiler (15 lbs & 
over); Hoist (one drum); Hydro-Axe; Kolman Plant Loader & similar type loaders; Locomotive; Material Handling Knuckle Boom; Mini 
Excavators (under 18,000 lbs.); Mixer (for stabilized base, self-propelled); Monorail Machine; Profiler/Milling Machine (105 h.p. and under); 
Plant Engineer; Prentice Loader; Pug Mill; Pump Crete; Ready Mix Concrete Plant; Refrigeration Equipment (for soil stabilization); Road 
Widener; Roller (all above subgrade, See Class A for Blacktop Roller); Sea Mule; Self-contained ride-on Rock Drill (excluding Air-Track type 
drill); Skidder; Tractor with Dozer and/or Pusher; Trencher; Tugger Hoist; Vacuum Machine (mounted or towed); Vermeer Saws (ride-on, any 
size or type); Welder; Winch and Winch Cat; Work Boat Operator including L.C.M.'s. 

 
CLASS C: "A" Frame Winch Hoist (On Truck); Aggregate Plant; Articulated Heavy Hauler; Asphalt or Concrete Grooving Machine (ride-on); 
Ballast Regulator (ride-on); Bituminous Heater (self-propelled); Boat (powered); Boiler (used in conjunction with production); Cement & Bin 
Operator; Compressors***; Concrete Pavement Spreader and Finisher; Concrete Paver or Mixer (16' & under); Concrete Saw (self-
propelled); Conveyor; Deck Hand; Directional Boring/Drilling Machine Locator; Drill (Core); Drill (Well); Dust Collectors***; Electric Pump 
When Used in Conjunction with Well Point System; Farm Tractor with accessories; Fine Grade Machine; Fireman; Forklift; Form Tamper; 
Generators***; Grout Pump; Gunite Machine; Hammers (hydraulic self-propelled); Heaters***; Hydra-Spiker (ride-on); Hydraulic Pump 
(jacking system); Hydro-Blaster (water); Light Plants***; Mulching Machine; Oiler; Parapet Concrete or Pavement Grinder; Post Hole Digger 
(excluding hand-held); Post Driver; Power Broom (towed); Power Heaterman; Power Sweeper; Pumps***; Revinius Widener; Roller 
(subgrade & fill); Scarifier (ride-on); Shell Winder; Skid Steer Loader (Bobcat or similar, including all attachments); Span Saw (ride-on); 
Steam Cleaner; Tamper (ride-on); Tie Extractor (ride-on); Tie Handlers (ride-on); Tie Inserters (ride-on); Tie Spacers (ride-on); Tire Repair; 
Track Liner (ride-on); Tractor; Tractor (with towed accessories); Vacuum Machine (self-propelled); Vibratory Compactor; Vibro Tamp; 
Welding Machines***; Well Point. 

 
***CLASS C NOTE: Considered Hands-Off (unmanned). Includes only operation and maintenance of the equipment. 

 
Per hour: 07/01/2025 

H/H  

CLASS A1* $ 58.85 
CLASS A 55.85 
CLASS B 54.97 
CLASS C 51.69 

 
(*) TONNAGE PREMIUMS: 
All cranes up to 64 ton capacity - A1 rate 
All cranes 65 ton to 110 ton capacity - A1 rate plus $ 1.50 
All cranes 111 ton to 199 ton capacity- A1 rate plus $ 2.00 
All cranes 200 ton to 399 ton capacity - A1 rate plus $ 3.00 
All cranes 400 ton to 599 ton capacity - A1 rate plus $ 4.00 
All cranes 600 ton to 799 ton capacity - A1 rate plus $ 5.00 
All cranes 800 ton to 999 ton capacity - A1 rate plus $ 6.00 
All cranes 1000 ton capacity and over - A1 rate plus $ 7.00 

 
(**) Tower Cranes - A1 rate plus $3.00 (no tonnage premiums apply) 

 
- Cranes in Luffer Configuration - A1 rate plus $ 5.00 
- Cranes with external ballast (Tray or Wagon) - A1 rate plus $ 5.00 

 
Additional $2.50 per hour for hazardous waste removal work on a State and/or Federally designated waste site which requires employees to 
wear Level C or above forms of personal protection. 
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SHIFT WORK 
SINGLE IRREGULAR WORK SHIFT: Additional $2.50 per hour for all employees who work a single irregular work shift starting from 5:00 
PM to 1:00 AM that is mandated by the Contracting Agency. 
SUPPLEMENTAL BENEFITS 
Per hour: 07/01/2025 

 
Journeyworker $ 33.55 
OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
NOTE: If a holiday falls on Sunday, it will be celebrated on Monday. If an employee works on this Monday, they shall be compensated at 
double time plus the holiday pay (triple time). If a holiday falls on a Saturday, employees who work a Saturday Holiday shall be paid double 
time plus the holiday pay. 
REGISTERED APPRENTICES 
WAGES per hour: One thousand hour terms at the following percentage of Journeyworker's CLASS B wage. 

 
1st: 60% 
2nd: 70% 
3rd: 80% 
4th: 90% 

 
Additional $2.50 per hour for hazardous waste removal work on a State and/or Federally designated waste site which requires employees to 
wear Level C or above forms of personal protection. 

 

SUPPLEMENTAL BENEFITS per hour:  Same as Journeyworker  
6-158-545h 

 

 

JOB DESCRIPTION Operating Engineer - Survey Crew DISTRICT 12 
ENTIRE COUNTIES 
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton, 
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer, 
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates 
PARTIAL COUNTIES 
Dutchess: The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north. 
Genesee: Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of 
Batavia. 
WAGES 
These rates apply to Building, Tunnel and Heavy Highway. 

 
Per hour: 
SURVEY CLASSIFICATIONS: 

 
Party Chief - One who directs a survey party. 
Instrument Person - One who operates the surveying instruments. 
Rod Person - One who holds the rods and assists the Instrument Person. 

 
07/01/2025 

 
Party Chief $ 52.91 
Instrument Person 48.67 
Rod Person 36.29 
Additional $3.00/hr. for Tunnel Work 
Additional $2.50/hr. for Hazardous Work Site 
SUPPLEMENTAL BENEFITS 
Per hour worked: 

 
Journeyman $ 30.10 
OVERTIME PAY 
See (B, E, P, *X) on OVERTIME PAGE 
*Note: $25.10/Hr. Only for "ALL" premium hours paid when worked. 
HOLIDAY 

Operating Engineer - Survey Crew 04/01/2026 
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Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
REGISTERED APPRENTICES 
WAGES: 1000 hour terms based on the Percentage of Rod Persons Wage: 

 
07/01/2025 

 
0-1000 60% 
1001-2000 70% 
2001-3000 80% 

 
SUPPLEMENTAL BENEFIT per hour worked: 

 
0-1000 $ 21.88 / PHP $18.03 
1001-2000 24.90 / " 20.45 
2001-3000 27.93/ " 22.93 
NOTE: PHP is premium hours paid when worked. 

12-158-545 D.H.H. 
 

 

JOB DESCRIPTION Operating Engineer - Survey Crew - Consulting Engineer DISTRICT 12 
ENTIRE COUNTIES 
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton, 
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer, 
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates 
PARTIAL COUNTIES 
Dutchess: The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north. 
Genesee: Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of 
Batavia. 
WAGES 
These rates apply to feasibility and preliminary design surveying, line and grade surveying for inspection or supervision of construction 
when performed under a Consulting Engineer Agreement. 

 
Per hour: 
SURVEY CLASSIFICATIONS: 

 
Party Chief - One who directs a survey party. 
Instrument Person - One who operates the surveying instruments. 
Rod Person - One who holds the rods and assists the Instrument Person. 

 
07/01/2025 

 
Party Chief $ 52.91 
Instrument Person 48.67 
Rod Person 36.29 

 
Additional $3.00/hr. for Tunnel Work. 
Additional $2.50/hr. for EPA or DEC certified toxic or hazardous waste work. 
SUPPLEMENTAL BENEFITS 
Per hour worked: 

 
Journeyman $ 30.10 
OVERTIME PAY 
See (B, E, Q, *X) on OVERTIME PAGE 
*Note: $25.10/Hr. Only for "ALL" premium hours paid when worked. 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
REGISTERED APPRENTICES 
WAGES: 1000 hour terms based on percentage of Rod Persons Wage: 

 
07/01/2025 

 
0-1000 60% 
1001-2000 70% 

Operating Engineer - Survey Crew - Consulting Engineer 04/01/2026 
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2001-3000 80% 
 

SUPPLEMENTAL BENEFIT per hour worked: 
 

0-1000 $ 21.88 / PHP $18.03 
1001-2000 $ 24.90 / " 20.45 
2001-3000 $ 27.93 / " 22.93 
NOTE: PHP is premium hours paid when worked. 

12-158-545 DCE 
 

 

JOB DESCRIPTION Operating Engineer - Tunnel DISTRICT 7 
ENTIRE COUNTIES 
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton, 
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer, 
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates 
PARTIAL COUNTIES 
Dutchess: Northern part of Dutchess, to the northern boundary line of the City of Poughkeepie, then due east to Route 115 to Bedell Road, 
then east along Bedell Road to VanWagner Road, then north along VanWagner Road to Bower Road, then east along Bower Road to Rte. 
44 east to Rte. 343, then along Rte. 343 east to the northern boundary of the Town of Dover Plains and east along the northern boundary of 
the Town of Dover Plains, to the borderline of the State of Connecticut. 
Genesee: Only that portion of the county that lies east of a line drawn down the center of Route 98 and the entirety of the City of Batavia. 
WAGES 
CLASS A: Automatic Concrete Spreader (CMI Type); Automatic Fine Grader; Backhoe (except tractor mounted, rubber tired); Belt Placer 
(CMI Type); Blacktop Plant (automated); Cableway; Caisson Auger; Central Mix Concrete Plant (automated); Concrete Curb Machine (self-
propelled slipform); Concrete Pump (8" or over); Dredge; Dual Drum Paver; Excavator; Front End Loader (4 cu. yd & over); Gradall; Head 
Tower (Sauerman or Equal); Hoist (shaft); Hoist (two or three Drum); Log Chipper/Loader (self-feeder); Maintenance Engineer (shaft and 
tunnel); any Mechanical Shaft Drill; Mine Hoist; Mining Machine(Mole and similar types); Mucking Machine or Mole; Overhead Crane (Gantry 
or Straddle Type); Pile Driver; Power Grader; Remote Controlled Mole or Tunnel Machine; Scraper; Shovel; Side Boom; Slip Form Paver (If 
a second man is needed, they shall be an Oiler); Tripper/Maintenance Engineer (shaft & tunnel); Tractor Drawn Belt-Type Loader; Tug 
Operator (manned rented equipment excluded); Tunnel Shovel. 

 
CLASS B: Automated Central Mix Concrete Plant; Backhoe (topside); Backhoe (track mounted, rubber tired); Backhoe (topside); Bituminous 
Spreader and Mixer, Blacktop Plant (non-automated); Blast or Rotary Drill (truck or tractor mounted); Boring Machine; Cage Hoist; Central 
Mix Plant(non-automated); all Concrete Batching Plants; Compressors (4 or less exceeding 2,000 c.f.m. combined capacity); Concrete 
Pump; Crusher; Diesel Power Unit; Drill Rigs (tractor mounted); Front End Loader (under 4 cu. yd.); Grayco Epoxy Machine; Hoist (One 
Drum); Hoist (2 or 3 drum topside); Knuckle Boom material handler; Kolman Plant Loader & similar type Loaders (if employer requires 
another person to clean the screen or to maintain the equipment, they shall be an Oiler); L.C.M. Work Boat Operator; Locomotive; 
Maintenance Engineer (topside); Maintenance Grease Man; Mixer (for stabilized base-self-propelled); Monorail Machine; Plant Engineer; 
Personnel Hoist; Pump Crete; Ready Mix Concrete Plant; Refrigeration Equipment (for soil stabilization); Road Widener; Roller (all above 
sub-grade); Sea Mule; Shotcrete Machine; Shovel (topside); Tractor with Dozer and/or Pusher; Trencher; Tugger Hoist; Tunnel Locomotive; 
Vacuum Machine (mounted or towed); Welder; Winch; Winch Cat. 

 
CLASS C: A Frame Truck; All Terrain Telescoping Material Handler; Ballast Regulator (ride-on); Compressors (4 not to exceed 2,000 c.f.m. 
combined capacity; or 3 or less with more than 1200 c.f.m. but not to exceed 2,000 c.f.m.); Compressors ((any size, but subject to other 
provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (4 or any type combination)); Concrete 
Pavement Spreaders and Finishers; Conveyor; Drill (core); Drill (well); Electric Pump used in conjunction with Well Point System; Farm 
Tractor with Accessories; Fine Grade Machine; Fork Lift; Grout Pump (over 5 cu. ft.); Gunite Machine; Hammers (hydraulic-self-propelled); 
Hydra-Spiker (ride-on); Hydra-Blaster (water); Hydro-Blaster; Motorized Form Carrier; Post Hole Digger and Post Driver; Power Sweeper; 
Roller grade & fill); Scarifer (ride-on); Span-Saw (ride-on); Submersible Electric Pump (when used in lieu of well points); Tamper (ride-on); 
Tie-Extractor (ride-on), Tie Handler (ride-on), Tie Inserter (ride-on), Tie Spacer (ride-on); Track Liner (ride-on); Tractor with towed 
accessories; Vibratory Compactor; Vibro Tamp, Well Point. 

 
CLASS D: Aggregate Plant; Cement & Bin Operator; Compressors (3 or less not to exceed 1,200 c.f.m. combined capacity); Compressors 
((any size, but subject to other provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (3 or less 
or any type or combination)); Concrete Saw (self-propelled); Form Tamper; Greaseman; Hydraulic Pump (jacking system); Junior Engineer; 
Light Plants; Mulching Machine; Oiler; Parapet Concrete or Pavement Grinder; Power Broom (towed); Power Heaterman (when used for 
production); Revinius Widener; Shell Winder; Steam Cleaner; Tractor. 

 
Per hour: 07/01/2025 

CLASS A $ 58.44 
CLASS B 57.22 
CLASS C 54.43 
CLASS D 51.42 

Operating Engineer - Tunnel 04/01/2026 
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Additional $5.00 per hour for Hazardous Waste Work on a state or federally designated hazardous waste site where the Operating Engineer 
is in direct contact with hazardous material and when personal protective equipment is required for respiratory, skin and eye protection. 

 
CRANES: 
Crane 1: All cranes, including self-erecting. 
Crane 2: All Lattice Boom Cranes and all cranes with a manufacturer's rating of fifty (50) ton and over. 
Crane 3: All hydraulic cranes and derricks with a manufacturer's rating of forty nine (49) ton and below, including boom trucks. 

 
Crane 1 $ 62.44 
Crane 2 61.44 
Crane 3 60.44 

SUPPLEMENTAL BENEFITS 
Per hour: 

$ 25.90 
+ 10.10* 

 
* This portion of the benefits subject to SAME PREMIUM as shown for overtime wages. 
OVERTIME PAY 
See (B, B2, E, Q, X) on OVERTIME PAGE 
HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
NOTE: If a holiday falls on Sunday, it shall be observed on Monday. 
REGISTERED APPRENTICES 
WAGES:(1000) hours terms at the following percentage of Journeyworker's Class B wage. 

 
1st term 60% 
2nd term 65% 
3rd term 70% 
4th term 75% 

 

SUPPLEMENTAL BENEFITS per hour:  Same as Journeyworker  
7-158-832TL. 

 

 

JOB DESCRIPTION Painter DISTRICT 6 
ENTIRE COUNTIES 
Cayuga, Herkimer, Madison, Oneida, Onondaga, Seneca 
PARTIAL COUNTIES 
Lewis: Only the Townships of High Market, Lewis, Leyden, Lyonsdale, Osceola, Turin and West Turin. 
Ontario: The City and Township of Geneva. 
Oswego: Only the Townships of Amboy, Constantia, Williamstown and Oneida Lake. 
WAGES 
Per hour: 07/01/2025 05/01/2026 

  Additional 
Basic Rate (Brush & Roll) $ 28.32 $ 1.85* 
Sign Painting 28.32 1.85* 
Lead Based Paint Abatement 28.32 1.85* 
Drywall Taper/ Finisher 29.32 1.85* 
Wallcovering 29.32 1.85* 
Drywall Machine Operator 29.82 1.85* 
Spray 28.82 1.85* 
Parking Lot, Hwy Striping 28.82 1.85* 
Epoxy (Brush-Roller) 28.82 1.85* 
Epoxy (Spray) 28.82 1.85* 
Sandblasting (Operator) 28.82 1.85* 
Boatswain Chair 28.82 1.85* 
Swing Scaffold 28.82 1.85* 
Structural Steel 28.82 1.85* 
(except bridges, tanks, tunnel)   

Coal Tar epoxy 29.82 1.85* 
Asbestos Encapsulation 

 
* To be allocated at a later date. 

30.52 1.85* 

Painter 04/01/2026 
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NOTE - SEE BRIDGE PAINTER RATES FOR BRIDGES, TANKS, OR TUNNELS. 
SHIFT WORK 
FOR ANY SHIFT WHICH STARTS PRIOR TO 6:00 AM OR AFTER 3:00 PM, ALL EMPLOYEES WHO WORK A SINGLE IRREGULAR 
WORK SHIFT ON GOVERNMENTAL MANDATED WORK SHALL BE PAID AN ADDITIONAL $2.00 PER HOUR ABOVE THE APPLICABLE 
WAGE SCALE. 
SUPPLEMENTAL BENEFITS 
Per hour: 
Journeyworker $ 27.20 
OVERTIME PAY 
See (B, *E2, F, R) on OVERTIME PAGE 
* NOTE - On exterior work only. 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
NOTE: A holiday that falls on a Saturday will be celebrated on the preceding Friday. A holiday that falls on a Sunday will be celebrated on 
the following Monday. 
REGISTERED APPRENTICES 
WAGES per hour: 
Painter/Decorator: 750 hour terms at the following wage rate: 

 
 

D 
 
 
 

SUPPLEMENTAL BENEFITS per hour: 
Painter/Decorator: 

1st 2nd 3rd 4th 5th 6th 7th 8th 
$ 6.50 $ 6.50 $ 7.50 $ 7.50 $ 10.50 $ 10.50 $ 13.00 $ 13.00 

Drywall Taper/ Finisher: 
1st 2nd 3rd 4th 5th 6th 

$ 7.50 $ 7.50 $ 7.50 $ 10.00 $ 10.00 $ 12.00 

 
 
 

6-31 
 

 

JOB DESCRIPTION Painter DISTRICT 3 
ENTIRE COUNTIES 
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Herkimer, Jefferson, 
Lewis, Livingston, Madison, Monroe, Niagara, Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Schuyler, Seneca, St. Lawrence, 
Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates 
WAGES 
Per hour: 07/01/2025 05/01/2026 

  Additional 
Bridge $ 46.19 $ 2.50 
Tunnel 46.19  
Tank* 44.19  

 
For Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the contract must be 
ONLY for Bridge Painting. 

 
*Tank rate applies to indoor and outdoor tanks, tank towers, standpipes, digesters, waste water treatment tanks, chlorinator tanks, etc. 
Covers all types of tanks including but not limited to steel tanks, concrete tanks, fiberglass tanks, etc. 
SHIFT WORK 
Note an additional $1.50 per hour is required when the contracting agency or project specification requires any shift to start prior to 6:00am 
or after 12:00 noon. 
SUPPLEMENTAL BENEFITS 
Per hour: 

$ 31.51 
OVERTIME PAY 
Exterior work only See ( B, E2, E4, F, R ) on OVERTIME PAGE. 
All other work See ( B, F, R ) on OVERTIME PAGE. 

 
HOLIDAY 

Painter 04/01/2026 

1st 2nd 3rd 4th 5th 6th 7th 8th 
$ 18.00 $ 18.50 $ 19.00 $ 19.50 $ 20.00 $ 21.00 $ 22.00 $ 23.00 

rywall Taper/ Finisher: 750 hour terms at the following wage rate: 
1st 2nd 3rd 4th 5th 6th 

$ 20.00 $ 20.50 $ 21.00 $ 21.50 $ 22.00 $ 23.00 
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Painter - Metal Polisher 04/01/2026 

Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
REGISTERED APPRENTICES 
Wages per hour: 

 
750 hour terms at the following wage: 

1st 2nd 3rd 4th 5th 6th 
$ 24.00 $ 26.00 $ 28.00 $ 30.00 $ 34.00 $ 38.00 

 
Supplemental benefits per hour: 

 
1st 2nd 3rd 4th 5th 6th 

$ 6.60 $ 6.95 $ 7.30 $ 7.65 $ 8.00 $ 8.35 
3-4-Bridge, Tunnel, Tank 

 

 
JOB DESCRIPTION Painter - Metal Polisher DISTRICT 8 
ENTIRE COUNTIES 
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, 
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe, 
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer, 
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins, 
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates 
WAGES 

07/01/2025 
Metal Polisher $ 40.33 
Metal Polisher* 41.43 
Metal Polisher** 44.33 

 
*Note: Applies on New Construction & complete renovation 
** Note: Applies when working on scaffolds over 34 feet. 
SUPPLEMENTAL BENEFITS 
Per Hour: 07/01/2025 

 
Journeyworker: 
All classification $ 13.44 
OVERTIME PAY 
See (B, E, P, T) on OVERTIME PAGE 
HOLIDAY 
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE 
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE 
REGISTERED APPRENTICES 
Wages per hour: 
One (1) year term at the following wage rates: 

 
 07/01/2025 

1st year $ 20.17 
2nd year 22.18 
3rd year 24.20 

1st year* $ 20.56 
2nd year* 22.62 
3rd year* 24.74 

1st year** $ 22.67 
2nd year** 24.68 
3rd year** 26.70 

 
*Note: Applies on New Construction & complete renovation 
** Note: Applies when working on scaffolds over 34 feet. 

 
Supplemental benefits: 
Per hour: 
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1st year $ 8.94 
2nd year 8.94 
3rd year 8.94 

8-8A/28A-MP 
 

 

JOB DESCRIPTION Plumber DISTRICT 7 
ENTIRE COUNTIES 
Herkimer, Oneida 
PARTIAL COUNTIES 
Hamilton: Only the Town of Inlet. 
Lewis: Towns of Lewis, Leyden, Lyonsdale, and West Turin. 
Madison: Towns of Brookfield, Eaton, Fenner, Hamilton, Lebanon, Lenox, Lincoln, Madison, Nelson, Oneida, Smithfield, and Stockbridge. 
Otsego: Towns of Cherry Valley, Exeter, Middlefield, Otsego, Plainfield, Richfield, Roseboom, and Springfield. 
WAGES 
Per hour: 07/01/2025 05/01/2026 

  Additional 
Plumber $ 45.93 $ 3.45* 
Steamfitter 45.93 3.45* 

 
* To be allocated at a later date 
SHIFT WORK 
Agency-mandated shift operations: 

 
1. Shift work shall start no earlier than 6AM Monday and will conclude no later than 9AM Saturday (overtime premiums applicable after 8 
hours in a shift). 

 
2. Single irregular shiftwork, less than 3 consecutive days will be paid at the rate of time and one-half of the regular hourly rate. 

 
3. 3 consecutive work days or more: 

First Shift - Regular hourly rate. 
Second Shift - Regular hourly rate plus 12%. 
Third Shift - Regular hourly rate plus 18%. 

SUPPLEMENTAL BENEFITS 
Per hour: 

 
Journeyworker $ 15.15 

+ 18.67** 
 

** This portion of the benefit is subject to the SAME PREMIUM as shown for overtime on projects over $100 million in total construction cost 
(including engineering & architecture). 
OVERTIME PAY 
See (B, E, Q, *V) on OVERTIME PAGE 
*Portion of supplemental benefits subject to V code when project cost is over $100 million (including engineering & architecture). 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
NOTE: If a holiday falls on Sunday, it will be observed the following day. If a holiday falls on Saturday, it will be observed that day unless so 
determined by the Federal Government to be celebrated on a different day. 
REGISTERED APPRENTICES 
WAGES: Yearly terms at the following percentages of Journeyworker's wage. 

 
1st 2nd 3rd 4th 5th 
50% 55% 60% 70% 85% 

 
SUPPLEMENTAL BENEFITS per hour: 
1st Term: $ 15.15 

+ 8.92** 
 

All others: $ 15.15 
+ 14.21** 

** This portion of the benefit is subject to the SAME PREMIUM as shown for overtime on projects over $100 million in total construction cost 
(including engineering & architecture). 

7-112n-SF 

Plumber 04/01/2026 
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JOB DESCRIPTION Roofer DISTRICT 6 
ENTIRE COUNTIES 
Cayuga, Cortland, Franklin, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, Seneca, St. Lawrence 
WAGES 
Per hour: 07/01/2025 06/01/2026 06/01/2027 

  Additional Additional 
Roofer, Waterproofer 

 
* To be allocated at a later date. 

$ 35.80 $ 2.00* $ 2.00* 

 
NOTE - Does not include metal roof flashings, gravel stop, or metal roofing; See Sheetmetal Worker wage schedule. 

 
Additional per hour:  
Green Roofing** $ 0.25 
Pitch Removal & Appl. 1.50 
Asbestos Abatement 1.50 

 
** Green Roofing is any component of green technology or living roof above the roof membrane including, but not limited to, the fabric, dirt 
and plantings. 
SHIFT WORK 
WHEN MANDATED BY THE OWNER OR CONTRACTING AGENCY, THERE IS AN ADDITIONAL PREMIUM OF $4.00/HR FOR HOURS 
WORKED BEFORE 5:30AM AND AFTER 5:30PM. 
SUPPLEMENTAL BENEFITS 
Per hour: 
Journeyworker $ 26.30 

Additional contribution 0.75 
on any Asbestos Abatement work 
OVERTIME PAY 
See (B, E, E2*, Q) on OVERTIME PAGE 
*NOTE - If a holiday falls in that week and 32 hours were worked, Saturday will be paid at 1 1/2 times the rate. 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
NOTE: When any of these holidays falls on Sunday, the following day shall be observed as a holiday. 
REGISTERED APPRENTICES 
WAGES per hour: 1000 hour terms at the following percentage of the Journeyworker's wage: 

 
1st term (0 to 999) 65% 
2nd term (1000 to 1999) 70% 
3rd term (2000 to 2999) 75% 
4th term (3000 to 3999) 85% 

 
Additional per hour: 
Green Roofing** $ 0.25 
Pitch Removal & Appl. 1.50 
Asbestos Abatement 1.50 

SUPPLEMENTAL BENEFITS per hour: 

1st term $ 19.93 
2nd term 21.85 
3rd term 25.30 
4th term 26.30 

Additional contribution $ 0.75 
on any Asbestos Abatement work 

6-195 

JOB DESCRIPTION Sheetmetal Worker DISTRICT 6 
ENTIRE COUNTIES 

Roofer 04/01/2026 

Sheetmetal Worker 04/01/2026 
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Cayuga, Chenango, Cortland, Herkimer, Jefferson, Lewis, Madison, Oneida, Onondaga, Oswego, St. Lawrence 
WAGES 
Per hour: 

 
Sheetmetal Worker: 

07/01/2025 11/01/2025 05/01/2026 
Additional 

05/01/2027 
Additional 

**(under $10 million) $ 36.29 $ 37.54 $ 3.25* $ 3.25* 
**(over $10 million) $ 42.29 $ 43.54 3.25* 3.25* 

* To be allocated at a later date. 
**For total cost of Sheetmetal contract only. 

    

 
TO INCLUDE METAL ROOF FLASHINGS, GRAVEL STOP, AND METAL STANDING SEAM ROOFING. 

SUPPLEMENTAL BENEFITS 
Per hour: 07/01/2025 11/01/2025 

Journeyworker $ 23.31 $ 23.56 

OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 

  

HOLIDAY   
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
When any holiday falls on a Saturday, the Friday before such holiday shall be recognized as the legal holiday. Any holiday falling on Sunday, 
the following Monday shall be recognized as the legal holiday. 
REGISTERED APPRENTICES 
WAGES per hour: One year terms at the following percentage of the Journeyworker's wage. 

 
1st 2nd 3rd 4th 5th 
55% 60% 70% 75% 85% 

 
SUPPLEMENTAL BENEFITS per hour: 

  
1st 

 
2nd 

 
3rd 

 
4th 

 
5th 

07/01/2025 $ 14.84 $ 15.45 $ 16.54 $ 18.18 $ 19.27 

11/01/2025 $ 15.11 $ 15.70 $ 16.79 $ 18.43 $ 19.52 
6-58 

Sprinkler Fitter     04/01/2026 

JOB DESCRIPTION 
 
Sprinkler Fitter DISTRICT 1 

 

ENTIRE COUNTIES 
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, Franklin, 
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga, 
Ontario, Orleans, Oswego, Otsego, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Washington, Wayne, Wyoming, 
Yates 
WAGES 
Per hour 07/01/2025 

 
Sprinkler $ 45.06 
Fitter 
SUPPLEMENTAL BENEFITS 
Per hour 

 
Journeyworker $ 29.41 
OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
Note: When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at 
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either 
day shall be at the double time rate. 
REGISTERED APPRENTICES 
Wages per hour 
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Teamster - Building 04/01/2026 

 
One Half Year terms at the following wage. 

 
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 

$ 23.28 $ 25.98 $ 28.15 $ 30.31 $ 31.94 $ 34.64 $ 36.81 $ 38.97 $ 41.14 $ 43.30 
 

Supplemental Benefits per hour 
 

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 
$ 9.57 $ 9.57 $ 21.49 $ 21.49 $ 21.74 $ 21.74 $ 21.74 $ 21.74 $ 21.74 $ 21.74 

1-669 
 

JOB DESCRIPTION Teamster - Building DISTRICT 1 
ENTIRE COUNTIES 
Hamilton, Herkimer, Oneida 
PARTIAL COUNTIES 
Chenango: Entire county except the Townships of Afton, Bainbridge, Coventry, Greene, Guilford, Oxford and Smithville. 
Lewis: Only the Township of Grieg, Lewis, Leyden, Lowville, Lyonsdale, Martinsburg, Turin, West Turin and Watson. 
Madison: Only the Townships of Brookfield, Eaton, Hamilton, Lebanon, Lincoln, Madison, Smithfield, Stockbridge and the City of Oneida 
Otsego: Entire county EXCEPT Townships of Butternuts, Laurens, Maryland, Milford, Morris, Oneonta, Otego, Unidilla and Worchester. 
WAGES 
GROUP # A: 
Straight trucks, winch, transit mix on the site, road oilers, 
dump trucks, pick-ups, panel, water trucks, fuel trucks on the site 
(including nozzle). 

 
GROUP # B: 
Low boy or Low boy trailer, Euclids or similar equipment. 

 
WAGES per hour 

07/01/2025 
 

Group A $ 34.65 
Group B 34.95 
SUPPLEMENTAL BENEFITS 
Per hour 

 
Journeyworker $ 29.56 
OVERTIME PAY 
See (B, E, E2, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (1) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 
Note: Any holiday which occurs on Sunday shall be observed the following Monday. 

 
 
 
 
 
 
 

 
1-294z2 

 

 

JOB DESCRIPTION Teamster - Heavy&Highway DISTRICT 1 
ENTIRE COUNTIES 
Albany, Columbia, Fulton, Greene, Hamilton, Herkimer, Montgomery, Oneida, Rensselaer, Saratoga, Schenectady, Schoharie, Washington 
PARTIAL COUNTIES 
Chenango: Entire county except the Townships of Afton, Bainbridge, Coventry, Greene, Guilford, Oxford and Smithville. 
Lewis: Only the Township of Grieg, Lewis, Leyden, Lowville, Lyonsdale, Martinsburg, Turin, West Turin and Watson. 
Madison: Only the Townships of Brookfield, Eaton, Hamilton, Lebanon, Lincoln, Madison, Smithfield, Stockbridge and the City of Oneida 
Otsego: Entire county EXCEPT Townships of Butternuts, Laurens, Maryland, Milford, Morris, Oneonta, Otego, Unidilla and Worchester. 
Warren: Only the Townships of Bolton, Warrensburg, Thurman, Stony Creek, Luzerne, Caldwell (Lake George), and Queensbury. 
WAGES 
GROUP #1: 
Warehousemen, Yardmen, Truck Helpers, Pickups, Panel Trucks, Flatboy Material Trucks(straight jobs), Single Axel Dump Trucks, 
Dumpsters, Material Checkers and Receivers, Greasers, Truck Tiremen, Mechanics Helpers and Parts Chasers. 

 
GROUP #2: 
Tandems and Batch Trucks, Mechanics, Dispatcher. 

Teamster - Heavy&Highway 04/01/2026 
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GROUP #3: 
Semi-Trailers, Low-boy Trucks, Asphalt Distributor Trucks, and Agitator, Mixer Trucks and dumpcrete type vehicles, Truck Mechanic, Fuel 
Trucks. 

 
GROUP #4: 
Specialized Earth Moving Equipment, Euclid type, or similar off-highway, where not self-loading, Straddle (Ross) Carrier, and self-contained 
concrete mobile truck. 

 
GROUP #5: 
Off-highway Tandem Back-Dump, Twin Engine Equipment and Double-Hitched Equipment where not self-loading. 

 
WAGES per hour 07/01/2025 07/01/2026 07/01/2027 

 
Group #1 

 
$ 41.78 

 
$43.79 

 
$45.79 

Group #2 41.84 43.85 45.85 
Group #3 41.93 43.94 45.95 
Group #4 42.07 44.09 46.10 
Group #5 42.24 44.26 46.28 

 
Hazardous waste projects that require a Level C or greater protection shall be paid an additional $ 1.00 per hour. 
SHIFT WORK 
All employees who work a single irregular work shift starting between 5pm and 1 am on governmental mandated night shifts shall be paid an 
additional $2.50 per hour. 
SUPPLEMENTAL BENEFITS 
Per hour: 

$ 29.87 $ 30.77 $ 31.64 
+$1.00 per* +$1.00 per* +$1.00 per* 
hour worked hour worked hour worked 

 

(*) not applicable to paid holidays 
OVERTIME PAY 
See (B, E, Q) on OVERTIME PAGE 
HOLIDAY 
Paid: See (5, 6) on HOLIDAY PAGE 
Overtime: See (5, 6) on HOLIDAY PAGE 

 
 
 
 
 
 
 

1-294h/h 
 

 

JOB DESCRIPTION Welder DISTRICT 1 
ENTIRE COUNTIES 
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, 
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe, 
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer, 
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins, 
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates 
WAGES 
Per hour 07/01/2025 

 
Welder: To be paid the same rate of the mechanic performing the work.* 

 
*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid. 

 

OVERTIME PAY 
HOLIDAY 

 

 
1-As Per Trade 

Welder 04/01/2026 
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Overtime Codes 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule. 
Additional requirements may also be listed in the HOLIDAY section. 

NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted 
 
 

( AA ) 

( A ) 

( B ) 

Time and one half of the hourly rate after 7 and one half hours per day 

Time and one half of the hourly rate after 7 hours per day 

Time and one half of the hourly rate after 8 hours per day 

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday. 
Double the hourly rate for all additional hours 

( B2 ) Time and one half of the hourly rate after 40 hours per week 

( B3 ) Time and one half of the hourly rate after 40 straight hours per week 

( C ) Double the hourly rate after 7 hours per day 

( C1 ) Double the hourly rate after 7 and one half hours per day 

( D ) Double the hourly rate after 8 hours per day 

( D1 ) Double the hourly rate after 9 hours per day 

( E ) Time and one half of the hourly rate on Saturday 

( E1 ) Time and one half 1st 4 hours on Saturday; Double the hourly rate all additional Saturday hours 

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement 
weather 

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is 
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32 
hours that week 

( E4 ) Sunday may be used as a make-up day at straight time when a day is lost during that week due to inclement 
weather 

( E5 ) Double time after 8 hours on Saturdays 

( F ) Time and one half of the hourly rate on Saturday and Sunday 

( G ) Time and one half of the hourly rate on Saturday and Holidays 

( H ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays 

( I ) Time and one half of the hourly rate on Sunday 

( J ) Time and one half of the hourly rate on Sunday and Holidays 

( K ) Time and one half of the hourly rate on Holidays 

( L ) Double the hourly rate on Saturday 

( M ) Double the hourly rate on Saturday and Sunday 

( N ) Double the hourly rate on Saturday and Holidays 

( O ) Double the hourly rate on Saturday, Sunday, and Holidays 

( P ) Double the hourly rate on Sunday 

( Q ) Double the hourly rate on Sunday and Holidays 

( R ) Double the hourly rate on Holidays 
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( S ) Two and one half times the hourly rate for Holidays 

( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays One and one half times the 
hourly rate all additional hours. 

( T ) Triple the hourly rate for Holidays 

( U ) Four times the hourly rate for Holidays 

( V ) Including benefits at SAME PREMIUM as shown for overtime 

( W ) Time and one half for benefits on all overtime hours. 

( X ) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for 
worked hours. (Refer to other codes listed.) 
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Holiday Codes 
PAID Holidays: 

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee 
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually 
performed. 

OVERTIME Holiday Pay: 

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee 
actually performs work on such holidays. The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for 
these covered holidays can be found in the OVERTIME PAY section listings for each classification. 

 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The 
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified. 

 
 

( 1 ) None 

( 2 ) Labor Day 

( 3 ) Memorial Day and Labor Day 

( 4 ) Memorial Day and July 4th 

( 5 ) Memorial Day, July 4th, and Labor Day 

( 6 ) New Year's, Thanksgiving, and Christmas 

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day 

( 8 ) Good Friday 

( 9 ) Lincoln's Birthday 

( 10 ) Washington's Birthday 

( 11 ) Columbus Day 

( 12 ) Election Day 

( 13 ) Presidential Election Day 

( 14 ) 1/2 Day on Presidential Election Day 

( 15 ) Veterans Day 

( 16 ) Day after Thanksgiving 

( 17 ) July 4th 

( 18 ) 1/2 Day before Christmas 

( 19 ) 1/2 Day before New Years 

( 20 ) Thanksgiving 

( 21 ) New Year's Day 

( 22 ) Christmas 

( 23 ) Day before Christmas 

( 24 ) Day before New Year's 

( 25 ) Presidents' Day 

( 26 ) Martin Luther King, Jr. Day 

( 27 ) Memorial Day 

( 28 ) Easter Sunday 
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( 29 ) Juneteenth 



 

 

This Form Must Be Typed 

10. Name and Title of Requester 
Signature 

New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York 12226 

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 
As Required by Articles 8 and 9 of the NYS Labor Law 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 

Submitted By: 
(Check Only One)  Contracting Agency  Architect or Engineering Firm  Public Work District Office Date: 

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency) 
1. Name and complete address (Check if new or change) 

 
 
 
 
 
 
 
 

Telephone Fax 

E-Mail: 

2. NY State Units (see Item 5). 

01 DOT 
02 OGS 

03 Dormitory Authority 

04 State University 
Construction Fund 

05 Mental Hygiene 
Facilities Corp. 

06 OTHER N.Y. STATE UNIT 

 
07 City 
08 Local School District 
09 Special Local District, i.e., 

Fire, Sewer, Water District 
1O Village 
11 Town 
12 County 
13 Other Non-N.Y. State 

(Describe) 

3. SEND REPLY TO (check if new or change) 
Name and complete address: 

 
4. SERVICE REQUIRED. Check appropriate box and provide project 

information. 

New Schedule of Wages and Supplements. 

APPROXIMATE BID DATE : 

 
Additional Occupation and/or Redetermination 

 
Telephone 

E-Mail: 

B. PROJECT PARTICULARS 

5. Project Title 

Description of Work 

 
Contract Identification Number 

Fax 
 

  
 
 

6. Location of Project: 
Location on Site 

 
Route No/Street Address 

Village or City   

Town 

Note: For NYS units, the OSC Contract No. 
 
7. Nature of Project - Check One: 

1. New Building 
2. Addition to Existing Structure 
3. Heavy and Highway Construction (New and Repair) 
4. New Sewer or Waterline 
5. Other New Construction (Explain) 
6. Other Reconstruction, Maintenance, Repair or Alteration 
7. Demolition 
8. Building Service Contract 

County 
 

8. OCCUPATION FOR PROJECT : 
Construction (Building, Heavy 
Highway/Sewer/Water) 
Tunnel 
Residential 
Landscape Maintenance 
Elevator maintenance 
Exterminators, Fumigators 
Fire Safety Director, NYC Only 

 

 
Fuel Delivery 
Guards, Watchmen 
Janitors, Porters, Cleaners, 
Elevator Operators 
Moving furniture and 
equipment 
Trash and refuse removal 
Window cleaners 
Other (Describe) 

 
 

9. Does this project comply with the Wicks Law involving separate bidding? YES  NO  
 

 

 
PW 39 (06-16) SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS 

PRC NUMBER ISSUED PREVIOUSLY FOR 
THIS PROJECT : 

OFFICE USE ONLY 



 

 

 



 

 

 
 
 
 
 

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or 
its successor shall be debarred and ineligible to submit a bid on or be awarded any 
public work or public building service contract/sub-contract with the state, any municipal 
corporation or public body for a period of five (5) years from the date of debarment when: 

 
• Two (2) final determinations have been rendered within any consecutive six-year (6) 

period determining that such contractor, sub-contractor and/or its successor has 
WILLFULLY failed to pay the prevailing wage and/or supplements; 

• One (1) final determination involves falsification of payroll records or the kickback of 
wages and/or supplements. 

 
The agency issuing the determination and providing the information, is denoted under the 
heading 'Fiscal Officer'. DOL= New York State Department of Labor; NYC= New York City 
Comptroller's Office; AG= New York State Attorney General's Office; DA= County District 
Attorney's Office. 

 
 
 

Debarment Database: To search for contractors, sub-contractors and/or their successors 
debarred from bidding or being awarded any public work contract or subcontract under NYS 
Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b, 
access the database at this link: https://apps.labor.ny.gov/EDList/searchPage.do 

 
 
 

For inquiries please call 518-457-5589. 

NEW YORK STATE DEPARTMENT OF LABOR 
Bureau of Public Work - Debarment List 

 
LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 

AWARDED ANY PUBLIC WORK CONTRACT 

https://apps.labor.ny.gov/EDList/searchPage.do


 

 

 



NYSDOL Bureau of Public Work Debarment List 

Article 8 

04/17/2026 
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AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER 
DBA NAME 

ADDRESS DEBARMENT 
START DATE 

DEBARMENT 
END DATE 

DOL DOL *****5754 0369 CONTRACTORS, LLC  515 WEST AVE 
UNIT PH 13NORWALK CT 

06850 

05/12/2021 05/12/2026 

DOL DOL *****5784 A.J.M. TRUCKING, INC.  PO BOX 2064 
MONROE NY 10950 

02/12/2024 02/12/2029 

DOL DOL  AKHLAQ OULAKH  4307 28TH AVE 
ASTORIA NY 11103 

10/11/2024 10/11/2029 

DOL DOL  ALEXANDER DELISA  411 THEODORE FREMND 
SUITE 206RYE NY 10580 

09/03/2025 09/03/2030 

DOL NYC  ALL COUNTY SEWER & DRAIN, 
INC. 

 7 GREENFIELD DR 
WARWICK NY 10990 

03/25/2022 03/25/2027 

DOL DOL *****8387 AMERICAN PAVING & 
MASONRY, CORP. 

 8 FOREST AVE 
GLEN COVE NY 11542 

05/24/2024 05/24/2029 

DOL DOL *****8654 AMERICAN PAVING, INC.  8 FORREST AVE. 
GLEN COVE NY 11542 

05/24/2024 05/24/2029 

DOL DOL  ANGELO GARCIA  515 WEST AVE 
UNIT PH 13NORWALK CT 

06850 

05/12/2021 05/12/2026 

DOL DOL  ANGELO STANCO  8 FOREST AVE. 
GLEN COVE NY 11542 

05/24/2024 05/24/2029 

DOL DOL  ANGELO TONDO  449 WEST MOMBSHA ROAD 
MONROE NY 10950 

06/06/2022 06/06/2027 

DOL DOL *****4231 ANKER'S ELECTRIC SERVICE, 
INC. 

 10 SOUTH 5TH ST 
LOCUST VALLEY NY 11560 

09/26/2022 09/26/2027 

DOL DOL  ANTHONY CASALE  20 HEATHER RIDGE ROAD 
TROY NY 12180 

05/20/2025 05/20/2030 

DOL DOL  ANTHONY MONGELLI  PO BOX 2064 
MONROE NY 10950 

02/12/2024 02/12/2029 

DOL DOL *****8421 B & B DRYWALL, INC  206 WARREN AVE 
APT 1WHITE PLAINS NY 10603 

12/14/2021 12/14/2026 

DOL DOL *****3932 B ROC CONSTRUCTION INC  7307 WOODSIDE ROAD 
VICTOR NY 14564 

05/06/2025 05/06/2030 

DOL DA *****2404 BJA RENOVATION, CORP  33 DOLLARD DR 
NORTH BABYLON NY 11703 

03/19/2025 03/19/2030 

DOL DOL *****5078 BLACK RIVER TREE 
REMOVAL, LLC 

 29807 ANDREWS ROAD 
BLACK RIVER NY 13032 

10/17/2023 10/17/2028 

DOL DOL  C.M.C CONTRACTORS, INC.  500 WEST PUTNAM AVE 
SUITE 400GREENWICH CT 

06830 

09/03/2025 09/03/2030 

DOL DOL *****5161 CALADRI DEVELOPMENT 
CORP. 

 1223 PARK ST. 
PEEKSKILL NY 10566 

05/17/2021 05/17/2026 

DOL DOL *****3391 CALI ENTERPRISES, INC.  1223 PARK STREET 
PEEKSKILL NY 10566 

05/17/2021 05/17/2026 

DOL DOL  CARLOS F. ESCOBAR  411 THEODORE FREMD AVE 
SUITE 206RYE NY 10580 

09/03/2025 09/03/2030 

DOL DOL  CARLOS FIGUEROA  411 THEODORE FREMND AVE 
SUITE 206RYE NY 10580 

09/03/2025 09/03/2030 

DOL DOL *****4155 CASA BUILDERS, INC. FRIEDLANDER 
CONSTRUCTI 

ON 

64 N PUTT CONNERS ROAD 
NEW PALTZ NY 12561 

05/10/2023 05/10/2028 

DOL AG *****7247 CENTURY CONCRETE CORP  2375 RAYNOR ST 
RONKONKOMA NY 11779 

08/04/2021 08/04/2026 

DOL DOL  CESAREO TULA  120 SEARS AVE 
ELMSFORD NY 10523 

09/26/2025 09/26/2030 

DOL DOL *****2292 CHAMPION MAINTENANCE 
CONTRACTORS, INC. 

 211 SOUTH RIDGE STREET 
RYE BROOK NY 10573 

09/03/2025 09/03/2030 

DOL NYC *****2117 CHARAN ELECTRICAL 
ENTERPRISES 

 9-11 40TH AVENUE 
LONG ISLAND CITY NY 11101 

09/26/2023 09/26/2028 

DOL DOL  CHARLES CASALE  55 MAIN AVENUE 
WYNANTSKILL NY 12198 

05/20/2025 05/20/2030 

DOL DOL  CHARLES CASALE  55 MAIN AVENUE 
WYNANTSKILL NY 12198 

05/20/2025 05/20/2030 

DOL DOL  CHRISTOPHER PEROSI  5507 NESCONSET HIGHWAY 
MT. SINAI NY 11766 

07/17/2025 07/17/2030 

DOL DOL *****2281 CORRAO TRUCKING, INC.  PO BOX 393 
NANUET NY 10954 

09/17/2024 09/17/2029 

DOL DOL  CRAIG JOHANSEN  10 SOUTH 5TH ST 
LOCUST VALLEY NY 11560 

09/26/2022 09/26/2027 

DOL DOL *****7619 DANCO CONSTRUCTION 
UNLIMITED INC. 

 485 RAFT AVENUE 
HOLBROOK NY 11741 

10/19/2021 10/19/2026 

DOL DOL  DANIEL DELISA  211 SOUTH RIDGE STREET 
RYE BROOK NY 10573 

09/03/2025 09/03/2030 
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DOL DOL  DANIEL ROBERT MCNALLY  7 GREENFIELD DRIVE 
WARWICK NY 10990 

03/25/2022 03/25/2027 

DOL DOL  DARWIN PEGUESE  6400 BALTIMORE NATIONAL 
SUITE 602CANTONSVILLE NY 

21228 

10/24/2024 10/24/2029 

DOL DOL  DAVID FRIEDLANDER  64 NORTH PUTT CORNERS RD 
NEW PALTZ NY 12561 

05/10/2023 05/10/2028 

DOL DOL  DENISE NAGLE  36 OAKWOOD TRAIL S AL 
MONROE NY 10950 

10/29/2025 10/29/2030 

DOL DOL  DINA TAYLOR  64 N PUTT CONNERS RD 
NEW PALTZ NY 12561 

05/10/2023 05/10/2028 

DOL AG  EDWIN HUTZLER  23 NORTH HOWELLS RD 
BELLPORT NY 11713 

08/04/2021 08/04/2026 

DOL DA  EDWIN HUTZLER  2375 RAYNOR STREET 
RONKONKOMA NY 11779 

08/04/2021 08/04/2026 

DOL DOL *****2337 EGL DRAINAGE SOLUTION & 
REPAIRS LLC 

 5507 NESCONSET HIGHWAY 
MT. SINAI NY 11766 

07/17/2025 07/17/2030 

DOL DOL *****0780 EMES HEATING & PLUMBING 
CONTR 

 5 EMES LANE 
MONSEY NY 10952 

01/20/2002 01/20/3002 

DOL DOL  EMIL KISZKO  84 DIAMOND ST 
BROOKLYN NY 11222 

07/18/2024 07/18/2029 

DOL DOL *****3298 EMJACK CONSTRUCTION 
CORP. 

 84 DIAMOND ST 
BROOKLYN NY 11222 

07/18/2024 07/18/2029 

DOL DOL *****3298 EMJACK CONSTRUCTION LLC  4192 SIR ANDREW CIRCLE 
DOYLESTOWN PA 18902 

07/18/2024 07/18/2029 

DOL NYC  ENRICO MANETTA  101 MALBA DR. 
WHITESTONE NY 11357 

04/01/2026 04/01/2031 

DOL DOL  EUGENIUSZ "GINO" KUCHAR  195 KINGSLAND AVE 
BROOKLYN NY 11222 

12/22/2023 12/22/2028 

DOL DA  FREDERICK HUTZLER  2375 RAYNOR STREET 
RONKONKOMA NY 11779 

08/04/2021 08/04/2026 

DOL DOL *****2998 G.E.M. AMERICAN 
CONSTRUCTION CORP. 

 195 KINGSLAND AVE 
BROOKLYN NY 11222 

12/22/2023 12/22/2028 

DOL DA  GEORGE LUCEY  150 KINGS STREET 
BROOKLYN NY 11231 

01/19/1998 01/19/2998 

DOL DA  GIOVANNA TRAVALJA  3735 9TH ST 
LONG ISLAND CITY NY 11101 

01/05/2023 01/05/2028 

DOL DA  GIOVANNI NAPOLITANO  2501 BAYVIEW AVENUE 
WANTAGH NY 11793 

02/21/2024 02/21/2029 

DOL DA *****0213 GORILLA CONTRACTING 
GROUP, LLC 

 505 MANHATTAN AVE 
WEST BABYLON NY 11704 

10/05/2023 10/05/2028 

DOL DA *****4760 GTX CONSTRUCTION 
ASSOCIATES, CORP 

 2501 BAYVIEW AVE 
WANTAGH NY 11793 

02/21/2024 02/21/2029 

DOL DOL  HENRY WICKE A/K/A HENRY 
WICKE, JR. 

 36 OAKWOOD TRAIL S AL 
MONROE NY 10950 

10/29/2025 10/29/2030 

DOL DOL  HERBERT CLEMEN  42 FOWLER AVENUE 
CORTLAND MANOR NY 10567 

01/24/2023 01/24/2028 

DOL DOL  HERBERT CLEMEN  42 FOWLER AVENUE 
CORTLAND MANOR NY 10567 

10/25/2022 10/25/2027 

DOL DOL *****6961 HUNTER ELEVATOR 
COMPANY, INC. 

 36 OAKWOOD TRAIL S AL 
MONROE NY 10950 

10/29/2025 10/29/2030 

DOL DOL *****2397 ISLAND BREEZE MARINE, INC.  6400 BALTIMORE NATIONAL 
CANTONSVILLE MD 21228 

10/24/2024 10/24/2029 

DOL DOL *****5010 J. LINDSLEY ENTERPRISE, 
LLC 

 1002 STATE ROUTE 176 
FULTON NY 13069 

07/30/2025 07/30/2030 

DOL DOL *****0241 J. LINDSLEY ROOFING, LLC  211 NORTH 2ND STREET 
FULTON NY 13069 

07/30/2025 07/30/2030 

DOL DOL  J.M.J CONSTRUCTION  151 OSTRANDER AVENUE 
SYRACUSE NY 13205 

11/21/2022 11/21/2027 

DOL DOL  J.R. NELSON CONSTRUCTION  531 THIRD STREET 
ALBANY NY 12206 

11/07/2023 11/07/2028 

DOL DOL  J.R. NELSON CONSTRUCTION  531 THIRD STREET 
ALBANY NY 12206 

12/22/2022 12/22/2027 

DOL DOL  J.R. NELSON CONSTRUCTION  531 THIRD STREET 
ALBANY NY 12206 

10/25/2022 10/25/2027 

DOL DOL  J.R. NELSON, LLC  531 THIRD STREET 
ALBANY NY 12206 

12/22/2022 12/22/2027 

DOL DOL  J.R. NELSON, LLC  531 THIRD STREET 
ALBANY NY 12206 

11/07/2023 11/07/2028 

DOL DOL  J.R. NELSON, LLC  531 THIRD STREET 
ALBANY NY 12206 

10/25/2022 10/25/2027 

DOL DOL  J.R.N COMPANIES, LLC  531 THIRD STREET 
ALBANY NY 12206 

12/12/2022 12/12/2027 

DOL DOL  J.R.N COMPANIES, LLC  531 THIRD STREET 
ALBANY NY 12206 

11/07/2023 11/07/2028 
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DOL DOL  J.R.N COMPANIES, LLC  531 THIRD STREET 
ALBANY NY 12206 

10/25/2022 10/25/2027 

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC  531 THIRD ST 
ALBANY NY 12206 

11/07/2023 11/07/2028 

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC  531 THIRD ST 
ALBANY NY 12206 

12/22/2022 12/22/2027 

DOL DOL *****1147 J.R.N. CONSTRUCTION, LLC  531 THIRD ST 
ALBANY NY 12206 

10/25/2022 10/25/2027 

DOL DOL  JAMES J. BAKER  7901 GEE ROAD 
CANASTOTA NY 13032 

08/17/2021 08/17/2026 

DOL DOL  JAMES LINDSLEY  211 NORTH 2ND STREET 
FULTON NY 13069 

07/30/2025 07/30/2030 

DOL DOL  JASON P. RACE  3469 STATE RT. 69 
PERISH NY 13131 

09/29/2021 09/29/2026 

DOL DOL  JASON P. RACE  3469 STATE RT. 69 
PERISH NY 13131 

02/09/2022 02/09/2027 

DOL DOL  JASON P. RACE  3469 STATE RT. 69 
PERISH NY 13131 

11/15/2022 11/15/2027 

DOL DOL  JASON P. RACE  3469 STATE RT. 69 
PERISH NY 13131 

03/01/2022 03/01/2027 

DOL DOL *****7993 JBS DIRT, INC.  7901 GEE ROAD 
CANASTOTA NY 13032 

08/17/2021 08/17/2026 

DOL DOL *****2435 JEFFEL D. JOHNSON JMJ7 AND 
SON 

5553 CAIRNSTRAIL 
CLAY NY 13041 

11/21/2022 11/21/2027 

DOL DOL  JEFFEL JOHNSON ELITE 
CARPENTER REMODEL AND 

CONSTRUCTION 

 C2 EVERGREEN CIRCLE 
LIVERPOOL NY 13090 

11/21/2022 11/21/2027 

DOL DOL *****2435 JEFFREY M. JOHNSON JMJ7 AND 
SON 

5553 CAIRNS TRAIL 
CLAY NY 13041 

11/21/2022 11/21/2027 

DOL DOL  JENNIFER LINDSLEY  211 NORTH 2ND STREET 
FULTON NY 13069 

07/30/2025 07/30/2030 

DOL DOL  JERRY DASTON  36 OAKWOOD TRAIL S AL 
MONROE NY 10950 

10/29/2025 10/29/2030 

DOL DOL  JIM PLAUGHER  17613 SANTE FE LINE ROAD 
WAYNEFIELD OH 45896 

07/16/2021 07/16/2026 

DOL DOL  JMJ7 & SON CONSTRUCTION, 
LLC 

 5553 CAIRNS TRAIL 
LIVERPOOL NY 13041 

11/21/2022 11/21/2027 

DOL DOL  JMJ7 AND SONS 
CONTRACTORS 

 5553 CAIRNS TRAIL 
CLAY NY 13041 

11/21/2022 11/21/2027 

DOL DOL  JMJ7 CONTRACTORS  7014 13TH AVENUE 
BROOKLYN NY 11228 

11/21/2022 11/21/2027 

DOL DOL  JMJ7 CONTRACTORS AND 
SONS 

 5553 CAIRNS TRAIL 
CLAY NY 13041 

11/21/2022 11/21/2027 

DOL DOL  JMJ7 CONTRACTORS, LLC  5553 CAIRNS TRAIL 
CLAY NY 13041 

11/21/2022 11/21/2027 

DOL DOL  JOHN NAGLE A/K/A JOHN 
NAGLE, JR. 

 36 OAKWOOD TRAIL S AL 
MONROE NY 10950 

10/29/2025 10/29/2030 

DOL DOL  JONATHAN DELISA  411 THEODORE FREMND AVE 
SUITE 206RYE NY 10580 

09/03/2025 09/03/2030 

DOL DOL  JORGE FIGUEROA  411 THEODORE FRMND AVE 
SUITE 206RYE NY 10580 

09/03/2025 09/03/2030 

DOL DOL  JORGE RAMOS  8970 MIKE GARCIA DR 
MANASSAS VA 20109 

07/16/2021 07/16/2026 

DOL DA  JOSEPH DEMASCO  33 DOLLARD DRIVE 
NORTH BABYLON NY 11703 

01/30/2026 01/30/2031 

DOL DA  JOSEPH DEMASCO  33 DOLLARD DRIVE 
NORTH BABYLON NY 11703 

03/19/2025 03/19/2030 

DOL DOL  JOSEPH HALL  937 US ROUTE 11 
CENTRAL SQUARE NY 13036 

10/21/2024 10/21/2029 

DOL DOL *****2271 JOSEPH HALL COMPANIES 
LLC 

 937 US ROUTE 11 
CENTRAL SQUARE NY 13036 

10/21/2024 10/21/2029 

DOL DOL  JOSEPH K. SALERNO  1010 TILDEN AVE 
UTICA NY 13501 

07/24/2023 07/24/2028 

DOL DOL  JOSEPH K. SALERNO II  1010 TILDEN AVE 
UTICA NY 13501 

07/24/2023 07/24/2028 

DOL DOL *****5116 JP RACE PAINTING, INC. T/A 
RACE PAINTING 

 3469 STATE RT. 69 
PERISH NY 13131 

02/09/2022 02/09/2027 

DOL DOL *****5116 JP RACE PAINTING, INC. T/A 
RACE PAINTING 

 3469 STATE RT. 69 
PERISH NY 13131 

11/15/2022 11/15/2027 

DOL DOL *****5116 JP RACE PAINTING, INC. T/A 
RACE PAINTING 

 3469 STATE RT. 69 
PERISH NY 13131 

09/29/2021 09/29/2026 

DOL DOL *****5116 JP RACE PAINTING, INC. T/A 
RACE PAINTING 

 3469 STATE RT. 69 
PERISH NY 13131 

03/01/2022 03/01/2027 

DOL DOL *****5116 JP RACE PAINTING, INC. T/A 
RACE PAINTING 

 3469 STATE RT. 69 
PERISH NY 13131 

03/01/2022 03/01/2027 
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DOL DOL  JRN CONSTRUCTION CO, LLC  1024 BROADWAY 
ALBANY NY 12204 

11/07/2023 11/07/2028 

DOL DOL *****1147 JRN CONSTRUCTION, LLC  531 THIRD STREET 
ALBANY NY 12206 

10/25/2022 10/25/2027 

DOL DOL *****1147 JRN CONSTRUCTION, LLC  531 THIRD STREET 
ALBANY NY 12206 

12/22/2022 12/22/2027 

DOL DOL *****1147 JRN CONSTRUCTION, LLC  531 THIRD STREET 
ALBANY NY 12206 

11/07/2023 11/07/2028 

DOL DOL  JRN PAVING, LLC  531 THIRD STREET 
ALBANY NY 12206 

10/25/2022 10/25/2027 

DOL DOL  JRN PAVING, LLC  531 THIRD STREET 
ALBANY NY 12206 

12/22/2022 12/22/2027 

DOL DOL  JRN PAVING, LLC  531 THIRD STREET 
ALBANY NY 12206 

11/07/2023 11/07/2028 

DOL DOL  JULIUS AND GITA BEHREND  5 EMES LANE 
MONSEY NY 10952 

11/20/2002 11/20/3002 

DOL DOL  KEAN INDUSTRIES, LLC  2345 RT. 52 
SUITE 2NHOPEWELL 
JUNCTION NY 12533 

12/18/2023 12/18/2028 

DOL DOL  KEVIN FUNEZ URBINA A/K/A 
KEVIN FUNEZ 

 1009 LYNDALE AVE 
TRENTON NJ 08629 

12/16/2024 12/16/2029 

DOL DOL  KIMBERLY F. BAKER  7901 GEE ROAD 
CANASTOTA NY 13032 

08/17/2021 08/17/2026 

DOL DOL *****8760 KJ&J CONSTRUCTION, LLC  1009 LYNDALE AVE 
TRENTON NJ 08629 

12/16/2024 12/16/2029 

DOL DOL  KMA GROUP II, INC.  29-10 38TH AVENUE 
LONG ISLAND CITY NY 11101 

10/11/2023 10/11/2028 

DOL DOL *****1833 KMA GROUP INC.  29-10 38TH AVENUE 
LONG ISLAND CITY NY 11101 

10/11/2023 10/11/2028 

DOL DOL  KMA INSULATION, INC.  29-10 38TH AVENUE 
LONG ISLAND CITY NY 11101 

10/11/2023 10/11/2028 

DOL DOL  KRIN HEINEMANN  2345 ROUTE 52, SUITE 2N 
HOPEWELL JUNCTION NY 

12533 

12/18/2023 12/18/2028 

DOL NYC  KULWANT S. DEOL  9-11 40TH AVENUE 
LONG ISLAND CITY NY 11101 

09/26/2023 09/26/2028 

DOL DA *****8816 LAKE CONSTRUCTION AND 
DEVELOPMENT 
CORPORATION 

 150 KINGS STREET 
BROOKLYN NY 11231 

08/19/1998 08/19/2998 

DOL DOL  LEROY E. NELSON JR  531 THIRD ST 
ALBANY NY 12206 

10/25/2022 10/25/2027 

DOL DOL  LEROY E. NELSON JR  531 THIRD ST 
ALBANY NY 12206 

12/22/2022 12/22/2027 

DOL DOL  LEROY E. NELSON JR  531 THIRD ST 
ALBANY NY 12206 

11/07/2023 11/07/2028 

DOL DOL *****3716 LIGHTNIN ELECTRIC INC.  3418 NORTHERN BLVD 
SUITE 5-27LONG ISLAND CITY 

NY 11101 

12/13/2024 12/13/2029 

DOL AG *****3291 LINTECH ELECTRIC, INC.  3006 TILDEN AVE 
BROOKLYN NY 11226 

02/16/2022 02/16/2027 

DOL DOL  LIZETTE PONCE  411 THEODORE FREMND AVE 
SUITE 206RYE NY 10580 

09/03/2025 09/03/2030 

DOL DOL  LOUIS A. CALICCHIA  1223 PARK ST. 
PEEKSKILL NY 10566 

05/17/2021 05/17/2026 

DOL NYC *****7516 MANCO ENTERPRISES OF NY, 
INC. 

 44-17 54TH DR. 
MASPETH NY 11378 

04/01/2026 04/01/2031 

DOL NYC *****1783 MANETTA ENTERPISES, INC. 
D/B/A MANETTA INDUSTRIES 

 44-17 54TH DR. 
MASPETH NY 11378 

04/01/2026 04/01/2031 

DOL DA  MANUEL P TOBIO  150 KINGS STREET 
BROOKLYN NY 14444 

08/19/1998 08/19/2998 

DOL DA  MANUEL TOBIO  150 KINGS STREET 
BROOKLYN NY 11231 

08/19/1998 08/19/2998 

DOL DOL *****1320 MJC MASON CONTRACTING, 
INC. 

 42 FOWLER AVENUE 
CORTLAND MANOR NY 10567 

10/25/2022 10/25/2027 

DOL DOL *****1320 MJC MASON CONTRACTING, 
INC. 

 42 FOWLER AVENUE 
CORTLAND MANOR NY 10567 

01/24/2023 01/24/2028 

DOL DOL  MOHAMMAD MIAN  8269 21ST ST 
BELLEROSE NY 11426 

12/22/2022 12/22/2027 

DOL NYC  NASEER CHAUDHRY  2349 BRAGG STREET 
BROOKLYN NY 11229 

04/22/2025 04/22/2030 

DOL DOL *****7790 NATIONAL BUILDING & 
RESTORATION CORP 

 1010 TILDEN AVE 
UTICA NY 13501 

07/24/2023 07/24/2028 

DOL DOL *****1797 NATIONAL CONSTRUCTION 
SERVICES, INC 

 1010 TILDEN AVE 
UTICA NY 13501 

07/24/2023 07/24/2028 
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DOL NYC  NAVIT SINGH  402 JERICHO TURNPIKE 
NEW HYDE PARK NY 11040 

08/10/2022 08/10/2027 

DOL DOL  NELCO CONTRACTING, LLC  1024 BROADWAY 
ALBANY NY 12204 

11/07/2023 11/07/2028 

DOL DA  NICHOLAS BARNETT  33 DOLLARD DR 
BABYLON NY 11703 

03/04/2025 03/04/2030 

DOL DOL  NICHOLAS RAO  411 THEODORE FREMND AVE 
SUITE 206RYE NY 10580 

09/03/2025 09/03/2030 

DOL DA  NICHOLAS T. ANALITIS  505 MANHATTAN AVE 
WEST BABYLON NY 11704 

10/05/2023 10/05/2028 

DOL DOL  NICHOLE E. FRASER A/K/A 
NICHOLE RACE 

 3469 STATE RT. 69 
PERISH NY 13131 

03/01/2022 03/01/2027 

DOL DOL  NICHOLE E. FRASER A/K/A 
NICHOLE RACE 

 3469 STATE RT. 69 
PERISH NY 13131 

11/15/2022 11/15/2027 

DOL DOL  NICHOLE E. FRASER A/K/A 
NICHOLE RACE 

 3469 STATE RT. 69 
PERISH NY 13131 

09/29/2021 09/29/2026 

DOL DOL  NICHOLE E. FRASER A/K/A 
NICHOLE RACE 

 3469 STATE RT. 69 
PERISH NY 13131 

02/09/2022 02/09/2027 

DOL DOL  NIKOLA NTONI  3418 NORTHERN BLVD 
SUITE 5-27LONG ISLAND CITY 

NY 11101 

12/13/2024 12/13/2029 

DOL NYC *****6971 NN CONSTRUCTION, INC.  2349 BRAGG STREET 
BROOKLYN NY 11229 

04/22/2025 04/22/2030 

DOL NYC *****5643 NYC LINE CONTRACTORS, 
INC. 

 402 JERICHO TURNPIKE 
NEW HYDE PARK NY 11040 

08/10/2022 08/10/2027 

DOL DOL  PATRICK PENNACCHIO  2345 RT. 52 
SUITE 2NHOPEWELL 
JUNCTION NY 12533 

12/18/2023 12/18/2028 

DOL DOL  PATRICK PENNACCHIO  2345 RT. 52 
SUITE 2NHOPEWELL 
JUNCTION NY 12533 

12/18/2023 12/18/2028 

DOL DOL *****4168 PHANTOM CONSTRUCTION 
CORP. 

 95-27 116TH STREET 
QUEENS NY 11419 

07/12/2024 07/12/2029 

DOL DOL *****4168 PHANTOM CONSTRUCTION 
CORP. 

 95-27 116TH STREET 
QUEENS NY 11419 

05/28/2024 05/28/2029 

DOL DOL *****4772 R.W. LOBDELL 
CONSTRUCTION LLC 

 635 WEST DRYDEN ROAD 
FREEVILLE NY 13068 

01/31/2025 01/31/2030 

DOL DOL *****2633 RAW POWER ELECTRIC 
CORP. 

 3 PARK CIRCLE 
MIDDLETOWN NY 10940 

07/11/2022 07/11/2027 

DOL DOL  ROBBYE BISSESAR  89-51 SPRINGFIELD BLVD 
QUEENS VILLAGE NY 11427 

01/11/2003 01/11/3003 

DOL DOL  ROMEO WARREN  161 ROBYN RD 
MONROE NY 10950 

07/11/2022 07/11/2027 

DOL DOL  ROSA GARCIA  411 THEODORE FRMND AVE 
SUITE 206RYE NY 10580 

09/03/2025 09/03/2030 

DOL DOL *****7172 RZ & AL INC.  198 RIDGE AVENUE 
VALLEY STREAM NY 11581 

06/06/2022 06/06/2027 

DOL DOL  SAL FRESINA MASONRY 
CONTRACTORS, INC. 

 1935 TEALL AVENUE 
SYRACUSE NY 13206 

07/16/2021 07/16/2026 

DOL DOL  SAL MASONRY 
CONTRACTORS, INC. 

 (SEE COMMENTS) 
SYRACUSE NY 13202 

07/16/2021 07/16/2026 

DOL DOL *****9874 SALFREE ENTERPRISES INC  P.O BOX 14 
2821 GARDNER RDPOMPEI NY 

13138 

07/16/2021 07/16/2026 

DOL DOL  SALVATORE A FRESINA A/K/A 
SAM FRESINA 

 107 FACTORY AVE 
P.O BOX 11070SYRACUSE NY 

13218 

07/16/2021 07/16/2026 

DOL DOL  SAM FRESINA  107 FACTORY AVE 
P.O BOX 11070SYRACUSE NY 

13218 

07/16/2021 07/16/2026 

DOL DA *****0476 SAMCO ELECTRIC CORP.  3735 9TH ST 
LONG ISLAND CITY NY 11101 

01/05/2023 01/05/2028 

DOL DA  SILVANO TRAVALJA  3735 9TH ST 
LONG ISLAND CITY NY 11101 

01/05/2023 01/05/2028 

DOL DOL *****0440 SOLAR GUYS INC.  8970 MIKE GARCIA DR 
MANASSAS VA 20109 

07/16/2021 07/16/2026 

DOL NYC *****3661 SPANIER BUILDING 
MAINTENANCE CORP 

 200 OAK DRIVE 
SYOSSET NY 11791 

03/14/2022 03/14/2027 

DOL DOL  STANADOS KALOGELAS  485 RAFT AVENUE 
HOLBROOK NY 11741 

10/19/2021 10/19/2026 

DOL DOL *****3496 STAR INTERNATIONAL INC  89-51 SPRINGFIELD BLVD 
QUEENS VILLAGE NY 11427 

08/11/2003 08/11/3003 

DOL DOL *****9528 STEEL-IT, LLC.  17613 SANTE FE LINE ROAD 
WAYNESFIELD OH 45896 

07/16/2021 07/16/2026 

DOL DOL  STEVEN DELISA  411 THEODORE FREMND AVE 
SUITE 206RYE NY 10580 

09/03/2025 09/03/2030 
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DOL DOL *****9150 SURGE INC.  8269 21ST STREET 
BELLEROSE NY 11426 

12/22/2022 12/22/2027 

DOL DOL  SYED MUHAMMAD S. JAFRI 
A/K/A SHARRUKH JAFRI 

 4307 28TH AVE 
ASTORIA NY 11103 

10/11/2024 10/11/2029 

DOL DOL  SYED RAZA  198 RIDGE AVENUE 
NY 11581 

06/06/2022 06/06/2027 

DOL DOL  TARLOK SINGH  95-27 116TH STREET 
QUEENS NY 11419 

05/28/2024 05/28/2029 

DOL DOL  TARLOK SINGH  95-27 116TH STREET 
QUEENS NY 11419 

07/12/2024 07/12/2029 

DOL DOL *****4855 TECH INDUSTRIES LLC  20 HEATHER RIDGE ROAD 
TROY NY 12180 

05/20/2025 05/20/2030 

DOL DOL *****9733 TERSAL CONSTRUCTION 
SERVICES INC 

 107 FACTORY AVE 
P.O BOX 11070SYRACUSE NY 

13208 

07/16/2021 07/16/2026 

DOL DOL  TERSAL CONTRACTORS, INC.  221 GARDNER RD 
P.O BOX 14POMPEI NY 13138 

07/16/2021 07/16/2026 

DOL DOL  TERSAL DEVELOPMENT 
CORP. 

 1935 TEALL AVENUE 
SYRACUSE NY 13206 

07/16/2021 07/16/2026 

DOL DOL *****2426 THE MATRUKH GROUP, INC.  4307 28TH AVE 
PO BOX 9082ASTORIA NY 

11103 

10/11/2024 10/11/2029 

DOL DOL  THOMAS LOBDELL  635 WEST DRYDEN ROAD 
FREEVILLE NY 13068 

01/31/2025 01/31/2030 

DOL DOL  TIMOTHY PERCY  29807 ANDREWS ROAD 
BLACK RIVER NY 13612 

10/17/2023 10/17/2028 

DOL DA *****1050 TRI STATE CONSTRUCTION 
OF NY CORP. 

 50-39 175TH PLACE 
FRESH MEADOWS NY 11365 

03/28/2022 03/28/2027 

DOL DA *****4106 TRIPLE H CONCRETE CORP  2375 RAYNOR STREET 
RONKONKOMA NY 11779 

08/04/2021 08/04/2026 

DOL DOL *****8485 TULA PLUMBING AND 
HEATING LLC 

 120 SEARS AVE 
ELMSFORD NY 10523 

09/26/2025 09/26/2030 

DOL DOL *****8210 UPSTATE CONCRETE & 
MASONRY CONTRACTING CO 

INC 

 449 WEST MOMBSHA ROAD 
MONROE NY 10950 

06/06/2022 06/06/2027 

DOL DOL  VINCENT CORRAO  PO BOX 393 
NANUET NY 10954 

09/17/2024 09/17/2029 

DOL DOL  WILLIAM A BELL  7307 WOODSIDE ROAD 
VICTOR NY 14564 

05/06/2025 05/06/2030 

DOL DOL *****8266 WILLIAM CHRIS MCCLENDON MCCLENDON 
ASPHALT 
PAVING 

1646 FALLS STREET 
NIAGARA FALLS NY 14303 

05/01/2023 05/01/2028 

DOL DOL  WILLIAM CHRIS MCCLENDON  1646 FALLS STREET 
NIAGARA FALLS NY 14303 

05/01/2023 05/01/2028 

DOL DOL  WILLIAM SCRIVENS  4192 SIR ANDREW CIRCLE 
DOYELSTOWN PA 18902 

07/18/2024 07/18/2029 

DOL DOL *****9494 WND CONSTRUCTION LLC  411 THEODORE FREMD 
AVENUE 

SUITE 206RYE NY 10580 

09/03/2025 09/03/2030 

DOL DOL  XENOFON EFTHIMIADIS  29-10 38TH AVENUE 
LONG ISLAND CITY NY 11101 

10/11/2023 10/11/2028 
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Adhered ethylene-propylene-diene-terpolymer (EPDM) roofing system.
	2. Loosely laid and ballasted, ethylene-propylene-diene-terpolymer (EPDM) roofing system.
	3. Substrate board.
	4. Vapor retarder.
	5. Roof insulation.
	6. Cover board.
	7. Walkways.

	B. Section includes installation of sound-absorbing insulation strips in ribs of roof deck. Sound-absorbing insulation strips are furnished under Section 053100 "Steel Decking."

	1.2 DEFINITIONS
	A. Roofing Terminology: Definitions in ASTM D1079 and glossary of NRCA's "The NRCA Roofing Manual: Membrane Roof Systems" apply to work of this Section.
	B. Company Field Advisor; An individual meeting the requirements of either subparagraph below:
	1. An employee of the company producing or manufacturing the system (or the company which lists and markets the primary components of the system under their name) who is certified in writing by the company to be technically qualified in design, instal...
	2. An individual employed by an organization (other than the company producing or manufacturing the system), certified in writing by the company producing or manufacturing the system, that the individual is technically qualified in design, installatio...


	1.3 PREINSTALLATION MEETINGS
	A. Preinstallation Roofing Conference: Conduct conference at Project site.
	1. Meet with Director’s Representative, [ Construction Manager,] Director’s Representative's insurer if applicable, testing and inspecting agency representative, roofing Installer, roofing manufacturer’s Company Field Advisor, deck Installer, air barr...
	2. Review methods and procedures related to roofing installation, including manufacturer's written instructions.
	3. Review and finalize construction schedule, and verify availability of materials, Installer's personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Examine deck substrate conditions and finishes, including flatness and fastening.
	5. Review structural loading limitations of roof deck during and after roofing.
	6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment curbs, and condition of other construction that affects roofing system.
	7. Review governing regulations and requirements for insurance and certificates if applicable.
	8. Review temporary protection requirements for roofing system during and after installation.
	9. Review roof observation and repair procedures after roofing installation.


	1.4 SUBMITTALS
	A. Submittals for this section are subject to the re-evaluation fee identified in Article 4 of the General Conditions.
	B. Manufacturer’s installation instructions shall be provided along with product data.
	C. Submittals shall be provided in the order in which they are specified and tabbed (for combined submittals).
	D. Waiver Of Submittals:
	1. “Named Brand” Roofing Systems:  The “Waiver Of Certain Submittal Requirements” in Section 013300 applies to this Section only if a “Named Brand” roofing system is furnished.
	2. “Or Equal” Roofing Systems:  The “Waiver Of Certain Submittal Requirements” in Section 013300 does not apply to this Section if an “or equal” is submitted.
	3. The “Waiver of Certain Submittal Requirements” in Section 013300 does not apply to this Section.

	E. Submittals Package:  Submit the shop drawings, product data, samples, and quality control submittals specified below at the same time as a package.
	F. “Named Brand” Submittals:  Submit for approval, one of the “named brand” roofing systems and any proposed deviations from the Contract Documents.  Submit Product Data, Samples, Applicator’s Certification, and Material’s Certification, to the Direct...
	G. “Or Equal” Submittals:  Submit for approval, product data, samples, quality control submittals, and any proposed deviations from the Contract Documents.
	H. Approvals:  Approval of a “named brand” or “or equal” roofing system is with the understanding that the requirements of the Contract Documents will be met.  Approval of a roofing system does not constitute blanket approval of the manufacturer’s ins...
	1. If the requirements of the Contract Documents differ from or are more stringent than the requirements of the approved roof system manufacturer, the Contract Documents have precedence over the requirements of the approved manufacturer.

	I. Proposed Deviations from the Contract Documents:  Submit for approval proposed deviations when the roofing system is submitted.  Proposed deviations submitted after the roofing system has been approved will not be considered for approval and may be...
	1. Manufacturer’s Details:  Do not use or submit manufacturer’s standard details unless there is an omission or a proposed deviation from the Contract Documents.  In such instances, submit the revised detail for approval.  Label each revised detail wi...
	2. Manufacturer’s Specifications and Installation Instructions:  When there is a proposed deviation from the Contract Documents, submit the proposed deviation for approval.  Label each specification and instruction revision with the words “PROPOSED DE...

	J. Product Data: For each type of product.
	1. For insulation and roof system component fasteners, include copy of FM Approvals' RoofNav listing.

	K. Shop Drawings: Include roof plans, sections, details, and attachments to other work, including the following:
	1. Layout and thickness if insulation.
	2. Base flashings and membrane terminations.
	a. Before the Work commences, turn over to the Director’s Representative at the site one set of sheet membrane layout drawings prepared or approved by the membrane manufacturer.

	3. Flashing details at penetrations.
	4. Tapered insulation, thickness, and slopes.
	a. Submit an accurate layout of the tapered insulation showing the slopes to the drains.  Show cross section drawings illustrating the location and thickness of tapered insulation pieces and filler pieces.  Show the thickness of the insulation system ...

	5. Roof plan showing orientation of steel roof deck and orientation of roof membrane and fastening spacings and patterns for mechanically fastened roofing system.
	6. Insulation fastening patterns for corner, perimeter, and field-of-roof locations.
	7. Tie-in with air barrier.

	L. Samples:
	1. Roof membrane and flashings of color required.
	2. Aggregate surfacing material in gradation[ and color] required.
	3. Walkway pads or rolls, of color required.
	4. Ballast: Five lbs.
	5. Ballast Substrate board: one 6-inch square.

	M. Quality Control Submittals:
	1. Wind Uplift Resistance Submittal: For roofing system, indicating compliance with wind uplift performance requirements.
	2. Fire Hazard Certification:  Written certification that the roof system, including the specific insulation, has been tested in conjunction with the type of structural roof deck and roof slope applicable to the project and has achieved an Underwriter...
	a. Acceptable Certification:  Letter from Underwriters Laboratories, or a copy of the Underwriters Laboratories classification listing for the roofing system.

	3. Qualification Data: For Installer and manufacturer.
	a. Installer Certification:
	1) Letter from the membrane manufacturer certifying that the installer is licensed or approved to install the roof system.
	2) Names, address, and telephone numbers of 3 buildings where the applicator has installed EPDM sheet membrane roof systems that have had the manufacturer’s warranty issued.  Include the types of EPDM systems installed, the manufacturer’s name, and th...
	3) Letter certifying that the job foreman or crew chief and at least one other member of the roofing crew have installed at least 3 EPDM sheet membrane roof systems and are thoroughly familiar with all aspects of the installation.

	b. Membrane Manufacturer Certificates:
	1) Submit a letter certifying that the manufacturer has been actively marketing the submitted system for a minimum of 5 years.
	2) Submit the names and addresses of 10 previous roofing projects.  Include the type and size of each project, and name and telephone number of a contact person at the project location.


	4. Material Certificates:
	a. Performance Requirement Certificate: Signed by roof membrane manufacturer, certifying that roofing system complies with requirements specified in "Performance Requirements" Article.
	1) Submit evidence of complying with performance requirements.

	b. Special Warranty Certificate: Signed by roof membrane manufacturer, certifying that all materials supplied under this Section are acceptable for special warranty.

	5. Product Test Reports: For components of roof membrane and insulation, for tests performed by a qualified testing agency, indicating compliance with specified requirements.
	6. Evaluation Reports: For components of roofing system, from UNIFORM CODE-ES.
	7. Field Test Reports:
	a. Concrete internal relative humidity test reports.
	b. Fastener-pullout test results and manufacturer's revised requirements for fastener patterns.

	8. Field quality-control reports.

	N. Contract Closeout Submittals:
	1. Sample Warranties: For manufacturer's special warranties.


	1.5 CLOSEOUT SUBMITTALS
	A. Maintenance Data: For roofing system to include in maintenance manuals.
	1. Certified statement from existing roof membrane manufacturer stating that existing roof warranty has not been affected by Work performed under this Section.
	2. Operations and Maintenance Manual: Submit grease guard manufacturers printed maintenance requirements, per O&M manual requirements.

	B. Maintenance Materials Submittals:
	1. Furnish to the Facility 25 sq ft of EPDM sheet membrane, one gallon of splicing cement, and 4 tubes of lap sealant.  These materials will be used by the Facility for emergency repairs of the membrane.  Include one set of the manufacturer’s printed ...


	1.6 QUALITY ASSURANCE
	A. Manufacturer Qualifications: A qualified manufacturer that is UL listed and listed in FM Approvals' RoofNav for roofing system identical to that used for this Project.
	1. The manufacturer shall have been actively marketing an EPDM roof system in the United States for a minimum of 5 years.
	2. The manufacturer shall have the technical expertise and qualified technical representatives to resolve questions or problems that may arise both during and after the Work is completed.
	3. The manufacturer shall furnish the names, addresses, and telephone numbers of at least 10 previous projects of comparable size, scope, and complexity as the work of this Section.
	4. The manufacturer shall require that the roof system be installed by a licensed or approved installer.

	B. Installer Qualifications: A qualified firm that is approved, authorized, or licensed by roofing system manufacturer to install manufacturer's product and that is eligible to receive manufacturer's special warranty.
	1. The installer shall have previously installed at least 3 EPDM sheet membrane systems for which the manufacturer’s warranty was issued.
	2. Workers:  The crew chief or foreman and at least one other member of the roofing crew shall have installed at least 3 EPDM sheet membrane roof systems and shall be thoroughly familiar with all aspects of the installation.

	C. Fire Hazard Classification:  The EPDM sheet membrane roof system shall have an Underwriters Laboratories Class A or B External Fire Resistance rating, as determined by tests conducted in conformity with UL-790 (ASTM E 108).
	1. The roof system, which includes a specific generic type of insulation and in some instances, a specific name brand insulation, shall have been tested in conjunction with the type of structural roof deck and roof slope applicable to the project.


	1.7 ROOFING MANUFACTURER’S COMPANY FIELD ADVISOR
	A. The manufacturer of the roofing system, issuing the final system guarantee on this roofing project, must supply a Company Field Advisor, as a technical representative, with the following minimum qualifications:
	1. Five years of field experience on the same type of roofing system.
	2. Ten projects where role was a Company Field Advisor; include contact names and phone numbers for each project.
	3. Attendance at a roof specific instructional seminar within the last two years.

	B. Secure the services of the Company Field Advisor for a minimum of<0> days at a minimum of <0>hours per day to inspect the workmanship of the roofing system installer.
	C. Company Field Advisor Duties and Responsibilities:
	1. Become familiar with the Contract Documents and approved submittals prior to the pre-roofing conference.
	2. Attend the pre-roofing conference and the beginning of the actual membrane installation for the purpose of:
	a. Rendering technical assistance to the Contractor regarding installation procedures of the system.
	b. Familiarizing the Director’s Representative with aspects of the system including inspection techniques.
	c. Answering questions that might arise.

	3. Attend each bi-weekly meeting.
	4. Be objective, unbiased and impartial in each inspection, recommendation, conversation, action and written report.
	a. Inspect and approve the existing substrate, flashing, blocking, and related materials as being acceptable for the installation of the roofing system.
	b. Ensure proper fastening patterns and fastener sizes of wood blocking, insulation, edge flashing, and related components.

	5. Immediately report non-compliant conditions, if any, to the Director’s Representative.
	6. Provide to the Director’s Representative a written report, submitted prior to leaving the Project Site each day the Company Field Advisor is present.  Each daily written report shall contain at a minimum:
	a. Date of report and inspection.
	b. Weather conditions at the start, middle, and end of the workday.
	c. Work performed including Contractor activity, contractor crew size, supervisor’s name, area of activity, and progress and quality of the work as observed.
	d. Discussions with Contractor regarding work anomalies and resolution.
	e. Conditions that are not in compliance with the Contract documents.
	1) Continue documenting non-compliance issues in subsequent reports until the issue has been resolved.  Document resolution of non-compliance issues when resolved.


	7. Report to the Director’s Representative in writing failure or refusal of the Contractor to correct unacceptable practices called to the Contractor's attention.
	8. Confirm, after completion of the roofing work and based on the Company Field Advisor’s inspections and tests, that the Company Field Advisor has observed no applications procedures in conflict with the specifications other than those that may have ...


	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled with manufacturer's name, product brand name and type, date of manufacture, approval or listing agency markings, and directions for storing and mixing ...
	B. Store liquid materials in their original undamaged containers in a clean, dry, protected location and within the temperature range required by roofing system manufacturer. Protect stored liquid material from direct sunlight.
	1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf life.

	C. Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture, soiling, and other sources. Store in a dry location. Comply with insulation manufacturer's written instructions for handling, storing, and protecti...
	D. Handle and store roofing materials, and place equipment in a manner to avoid permanent deflection of deck.

	1.9 FIELD CONDITIONS
	A. Do not execute the Work of this Section unless the Director’s Representative is present, unless otherwise directed in writing.
	B. Do not execute the Work of this Section unless the substrate is dry and free of dirt and debris.
	C. Moisture Protection:
	1. Cover, seal or otherwise protect the roof and flashings so that water cannot accumulate or flow under completed portions.  When and where necessary to accomplish this, provide temporary water cut-offs in accordance with the membrane manufacturer’s ...
	2. Limit the removal of existing materials to areas that can be completely re-roofed or temporarily protected within the same day. At the discretion of the Director’s Representative, a watertight built-up vapor barrier may be acceptable temporary prot...

	D. Do not smoke or use open flames near volatile materials.
	E. Weather Limitations: Proceed with installation only when existing and forecasted weather conditions permit roofing system to be installed according to manufacturer's written instructions and warranty requirements.

	1.10 WARRANTY
	A. Warranty Extension:  The one year period required by Paragraph 9.8 of the General Conditions is extended to 2 years for the Work of this Section.  Refer to Supplementary Conditions.
	B. Manufacturer’s Warranty:  In addition to the two year period specified above, furnish the membrane manufacturer’s printed 20 year warranty for the Work of this Section.  The warranty shall include but not be limited to, repair of leakage caused by ...
	C. Manufacturer’s Warranty:  In addition to the 2 year period specified above, furnish the membrane manufacturer’s printed [20] Year Full System Warranty for [60 mil] membrane, covering workmanship, materials, and wind related damage, for the Work of ...
	1. The warranty shall include, but not be limited to, repair of leakage and the repair and/or replacement of the roofing system as necessary to correct defects or damage caused by; materials, workmanship, or wind speeds less than 72 MPH.
	a. Materials shall include the membrane, insulation, fasteners, adhesives and tapes, flashing originally provided by the manufacturer, and all accessory products.
	b. Repair and/or replacement of the roofing system shall include the replacement of wet insulation.  For the purpose of this specification, insulation will be considered wet if either of the following exists:
	1) Free water is visible when the insulation is compressed.
	2) No free water is visible when the insulation is compressed, but the insulation is damp to the touch over a large enough area, as determined by the Director’s Representative, to jeopardize the integrity of the roof system and any of its components, ...





	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. General Performance: Installed roofing system and base flashings shall withstand specified uplift pressures, thermally induced movement, and exposure to weather without failure due to defective manufacture, fabrication, installation, or other defec...
	1. Accelerated Weathering: Roof membrane shall withstand 2000 hours of exposure when tested according to ASTM G152, ASTM G154, or ASTM G155.
	2. Impact Resistance: Roof membrane shall resist impact damage when tested according to ASTM D3746, ASTM D4272, or the Resistance to Foot Traffic Test in FM Approvals 4470.

	B. Material Compatibility: Roofing materials shall be compatible with one another and adjacent materials under conditions of service and application required, as demonstrated by roof membrane manufacturer based on testing and field experience.
	C. Wind Uplift Resistance: Design roofing system to resist the following wind uplift pressures when tested according to FM Approvals 4474, UL 580, or UL 1897:
	1. Zone 1 (Roof Area Field): <Insert lbf/sq. ft. >.
	2. Zone 2 (Roof Area Perimeter): <Insert lbf/sq. ft. >.
	a. Location: From roof edge to <Insert dimension> inside roof edge.

	3. Zone 3 (Roof Area Corners): <Insert lbf/sq. ft. >.
	a. Location: <Insert dimension> in each direction from building corner.


	D. FM Approvals' RoofNav Listing: Roof membrane, base flashings, and component materials shall comply with requirements in FM Approvals 4450 or FM Approvals 4470 as part of a roofing system, and shall be listed in FM Approvals' RoofNav for Class 1 or ...
	1. Fire/Windstorm Classification:  Class 1A-90 [Class 1A-120].
	2. Hail-Resistance Rating: FM Global Property Loss Prevention Data Sheet 1-34 [MH] [SH] [VSH].

	E. ENERGY STAR Listing: Roofing system shall be listed on the DOE's ENERGY STAR "Roof Products Qualified Product List" for [low] [steep]-slope roof products.
	F. Energy Performance: Roofing system shall have an initial solar reflectance of not less than [0.70] <Insert value> and an emissivity of not less than [0.75] <Insert value> when tested according to CRRC-1.
	G. Exterior Fire-Test Exposure: ASTM E108 or UL 790, Class A; for application and roof slopes indicated; testing by a qualified testing agency. Identify products with appropriate markings of applicable testing agency.
	H. Fire-Resistance Ratings: Comply with fire-resistance-rated assembly designs indicated. Identify products with appropriate markings of applicable testing agency.

	2.2 SYSTEM DESCRIPTION
	A. Type A:
	1. Adhered EPDM System:  EPDM fully adhered to coverboard with bonding adhesive, and the insulation and/or substrate board bonded together and to the substrate with hot steep asphalt.

	B. Type B:
	1. Adhered EPDM System:  EPDM fully adhered to bonding adhesive, and the insulation and/or substrate board bonded together and to the substrate with adhesive.

	C. Type C:
	1. Adhered EPDM System:  EPDM fully adhered coverboard with bonding adhesive, and the insulation and/or substrate board mechanically attached to the structural deck.

	D. Ballasted System:  Loose-laid rigid insulation, EPDM sheet membrane, ballast substrate, and ballast.

	2.3 ETHYLENE-PROPYLENE-DIENE-TERPOLYMER (EPDM) ROOFING
	A. EPDM Sheet: ASTM D4637, Type I, nonreinforced, EPDM sheet with factory-applied seam tape.
	1. Products: Subject to compliance with requirements, provide one of the following:
	a. Carlisle SynTec Incorporated; [Sure-Seal EPDM.]
	b. Firestone Building Products; [RubberGard EPDM.]
	c. [GenFlex Roofing Systems; GenFlex Fully Adhered Roofing System. ]
	d. Johns Manville; a Berkshire Hathaway Company; JM EPDM NR.
	e. Versico Roofing Systems; VersiGard Fully Adhered Roofing System.
	f. Approved equivalent.

	2. Thickness: [60 mils]
	3. Exposed Face Color: [Black]
	4. Source Limitations: Obtain components for roofing system from roof membrane manufacturer or manufacturers approved by roof membrane manufacturer.


	2.4 AUXILIARY ROOFING MATERIALS
	A. General: Auxiliary materials recommended by roofing system manufacturer for intended use and compatible with other roofing components.
	1. Adhesive and Sealants: Comply with VOC limits of authorities having jurisdiction.

	B. Sheet Flashing: 60-mil-thick EPDM, partially cured or cured, according to application.
	C. Protection Sheet: Epichlorohydrin or neoprene nonreinforced flexible sheet, 55 to 60 mils thick, recommended by EPDM manufacturer for resistance to hydrocarbons, non-aromatic solvents, grease, and oil.
	D. Slip Sheet: ASTM D2178, Type IV; glass fiber; asphalt-impregnated felt.
	E. Slip Sheet: Manufacturer's standard, of thickness required for application.
	F. Vented Base Sheet: ASTM D4897, Type II; nonperforated, asphalt-impregnated fiberglass reinforced, with mineral granular patterned surfacing on bottom surface.
	G. Prefabricated Pipe Flashings: As recommended by roof membrane manufacturer.
	H. Expansion Joint Tube:  Compressible neoprene or polyethylene tube, twice the diameter of the width of the expansion joint
	I. Roof Vents: As recommended by roof membrane manufacturer.
	1. Size: Not less than 4-inch diameter.

	J. Bonding Adhesive: Manufacturer's standard.
	K. Seaming Material:  Manufacturer's standard, synthetic-rubber polymer primer and 6-inch- wide minimum, butyl splice tape with release film.
	L. Lap Sealant: Manufacturer's standard, single-component sealant, colored to match membrane roofing.
	M. Sealant:  One-part, low modulus, silicone sealant:
	1. Products: Subject to compliance with requirements, provide one of the following:
	a. Dowsil; 790 Silicone Building Sealant.
	b. GE Silicones; SCS2000 Silpruf Sealant.
	c. Pecora Corp.; 864NST Silicone Sealant.
	d. Tremco;
	e. Approved equivalent.


	N. Water Cutoff Mastic: Manufacturer's standard butyl mastic sealant.
	O. Metal Termination Bars: Manufacturer's standard, predrilled stainless steel or aluminum bars, approximately 1 by 1/8 inch thick; with anchors.
	P. Ballast Retaining Bar: Perimeter securement system consisting of a slotted extruded-aluminum retention bar with an integrated compression fastening strip.
	1. Fasteners: 1-1/2-inch stainless steel fasteners with neoprene washers.

	Q. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Approvals 4470, designed for fastening components to substrate, and acceptable to roofing system manufacturer.
	1. Wood Decks:  hardened, self-tapping, anti-backout, Phillips pan head screws with round, square or hexagonal steel stress plates.  Plate size as recommended by the manufacturer.
	a. Minimum penetration 1-inch, minimum pull out resistance from deck 360 pounds unless specified otherwise by the membrane manufacturer.

	2. Steel Decks:  hardened, self-tapping, anti-backout, Phillips pan head screws with round, square or hexagonal steel stress plates.  Plate size as recommended by the membrane manufacturer.
	a. Minimum penetration 1-inch, minimum pull out resistance from deck 400 pounds unless specified otherwise by the membrane manufacturer.

	3. Concrete Decks:  hardened, anti-backout, Phillips pan head screws with round, square or hexagonal steel stress plates; or hammer driven spikes with deformed shanks and round, square, or hexagonal steel stress plates.  Plate size as recommended by t...
	a. Minimum penetration 1-inch, minimum pull out resistance from deck 400 pounds unless specified otherwise by the membrane manufacturer.

	4. Structural Wood Fiber Decks/Gypsum Decks/Lightweight Concrete Decks:  non-metallic, anti-backout, reinforced polymer auger fastener with round, square or hexagonal steel stress plates or a metal fastener specifically designed for light weight decks.
	a. Penetration Into Deck:  Minimum 1-1/2 inches.
	b. Structural Wood Fiber Decks:  Minimum pullout resistance 300 pounds.
	c. Gypsum Decks:  Minimum pullout resistance 350 pounds.
	d. Lightweight Concrete Decks:  Minimum pullout resistance 350 pounds.


	R. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings, molded pipe boot flashings, preformed inside and outside corner sheet flashings, reinforced EPDM securement strips, T-joint covers, in-seam sealants, term...
	1. Provide white flashing accessories for white EPDM membrane roofing.

	S. Liquid Coating: Product specifically formulated for coating EPDM membrane roofing, as follows:
	1. Type: Acrylic emulsion complying with ASTM D6083.
	2. Color:  White.

	T. Retro-Fit Roof Drains: Metal roof drains designed specifically for installation into an existing roof drain and conductor pipe.  The drain shall be formed with an expandable drop tube or with an expandable rubber boot to form a watertight seal betw...
	1. Products: Subject to compliance with requirements, provide one of the following:
	a. Marathon Roofing Products, Inc.; Coppertight Roof Drain.
	b. OMG Inc.; RAC Insert Drain System.
	c. Portals Plus, Inc.; Portals Plus Reroof Drain.
	d. Membrane manufacturer’s standard insert drain.
	e. Approved equivalent.


	U. Roof Drain Membrane Clamping Collar:  Universal cast iron membrane clamping collar and mounting hardware.
	1. Products: Subject to compliance with requirements, provide one of the following:
	a. Jay R. Smith Mfg. Co.; Universal Membrane Clamping Collar Model No. 1002.
	b. Marathon Roofing Products Inc.; Universal clamping ring.
	c. Approved equivalent.


	V. Pitch Pocket Filler Material:
	1. Mortar:  ASTM C 270, Type S.
	2. Elastomeric Cement:  Non-sag, cold applied, trowel grade, single component rubber elastomer with minimum elongation of 400 percent, supplied by the membrane manufacturer to satisfy warranty requirements.


	2.5 SUBSTRATE BOARDS
	A. Substrate Board: ASTM C1177, glass-mat, water-resistant gypsum board or ASTM C1278, fiber-reinforced gypsum board.
	1. Products: Subject to compliance with requirements, provide one of the following:
	a. Georgia-Pacific Gypsum LLC; Dens Deck.
	b. USG Corporation; Securock Glass-Fiber Roof Board.
	c. Approved equivalent.

	2. Thickness:  [1/2 inch]
	3. Surface Finish: [Factory primed]

	B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Approvals 4470, designed for fastening substrate panel to roof deck.

	2.6 VAPOR RETARDER
	A. Vapor retarder to have a minimum perm rating of 0.05 per ASTM E96. Vapor retarder must be acceptable as a temporary roof and have a minimum 90 day exposure rating.
	B. Materials For Repair Of Existing Vapor Retarder:
	1. Primer:  Quick drying asphalt primer; ASTM D 41.
	2. Asphalt Fiberglass Base Sheet:  Nonporous asphalt coated glass fiber base sheet:  ASTM 4601, Type IV.
	3. Plastic Roof Cement:  Non-asbestos bearing, fibrous, flashing grade; ASTM D 4586.
	4. Bitumen:  Steep asphalt; ASTM D 312, Type III.
	a. Interply Adhesive:  Membrane manufacturer’s cold process solvent based modified adhesive.
	b. Asphalt content:  42 percent ASTM D 4479.
	c. Density:  8 lbs./gal ASTM D 1475.
	d. Asbestos content:  None.


	C. Laminated Sheet: Two-layer, fire-retardant polyethylene laminate, reinforced with cord grid.
	1. Products: Subject to compliance with requirements, provide one of the following:
	a. Owens Corning; Permstop Vapor Retarder and Permstop Adhesive.
	b. St. Regis, Sisalkraft Division;  Vaporstop 398 and Pyro-Kure Adhesive.
	c. Approved equivalent.

	2. Flame-Spread Index: Not more than 5 when tested in accordance with ASTM E84.
	3. Smoke-Developed Index: Not more than 35 when tested in accordance with ASTM E84.
	4. Tape: Pressure-sensitive tape of type recommended by vapor retarder manufacturer for sealing joints and penetrations in vapor retarder.

	D. Self-Adhering-Sheet Vapor Retarder: ASTM D1970, polyethylene film laminated to layer of rubberized asphalt adhesive, minimum 40-mil-total thickness; maximum permeance rating of 0.1 perm; cold applied, with slip-resisting surface and release paper b...
	E. Glass-Fiber Felts: ASTM D2178, Type IV, asphalt impregnated.
	F. Asphalt Fiberglass Base Sheet:  Nonporous asphalt coated glass fiber base sheet:  ASTM 4601, Type IV.

	2.7 ROOF INSULATION
	A. General: Preformed roof insulation boards manufactured or approved by EPDM roof membrane manufacturer, approved for use in FM Approvals' RoofNav-listed roof assemblies.
	B. Extruded-Polystyrene Board Insulation: ASTM C578, Type IV, 1.45-lb/cu. ft. minimum density, 25-psi minimum compressive strength square/butt edged.
	1. Products: Subject to compliance with requirements, provide one of the following:
	a. DuPont; Styrofoam Brand Deckmate Plus.
	b. Owens Corning; Foamular 400.
	c. Approved equivalent.

	2. Thermal Resistance: R-value of 5.0 per inch.
	3. Size: [48 by 48 inches] [48 by 96 inches].
	4. Thickness: as required to achieve R-value of roof/ceiling assembly.

	C. Molded (Expanded) Polystyrene Board Insulation: ASTM C578, Type II, 1.35-lb/cu. ft. minimum density, 15-psi minimum compressive strength, square edge.
	1. Thermal Resistance: R-value of 4.25 per inch.
	2. Size: [48 by 48 inches] [48 by 96 inches].
	3. Thickness: as required to achieve R-value of roof/ceiling assembly.

	D. Composite Molded (Expanded) Polystyrene Board Insulation: ASTM C578, Type II, 1.35-lb/cu. ft. minimum density, with factory-applied facings, as follows:
	1. Thermal Resistance: R-value of 4.25 per inch.
	2. Facer: ASTM C728, Perlite mineral board insulation. 3/4-inch thick, thermal value R-2.08/inch.
	3. Size: [48 by 48 inches] [48 by 96 inches].
	4. Thickness:  as required to achieve R-value of roof/ceiling assembly.

	E. Polyisocyanurate Board Insulation: ASTM C1289, Type II, Class 1, Grade 2, felt or glass-fiber mat facer on both major surfaces.
	1. Compressive Strength:  20 psi.
	2. Size: [48 by 48 inches] [48 by 96 inches].
	3. Thickness: as required to achieve R-value for roof/ceiling assembly.

	F. Tapered Insulation: Provide factory-tapered insulation boards.
	1. Material:  Match roof insulation.
	2. Minimum Thickness: 1/4 inch.
	3. Slope:
	a. Roof Field:  1/4 inch per foot unless otherwise indicated on Drawings.
	b. Saddles and Crickets:  1/2 inch per foot unless otherwise indicated on Drawings.



	2.8 INSULATION ACCESSORIES
	A. General: Roof insulation accessories recommended by insulation manufacturer for intended use and compatibility with other roofing system components.
	B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance provisions in FM Approvals 4470, designed for fastening roof insulation[ and cover boards] to substrate, and acceptable to roofing system manu...
	C. Insulation Adhesive: Insulation manufacturer's recommended adhesive formulated to attach roof insulation to substrate or to another insulation layer as follows:
	1. Modified asphaltic, asbestos-free, cold-applied adhesive.
	2. Bead-applied, low-rise, one-component or multicomponent urethane adhesive.
	3. Full-spread, spray-applied, low-rise, two-component urethane adhesive.

	D. Cover Board: ASTM C1177, glass-mat, water-resistant gypsum substrate, or ASTM C1278, fiber-reinforced gypsum board.
	1. Products: Subject to compliance with requirements, provide one of the following:
	a. Georgia-Pacific Gypsum LLC; Dens Deck.
	b. USG Corporation; Securock Glass Mat Roof Board.
	c. Approved equivalent.

	2. Thickness: [1/4 inch].
	3. Surface Finish: [Factory primed].

	E. Protection Mat: Woven or nonwoven polypropylene, polyolefin, or polyester fabric; water permeable and resistant to UV degradation; type and weight as recommended by roofing system manufacturer for application.
	1. Products: Subject to compliance with requirements, provide one of the following:
	a. Carlisle SynTec Incorporated.
	b. Sure-Seal HP Protective Mat.
	c. Approved equivalent.



	2.9 ASPHALT MATERIALS
	A. Roofing Asphalt:  ASTM D312, Type III.
	B. Asphalt Primer: ASTM D41.

	2.10 BALLAST
	A. Aggregate Ballast:  Smooth, washed, riverbed gravel or other acceptable smooth-faced stone that withstands weather exposure without significant deterioration and does not contribute to membrane degradation, of the following size, to ASTM C 136:
	1. 50% must be retained by 3/4-inch screen.
	2. 95% must be retained by 1/2-inch screen.
	3. 98% must be retained by 1/4-inch screen.


	2.11 WALKWAYS
	A. Flexible Walkways: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured walkway pads, approximately 3/16 inch thick and acceptable to roofing system manufacturer.
	1. Size: Approximately 30 by 30 inch with factory rounded corners.
	2. Color: Contrasting with roof membrane.

	B. Walkway Roof Pavers: Heavyweight, hydraulically pressed concrete units, square edged, factory cast for use as roof pavers; absorption not greater than 5 percent, ASTM C140; no breakage and maximum 1 percent mass loss when tested for freeze-thaw res...
	1. Size:  24 by 24 inches by 2-inches thick. Manufacture pavers to dimensional tolerances of plus or minus 1/16 inch in length, height, and thickness.
	2. Compressive Strength: 3500psi minimum.
	3. Textures: non-slip, broomed finish.


	2.12 MISCELLANEOUS MATERIAL
	A. Grease Guards:  Grease containment system consisting of an extruded anodized aluminum frame and 3-inch thick, 3 layer absorbent filter, deflection cap flanges, and miscellaneous accessories, sized 48 inches larger than the exhaust curb;
	1. Product: Subject to compliance with requirements, provide one of the following:
	a. Facilitec USA.
	b. Grease Guard.
	c. Approved equivalent.




	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements and other conditions affecting performance of the Work.
	1. Verify that roof openings and penetrations are in place, curbs are set and braced, and roof-drain bodies are securely clamped in place.
	2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at penetrations and terminations and that nailers match thicknesses of insulation.
	3. Verify that surface plane flatness and fastening of steel roof deck complies with requirements in Section 053100 "Steel Decking."
	4. Verify that minimum concrete drying period recommended by roofing system manufacturer has passed.
	5. Verify that concrete substrate is visibly dry and free of moisture, and that minimum concrete internal relative humidity is not more than [75] <Insert number> percent, or as recommended by roofing system manufacturer when tested according to ASTM F...
	a. Test Frequency: One test probe per each [1000 sq. ft.] <Insert area>, or portion thereof, of roof deck, with not less than three test probes.
	b. Submit test reports within 24 hours of performing tests.

	6. Verify that concrete-curing compounds that will impair adhesion of roofing components to roof deck have been removed.
	7. Verify that joints in precast concrete roof decks have been grouted flush with top of concrete.
	8. Verify that minimum curing period recommended by roof system manufacturer for lightweight insulating concrete roof decks has passed.
	9. Verify any damaged sections of cementitious wood-fiber decks have been repaired or replaced.
	10. Verify adjacent cementitious wood-fiber panels are vertically aligned to within 1/8 inch at top surface.

	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 PREPARATION
	A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing system installation according to roofing system manufacturer's written instructions. Remove sharp projections.
	B. Prevent materials from entering and clogging roof drains and conductors and from spilling or migrating onto surfaces of other construction. Remove roof-drain plugs when no work is taking place or when rain is forecast.
	C. Perform fastener-pullout tests according to roof system manufacturer's written instructions and as identified in Part 2.
	1. Submit test result within 24 hours of performing tests.

	D. Testing Pull Out Resistance of Fasteners:  Before commencing with the roofing work, in the presence of the Director’s Representative, conduct fastener pull out tests to determine if the pull out values meet the requirements of the Contract Document...
	1. Conduct the tests at representative locations and/or where selected by the Director’s Representative as follows:
	a. Up to 5,000 square feet:  3 tests.
	b. 5,000 to 10,000 square feet:  6 tests.
	c. 10,000 to 50,000 square feet:  10 tests.
	d. 50,000 to 100,000 square feet:  20 tests.

	2. Patch holes at the test locations.
	3. Do not proceed with the roofing work if the pull out resistance of the fasteners is less than specified in this Section.

	E. Install sound-absorbing insulation strips according to acoustical roof deck manufacturer's written instructions.
	F. Patching Existing Vapor Retarder:  Remove loose and/or deteriorated portions of the existing vapor retarder.  Patch defective areas with fiberglass felt embedded in and coated with plastic roof cement.  Extend the patch a min of 6 inches beyond the...
	G. Preparing Existing Roof Membrane:
	1. Gravel Surfaced Roofs:  Remove loose aggregate surfacing, dirt, debris and surface moisture by power sweeping and vacuuming.  Only firmly bonded gravel may be left in place.  Remove high spots of the gravel to produce a reasonably level and smooth ...
	2. Smooth Surface Roofs:  Remove dirt, debris, and surface moisture.
	3. Cut open blisters so they lay flat.  Where blisters will not lay flat, cut off raised or loose portions.
	4. Where shown and directed cut open the existing roofing membrane and remove wet insulation.  Fill the void left by the removals, with insulation to match the existing thickness.
	a. If roofing system is not installed the same day, patch all defective areas with 2 plies of fiberglass felt embedded in and coated with plastic roof cement.  Extend the patch a minimum of 6 inches beyond the defect on all sides.



	3.3 INSTALLATION OF ROOFING, GENERAL
	A. Install roofing system according to roofing system manufacturer's written instructions, FM Approvals' RoofNav assembly requirements, and FM Global Property Loss Prevention Data Sheet 1-29.
	B. Complete terminations and base flashings and provide temporary seals to prevent water from entering completed sections of roofing system at end of workday or when rain is forecast. Remove and discard temporary seals before beginning work on adjoini...
	C. Install roof membrane and auxiliary materials to tie into existing roofing to maintain weathertightness of transition[ and to not void warranty for existing roofing system].
	D. Coordinate installation and transition of roofing system component serving as an air barrier with air barrier specified under [Section 072713 "Modified Bituminous Sheet Air Barriers."] [Section 072715 "Nonbituminous Self-Adhering Sheet Air Barriers...

	3.4 INSTALLATION OF SUBSTRATE BOARD
	A. Install substrate board with long joints in continuous straight lines, with end joints staggered not less than 24 inches in adjacent rows.
	1. At steel roof decks, install substrate board at right angle to flutes of deck.
	a. Locate end joints over crests of steel roof deck.

	2. Tightly butt substrate boards together.
	3. Cut substrate board to fit tight around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	4. Fasten substrate board to top flanges of steel deck according to recommendations in FM Approvals' RoofNav listed roof assembly requirements for specified Windstorm Resistance Classification and FM Global Property Loss Prevention Data Sheet 1-29 and...
	a. Installing Hot Mopped Substrate Board:
	1) Install the substrate board over the deck with the long joints running in a continuous straight line with end joints staggered.  Butt edges snugly so there are no gaps between the boards.
	2) Set each board in a full hot mopping of Type III asphalt applied at the rate of 30 pounds per square.  Press each board into the hot bitumen to a firm and uniform bearing.

	b. Installing Substrate Board With Adhesive:
	1) Clean dust and debris off of existing metal deck to ensure proper adhesive attachment.  Install the substrate board over the deck with the long joints running in a continuous straight line with end joints staggered.  Butt edges and ends snugly so t...
	2) Set each board in serpentine ribbons of the adhesive applied at the manufacturer’s recommended rate, but no less than 6 inches on center.  Apply boards in accordance with manufacturer’s recommendations.

	c. Installing Mechanically Fastened Substrate Board:
	1) Install the substrate board over the deck with the long joints running in a continuous straight line with end joints staggered.  Butt edges and ends snugly so there are no gaps between the boards.
	2) Check each fastener to insure that it is securely anchored to the deck, penetrating the top flute only.  Do not allow the fastener to damage the substrate board.  Remove loose or defective fasteners.


	5. Loosely lay substrate board over roof deck.


	3.5 INSTALLATION OF VAPOR RETARDER
	A. Laminate Sheet: Loosely lay laminate-sheet vapor retarder in a single layer over area to receive vapor retarder, side and end lapping each sheet a minimum of 2 and 6 inches, respectively.
	1. Extend vertically up parapet walls and projections to a minimum height equal to height of insulation and cover board.
	2. Continuously seal side and end laps with tape.

	B. Self-Adhering-Sheet Vapor Retarder: Prime substrate if required by manufacturer. Install self-adhering-sheet vapor retarder over area to receive vapor retarder, side and end lapping each sheet a minimum of 3-1/2 and 6 inches, respectively.
	1. Extend vertically up parapet walls and projections to a minimum height equal to height of insulation and cover board.
	2. Seal laps by rolling.

	C. Built-Up Vapor Retarder: Install two glass-fiber felt plies lapping each felt 19 inches over preceding felt.
	1. Extend vertically up parapet walls and projections to a minimum height equal to height of insulation and cover board.
	2. Embed each felt in a solid mopping of hot roofing asphalt.
	3. Glaze coat completed surface with hot roofing asphalt.
	4. Apply hot roofing asphalt within plus or minus 25 deg F of equiviscous temperature.

	D. Completely seal vapor retarder at terminations, obstructions, and penetrations to prevent air movement into roofing system.

	3.6 INSTALLATION OF INSULATION
	A. Coordinate installing roofing system components so insulation is not exposed to precipitation or left exposed at end of workday.
	B. Comply with roofing system and insulation manufacturer's written instructions for installing roof insulation.
	C. Installation Over Metal Decking:
	1. Install base layer of insulation with [joints staggered not less than 24 inches in adjacent rows] [end joints staggered not less than 12 inches in adjacent rows] [ and with long joints continuous at right angle to flutes of decking].
	a. Locate end joints over crests of decking.
	b. Where installing composite and noncomposite insulation in two or more layers, install noncomposite board insulation for bottom layer and intermediate layers, if applicable, and install composite board insulation for top layer.
	c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	d. Make joints between adjacent insulation boards not more than 1/4 inch in width.
	e. At internal roof drains, slope insulation to create a square drain sump with each side equal to the diameter of the drain bowl plus 24 inches.
	1) Trim insulation so that water flow is unrestricted.

	f. Fill gaps exceeding 1/4 inch with insulation.
	g. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
	h. Loosely lay base layer of insulation units over substrate.
	i. Mechanically attach base layer of insulation[ and substrate board] using mechanical fasteners specifically designed and sized for fastening specified board-type roof insulation to metal decks.
	1) Fasten insulation according to requirements in FM Approvals' RoofNav for specified Windstorm Resistance Classification.


	2. Install upper layers of insulation[ and tapered insulation] with joints of each layer offset not less than 12 inches from previous layer of insulation.
	a. Staggered end joints within each layer not less than 24 inches in adjacent rows.
	b. Install with long joints continuous and with end joints staggered not less than 12 inches in adjacent rows.
	c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	d. Make joints between adjacent insulation boards not more than 1/4 inch in width.
	e. At internal roof drains, slope insulation to create a square drain sump with each side equal to the diameter of the drain bowl plus 24 inches.
	f. Trim insulation so that water flow is unrestricted.
	g. Fill gaps exceeding 1/4 inch with insulation.
	h. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
	i. Loosely lay each layer of insulation units over substrate.
	j. Adhere each layer of insulation to substrate using adhesive according to FM Approvals' RoofNav listed roof assembly requirements for specified Windstorm Resistance Classification and FM Global Property Loss Prevention Data Sheet 1-29, as follows:
	1) Set each layer of insulation in a solid mopping of hot roofing asphalt, applied within plus or minus 25 deg F of equiviscous temperature.
	2) Set each layer of insulation in ribbons of bead-applied insulation adhesive, firmly pressing and maintaining insulation in place.
	3) Set each layer of insulation in a uniform coverage of full-spread insulation adhesive, firmly pressing and maintaining insulation in place.



	D. Installation Over [Wood] [Wood Panel] Decking:
	1. Mechanically fasten slip sheet to roof deck using mechanical fasteners specifically designed and sized for fastening slip sheet to [wood] [wood panel] decks.
	a. Fasten slip sheet to resist specified uplift pressure at corners, perimeter, and field of roof.

	2. Install base layer of insulation with [joints staggered not less than 24 inches in adjacent rows] [end joints staggered not less than 12 inches in adjacent rows].
	a. Trim insulation neatly to fit around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	b. Make joints between adjacent insulation boards not more than 1/4 inch in width.
	c. At internal roof drains, slope insulation to create a square drain sump with each side equal to the diameter of the drain bowl plus 24 inches.
	1) Trim insulation so that water flow is unrestricted.

	d. Fill gaps exceeding 1/4 inch with insulation.
	e. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
	f. Loosely lay base layer of insulation units over substrate.
	g. Mechanically attach base layer of insulation[ and substrate board] using mechanical fasteners specifically designed and sized for fastening specified board-type roof insulation to [wood] [wood panel] decks.
	1) Fasten insulation to resist specified uplift pressure at corners, perimeter, and field of roof.


	3. Install upper layers of insulation[ and tapered insulation] with joints of each layer offset not less than 12 inches from previous layer of insulation.
	a. Staggered end joints within each layer not less than 24 inches in adjacent rows.
	b. Install with long joints continuous and with end joints staggered not less than 12 inches in adjacent rows.
	c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	d. Make joints between adjacent insulation boards not more than 1/4 inch in width.
	e. At internal roof drains, slope insulation to create a square drain sump with each side equal to the diameter of the drain bowl plus 24 inches.
	1) Trim insulation so that water flow is unrestricted.

	f. Fill gaps exceeding 1/4 inch with insulation.
	g. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
	h. Loosely lay each layer of insulation units over substrate.
	i. Adhere each layer of insulation to substrate using adhesive according to FM Global Property Loss Prevention Data Sheet 1-29, as follows:
	1) Set each layer of insulation in a solid mopping of hot roofing asphalt, applied within plus or minus 25 deg F of equiviscous temperature.
	2) Set each layer of insulation in ribbons of bead-applied insulation adhesive, firmly pressing and maintaining insulation in place.
	3) Set each layer of insulation in a uniform coverage of full-spread insulation adhesive, firmly pressing and maintaining insulation in place.



	E. Installation Over Concrete Decks:
	1. Install base layer of insulation with [joints staggered not less than 24 inches in adjacent rows] [end joints staggered not less than 12 inches in adjacent rows].
	a. Trim insulation neatly to fit around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	b. Make joints between adjacent insulation boards not more than 1/4 inch in width.
	c. At internal roof drains, slope insulation to create a square drain sump with each side equal to the diameter of the drain bowl plus 24 inches.
	1) Trim insulation so that water flow is unrestricted.

	d. Fill gaps exceeding 1/4 inch with insulation.
	e. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
	f. Loosely lay base layer of insulation units over substrate.
	g. Adhere base layer of insulation to [concrete roof deck] [vapor retarder] according to FM Approvals' RoofNav listed roof assembly requirements for specified Windstorm Resistance Classification and FM Global Property Loss Prevention Data Sheet 1-29, ...
	1) Prime surface of concrete deck with asphalt primer at rate of 3/4 gal./100 sq. ft., and allow primer to dry.
	2) Set insulation in a solid mopping of hot roofing asphalt, applied within plus or minus 25 deg F of equiviscous temperature.
	3) Set insulation in ribbons of bead-applied insulation adhesive, firmly pressing and maintaining insulation in place.
	4) Set insulation in a uniform coverage of full-spread insulation adhesive, firmly pressing and maintaining insulation in place.


	2. Install upper layers of insulation[ and tapered insulation] with joints of each layer offset not less than 12 inches from previous layer of insulation.
	a. Staggered end joints within each layer not less than 24 inches in adjacent rows.
	b. Install with long joints continuous and with end joints staggered not less than 12 inches in adjacent rows.
	c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	d. Make joints between adjacent insulation boards not more than 1/4 inch in width.
	e. At internal roof drains, slope insulation to create a square drain sump with each side equal to the diameter of the drain bowl plus 24 inches.
	1) Trim insulation so that water is unrestricted.

	f. Fill gaps exceeding 1/4 inch with insulation.
	g. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
	h. Loosely lay each layer of insulation units over substrate.
	i. Adhere each layer of insulation to substrate using adhesive according to FM Approvals' RoofNav listed roof assembly requirements for specified Windstorm Resistance Classification and FM Global Property Loss Prevention Data Sheet 1-29, as follows:
	1) Set each layer of insulation in a solid mopping of hot roofing asphalt, applied within plus or minus 25 deg F of equiviscous temperature.
	2) Set each layer of insulation in ribbons of bead-applied insulation adhesive, firmly pressing and maintaining insulation in place.
	3) Set each layer of insulation in a uniform coverage of full-spread insulation adhesive, firmly pressing and maintaining insulation in place.



	F. Installation Over Cementitious Wood-Fiber Decks:
	1. Mechanically fasten slip sheet to roof deck using mechanical fasteners specifically designed and sized for fastening slip sheet to cementitious wood-fiber decks.
	a. Fasten slip sheet to resist uplift pressure at corners, perimeter, and field of roof.

	2. Install base layer of insulation with [joints staggered not less than 24 inches in adjacent rows] [end joints staggered not less than 12 inches in adjacent rows].
	a. Trim insulation neatly to fit around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	b. Make joints between adjacent insulation boards not more than 1/4 inch in width.
	c. At internal roof drains, slope insulation to create a square drain sump with each side equal to the diameter of the drain bowl plus 24 inches.
	1) Trim insulation so that water flow is unrestricted.

	d. Fill gaps exceeding 1/4 inch with insulation.
	e. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
	f. Loosely lay base layer of insulation units over substrate.
	g. Adhere base layer of insulation to slip sheet according to FM Global Property Loss Prevention Data Sheet 1-29, as follows:
	1) Set insulation in a solid mopping of hot roofing asphalt, applied within plus or minus 25 deg F of equiviscous temperature.
	2) Set insulation in ribbons of bead-applied insulation adhesive, firmly pressing and maintaining insulation in place.
	3) Set insulation in a uniform coverage of full-spread insulation adhesive, firmly pressing and maintaining insulation in place.


	3. Install upper layers of insulation[ and tapered insulation] with joints of each layer offset not less than 12 inches from previous layer of insulation.
	a. Staggered end joints within each layer not less than 24 inches in adjacent rows.
	b. Install with long joints continuous and with end joints staggered not less than 12 inches in adjacent rows.
	c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	d. Make joints between adjacent insulation boards not more than 1/4 inch in width.
	e. At internal roof drains, slope insulation to create a square drain sump with each side equal to the diameter of the drain bowl plus 24 inches.
	1) Trim insulation so that water flow is unrestricted.

	f. Fill gaps exceeding 1/4 inch with insulation.
	g. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
	h. Loosely lay each layer of insulation units over substrate.
	i. Adhere each layer of insulation to substrate using adhesive according to FM Global Property Loss Prevention Data Sheet 1-29, as follows:
	1) Set each layer of insulation in a solid mopping of hot roofing asphalt, applied within plus or minus 25 deg F of equiviscous temperature.
	2) Set each layer of insulation in ribbons of bead-applied insulation adhesive, firmly pressing and maintaining insulation in place.
	3) Set each layer of insulation in a uniform coverage of full-spread insulation adhesive, firmly pressing and maintaining insulation in place.



	G. Installation Over Lightweight Insulating Concrete Roof Decks:
	1. Mechanically fasten vented base sheet to lightweight insulating concrete, with vented side down, using mechanical fasteners specifically designed and sized for fastening to lightweight insulating concrete roof decks.
	a. Fasten vented base sheet according to requirements in FM Approvals' RoofNav for specified Windstorm Resistance Classification.

	2. Install base layer of insulation with [joints staggered not less than 24 inches in adjacent rows] [end joints staggered not less than 12 inches in adjacent rows].
	a. Trim insulation neatly to fit around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	b. Make joints between adjacent insulation boards not more than 1/4 inch in width.
	c. At internal roof drains, slope insulation to create a square drain sump with each side equal to the diameter of the drain bowl plus 24 inches.
	1) Trim insulation so that water flow is unrestricted.

	d. Fill gaps exceeding 1/4 inch with insulation.
	e. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
	f. Loosely lay base layer of insulation units over substrate.
	g. Adhere base layer of insulation to vented base sheet according to FM Approvals' RoofNav listed roof assembly requirements for specified Windstorm Resistance Classification and FM Global Property Loss Prevention Data Sheet 1-29, as follows:
	1) Set insulation in a solid mopping of hot roofing asphalt, applied within plus or minus 25 deg F of equiviscous temperature.
	2) Set insulation in ribbons of bead-applied insulation adhesive, firmly pressing and maintaining insulation in place.
	3) Set insulation in a uniform coverage of full-spread insulation adhesive, firmly pressing and maintaining insulation in place.


	3. Install upper layers of insulation[ and tapered insulation] with joints of each layer offset not less than 12 inches from previous layer of insulation.
	a. Staggered end joints within each layer not less than 24 inches in adjacent rows.
	b. Install with long joints continuous and with end joints staggered not less than 12 inches in adjacent rows.
	c. Trim insulation neatly to fit around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	d. Make joints between adjacent insulation boards not more than 1/4 inch in width.
	e. At internal roof drains, slope insulation to create a square drain sump with each side equal to the diameter of the drain bowl plus 24 inches.
	1) Trim insulation so that water flow is unrestricted.

	f. Fill gaps exceeding 1/4 inch with insulation.
	g. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.
	h. Loosely lay each layer of insulation units over substrate.
	i. Adhere each layer of insulation to substrate using adhesive according to FM Approvals' RoofNav listed roof assembly requirements for specified Windstorm Resistance Classification and FM Global Property Loss Prevention Data Sheet 1-29, as follows:
	1) Set each layer of insulation in a solid mopping of hot roofing asphalt, applied within plus or minus 25 deg F of equiviscous temperature.
	2) Set each layer of insulation in ribbons of bead-applied insulation adhesive, firmly pressing and maintaining insulation in place.
	3) Set each layer of insulation in a uniform coverage of full-spread insulation adhesive, firmly pressing and maintaining insulation in place.




	3.7 INSTALLATION OF COVER BOARDS
	A. Install cover boards over insulation with long joints in continuous straight lines with end joints staggered between rows. Offset joints of insulation below a minimum of 6 inches in each direction.
	1. Trim cover board neatly to fit around penetrations and projections, and to fit tight to intersecting sloping roof decks.
	2. At internal roof drains, conform to slope of drain sump.
	a. Trim cover board so that water flow is unrestricted.

	3. Cut and fit cover board tight to nailers, projections, and penetrations.
	4. Loosely lay cover board over substrate.
	5. Adhere cover board to substrate using adhesive according to FM Approvals' RoofNav listed roof assembly requirements for specified Windstorm Resistance Classification and FM Global Property Loss Prevention Data Sheet 1-29, as follows:
	a. Set cover board in a solid mopping of hot roofing asphalt, applied within plus or minus 25 deg F of equiviscous temperature.
	b. Set cover board in ribbons of bead-applied insulation adhesive, firmly pressing and maintaining insulation in place.
	c. Set cover board in a uniform coverage of full-spread insulation adhesive, firmly pressing and maintaining insulation in place.


	B. Install slip sheet over cover board and immediately beneath roofing.

	3.8 INSTALLATION OF ADHERED ROOF MEMBRANE
	A. Adhere roof membrane over area to receive roofing according to roofing system manufacturer's written instructions.
	B. Unroll membrane roof membrane and allow to relax before installing.
	C. Start installation of roofing in presence of roofing system manufacturer's technical personnel[ and Director’s Representative's testing and inspection agency].
	D. Accurately align roof membrane, and maintain uniform side and end laps of minimum dimensions required by manufacturer. Stagger end laps.
	E. Bonding Adhesive: Apply to substrate and underside of roof membrane at rate required by manufacturer, and allow to partially dry before installing roof membrane. Do not apply to splice area of roof membrane.
	F. Hot Roofing Asphalt: Apply a solid mopping of hot roofing asphalt to substrate at temperature and rate required by manufacturer, and install fabric-backed roofing. Do not apply to splice area of roof membrane.
	G. In addition to adhering, mechanically fasten roof membrane securely at terminations, penetrations, and perimeters.
	H. Apply roof membrane with side laps shingled with slope of roof deck where possible.
	I. Adhesive Seam Installation: Clean both faces of splice areas, apply splicing cement.
	1. Firmly roll side and end laps of overlapping roof membrane to ensure a watertight seam installation.
	2. Apply lap sealant and seal exposed edges of roofing terminations.
	3. Apply a continuous bead of in-seam sealant before closing splice if required by roofing system manufacturer.

	J. Tape Seam Installation: Clean and prime both faces of splice areas, apply splice tape.
	1. Firmly roll side and end laps of overlapping roof membrane to ensure a watertight seam installation.
	2. Apply lap sealant and seal exposed edges of roofing terminations.

	K. Repair tears, voids, and lapped seams in roof membrane that do not comply with requirements.
	L. Spread sealant or mastic bed over deck-drain flange at roof drains, and securely seal roof membrane in place with clamping ring.
	M. Adhere protection sheet over roof membrane at locations indicated.

	3.9 INSTALLATION OF BALLASTED ROOF MEMBRANE
	A. Loosely lay roof membrane over area to receive roofing according to roofing system manufacturer's written instructions.
	B. Unroll roof membrane and allow to relax before installing.
	C. Start installation of roofing in presence of roofing system manufacturer's technical personnel[ and Director’s Representative's testing and inspection agency].
	D. Accurately align roof membrane, without stretching, and maintain uniform side and end laps of minimum dimensions required by manufacturer. Stagger end laps.
	E. Apply roof membrane with side laps shingled with slope of deck where possible.
	F. Adhesive Seam Installation: Clean both faces of splice areas, apply splicing cement.
	1. Firmly roll side and end laps of overlapping roof membrane to ensure a watertight seam installation.
	2. Apply lap sealant and seal exposed edges of roofing terminations.
	3. Apply a continuous bead of in-seam sealant before closing splice if required by roofing system manufacturer.

	G. Tape Seam Installation: Clean and prime both faces of splice areas, apply splice tape.
	1. Firmly roll side and end laps of overlapping roof membrane to ensure a watertight seam installation.
	2. Apply lap sealant and seal exposed edges of roofing terminations.

	H. Leave seams uncovered until inspected by [roofing system manufacturer] [testing agency].
	I. Repair tears, voids, and lapped seams in roof membrane that do not comply with requirements.
	J. Spread sealant or mastic bed over deck-drain flange at roof drains, and securely seal roof membrane in place with clamping ring.
	K. Adhere protection sheet over roof membrane at locations indicated.
	L. Install protection mat over roof membrane, overlapping a minimum of 6 inches. Install an additional protection mat layer at projections, pipes, vents, and drains, overlapping a minimum of 12 inches.
	M. Aggregate Ballast: Apply uniformly over roof membrane at the rate required by roofing system manufacturer, but not less than the following, spreading with care to minimize possibility of damage to roofing system. Lay ballast as roof membrane is ins...
	1. Ballast Weight: Size 3 aggregate, <Insert weight>, at corners, <Insert weight> at perimeter, and <Insert weight>, elsewhere.


	3.10 INSTALLATION OF BASE FLASHING
	A. Install sheet flashings and preformed flashing accessories, and adhere to substrates according to roofing system manufacturer's written instructions.
	B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate, and allow to partially dry. Do not apply to seam area of flashing.
	C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet flashing.
	D. Clean splice areas, apply splicing cement, and firmly roll side and end laps of overlapping sheets to ensure a watertight seam installation. Apply lap sealant and seal exposed edges of sheet flashing terminations.
	E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through termination bars.

	3.11 INSTALLATION OF COATINGS
	A. Apply coatings to [roof membrane] [and] [base flashings] according to manufacturer's written recommendations, by spray, roller, or other suitable application method.

	3.12 INSTALLATION OF WALKWAYS
	A. Flexible Walkways: Install walkway products according to manufacturer's written instructions.
	1. Install flexible walkways at the following locations:
	a. Perimeter of each rooftop unit.
	b. Between each rooftop unit location, creating a continuous path connecting rooftop unit locations.
	c. Between each roof hatch and each rooftop unit location or path connecting rooftop unit locations.
	d. Top and bottom of each roof access ladder.
	e. Between each roof access ladder and each rooftop unit location or path connecting rooftop unit locations.
	f. Locations indicated on Drawings.
	g. As required by roof membrane manufacturer's warranty requirements.

	2. Provide 6-inch clearance between adjoining pads.
	3. Adhere walkway products to substrate with compatible adhesive according to roofing system manufacturer's written instructions.

	B. Roof-Paver Walkways: Install walkway roof pavers according to manufacturer's written instructions.
	1. Install roof paver walkways at the following locations:
	a. Perimeter of each rooftop unit.
	b. Between each rooftop unit location, creating a continuous path connecting rooftop unit locations.
	c. Between each roof hatch and each rooftop unit location or path connecting rooftop unit locations.
	d. Top and bottom of each roof access ladder.
	e. Between each roof access ladder and each rooftop unit location or path connecting rooftop unit locations.
	f. Locations indicated on Drawings.
	g. As required by roof membrane manufacturer's warranty requirements.

	2. Provide 3 inches of space between adjacent roof pavers.


	3.13 FIELD QUALITY CONTROL
	A. Testing Agency: [City of Rome’s Representative will engage] a qualified testing agency to inspect substrate conditions, surface preparation, roof membrane application, sheet flashings, protection, and drainage components, and to furnish reports to ...
	B. [City of Rome’s Representative will engage a qualified testing agency to perform] the following tests:
	1. Flood Testing: Flood test each roofing area for leaks, according to recommendations in ASTM D5957, after completing roofing and flashing. Install temporary containment assemblies, plug or dam drains, and flood with potable water.
	a. Perform tests before overlying construction is placed.
	b. Flood to an average depth of [2-1/2 inches] <Insert depth> with a minimum depth of [1 inch] <Insert depth> and not exceeding a depth of [4 inches] <Insert depth>. Maintain 2 inches of clearance from top of base flashing.
	c. Flood each area for [24] hours.
	d. After flood testing, repair leaks, repeat flood tests, and make further repairs until roofing and flashing installations are watertight.
	1) Cost of retesting is Contractor's responsibility.

	e. Testing agency shall prepare survey report indicating locations initial leaks, if any, and final survey report.

	2. Infrared Thermography: Testing agency shall survey entire roof area using infrared color thermography according to ASTM C1153.
	a. Perform tests before overlying construction is placed.
	b. After infrared scan, locate specific areas of leaks by electrical capacitance/impedance testing or nuclear hydrogen detection tests.
	c. After testing, repair leaks, repeat tests, and make further repairs until roofing and flashing installations are watertight.
	1) Cost of retesting is Contractor's responsibility.

	d. Testing agency shall prepare survey report of initial scan indicating locations of entrapped moisture, if any.

	3. Electrical Capacitance/Impedance Testing: Testing agency shall survey entire roof area for entrapped water within roof assembly according to ASTM D7954.
	a. Perform tests before overlying construction is placed.
	b. After testing, repair leaks, repeat tests, and make further repairs until roofing and flashing installations are watertight.
	1) Cost of retesting is Contractor's responsibility.

	c. Testing agency shall prepare survey report indicating locations of entrapped moisture, if any.

	4. Nuclear Hydrogen Detection Testing: Testing agency shall survey entire roof area for entrapped water within roof assembly according to ANSI/SPRI/RCI NT-1.
	a. Perform tests before overlying construction is placed.
	b. After testing, repair leaks, repeat tests, and make further repairs until roofing and flashing installations are watertight.
	1) Cost of retesting is Contractor's responsibility.

	c. Testing agency shall prepare survey report indicating locations of entrapped moisture, if any.

	5. Low-Voltage Electrical Conductance Testing: Testing agency shall survey entire roof area and flashings to locate discontinuity in the roof membrane using [an exposed metal electrical loop to create an electrical field tested with handheld probes] [...
	a. Perform tests before overlying construction is placed.
	b. After testing, repair areas of discontinuities, repeat tests, and make further repairs until roofing and flashing installations are contiguous.
	1) Cost of retesting is Contractor's responsibility.

	c. Testing agency shall prepare survey report indicating locations of initial discontinuities, if any.

	6. High-Voltage Spark Testing: Testing agency shall survey entire [roof area,] [flashings,] [and] [parapet walls] to locate discontinuity in the roof membrane using an electrically charged metal "broom head."
	a. Perform tests before overlying construction is placed.
	b. After testing, repair areas of discontinuities, repeat tests, and make further repairs until roofing and flashing installations are contiguous.
	1) Cost of retesting is Contractor's responsibility.


	7. Testing agency shall prepare survey report indicating locations of initial discontinuities, if any.

	C. Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect roofing installation on completion, in presence of Director’s Representative, and to prepare inspection report.
	D. Repair or remove and replace components of roofing system where inspections indicate that they do not comply with specified requirements.
	E. Additional testing and inspecting, at Contractor's expense, will be performed to determine if replaced or additional work complies with specified requirements.

	3.14 PROTECTING AND CLEANING
	A. Protect roofing system from damage and wear during remainder of construction period. When remaining construction does not affect or endanger roofing system, inspect roofing system for deterioration and damage, describing its nature and extent in a ...
	B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair substrates, and repair or reinstall roofing system to a condition free of damage and deterioration at time of Substantial Completion and according to wa...
	C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures recommended by manufacturer of affected construction.
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